DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508001

STATE PROJECT(S): 1111-07-81 LOCATI ON

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

R NO 1: TR ERVEILER CONSTRUCTI ON & SUPPLY COVPAN

R NO 2: PARISI CONSTRUCTION CO., INC

R NO 3: PTASCHI NSKI CONSTRUCTI ON, | NC.

R NO 4: WONDRA EXCAVATI NG, | NC

R NO 5: STREU CONSTRUCTI ON CO.

R NO 6: JAMES CAPE & SONS CO

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT

REMOVI NG PAVEMENT S.Y. 14979. 000 2.000 29958. 00
COMMON EXCAVATI ON CY. 18982. 000 3. 000 56946. 00
FI NI SHI NG ROADWAY LS 1. 000 4000. 000 4000. 00
CRUSHED AGGREGATE BASE COURSE TON 16432. 000 6. 720 110423. 04
BREAKER RUN STONE CY. 9937. 000 9. 020 89631. 74
ASPHALTI C MATERI AL FOR TACK CO GAL. 241. 000 2. 000 482. 00
QWP, ASPHALTI C M XTURE TON 1752. 000 0. 950 1664. 40
ASPHALTI C VATERI AL FOR PLANT M TON 105. 000 190. 000 19950. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 1752. 000 46. 450 81380. 40
DENSI TY | NCENTI VE, ASPHALTI C C DOL 1130. 000 1. 000 1130. 00
ASPHALTI C SURFACE, SAFETY | SLA TON 129. 000 76. 200 9829. 80
CONCRETE PAVEMENT, 8-1 NCH S Y. 14979. 000 20. 610 308717. 19
PAVEMENT TI ES EACH 1145. 000 6. 500 7442.50
CONCRETE CURB AND GUTTER, 30-1 L.F. 522. 000 10. 190 5319. 18
CONCRETE CURB AND GUTTER, 30-1 L.F. 344. 000 10. 190 3505. 36
RECONSTRUCTI NG CATCH BASI NS EACH 1. 000 500. 000 500. 00
RECONSTRUCTI NG | NLETS EACH 3. 000 650. 000 1950. 00
MOBI LI ZATI ON LS 1. 000 18000. 000 18000. 00
ASPHALTI C FLUMES S Y. 20. 000 45. 000 900. 00
WATER MGAL 230. 000 13. 000 2990. 00
ERCSI ON BALES, DELI VERED EACH 120. 000 5. 000 600. 00
ERCSI ON BALES, | NSTALLED EACH 120. 000 5. 000 600. 00
SI LT FENCE, DELI VERED L.F. 4852. 000 0. 600 2911. 20
SI LT FENCE, | NSTALLED L.F. 4852. 000 0. 600 2911. 20
SI LT FENCE MAI NTENANCE L.F. 4852. 000 0. 050 242. 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

11/ COLUMBI A

STH 16 RAMPS
USH 151

COLUMBI A COUNTY

Bl DDER NO 2
UNI'T
BI D PRI CE
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Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508001

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000
62870 | NLET PROTECTION, TYPE A EACH 4.000
62871 | NLET PROTECTION, TYPE B EACH 2.000
62872 | NLET PROTECTION, TYPE C EACH 2. 000
62905 FERTI LI ZER, TYPE B CWI. 3. 000
63009 SEEDING M XTURE NO 20 LB. 93. 000
64220 FIELD OFFICE, TYPE C LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 40. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 3200. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 480. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 960. 000
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 400. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 760. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 14822. 000
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F. 4020. 000
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 323. 000
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 40. 000
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 6. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 9400. 000
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 9400. 000
65055 CONSTRUCTI ON STAKI NG, CURB, &U L.F. 866. 000
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F. 9400. 000
65250 LOOP DETECTOR CONDUI T L.F. 264. 000
65301 PULL BOXES, STEEL, 12X24-1NCH EACH 4.000
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 4.000
65580 LOOP DETECTOR LEAD I N CABLE L.F. 144. 000
65585 LOOP DETECTOR W RE L.F. 936. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 100. 000
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 3078. 000
90005 M SC EACH 4.000
90005A, LOOP DETECTOR SPLI CE
90008 M SC DAY 170. 000
90008A, PORTABLE CHANGEABLE ME
90365 QWP, BASE COURSES TON 16432. 000
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 6. 000
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UNI'T
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
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DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 3
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508001

PROPCSAL TOTAL....... 850745. 59 893733. 34 938521. 99



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508001

Bl DDER NO 5

UNI'T

Bl D PRI CE

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T

BI D PRI CE

BIDDER NO 1: TRI ERWEI LER CONSTRUCTI ON & SUPPLY COWVPAN

BI DDER NO 2: PARISI CONSTRUCTION CO., I NC

BI DDER NO 3: PTASCHI NSKI CONSTRUCTI ON, | NC.

BI DDER NO 4: WONDRA EXCAVATI NG I NC

BI DDER NO 5: STREU CONSTRUCTI ON CO.

BI DDER NO 6: JAMES CAPE & SONS CO.

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S Y. 14979. 000 1.750 26213. 25
20501 COVMMON EXCAVATI ON CY. 18982. 000 3. 250 61691. 50
21301 FI NI SHI NG ROADWAY LS 1. 000 2600. 000 2600. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 16432. 000 6. 700 110094. 40
30425 BREAKER RUN STONE CY. 9937. 000 10. 450 103841. 65
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 241. 000 2. 000 482. 00
40301 QWP, ASPHALTI C M XTURE TON 1752. 000 0. 950 1664. 40
40501 ASPHALTI C MATERI AL FOR PLANT M TON 105. 000 190. 000 19950. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 1752. 000 46. 450 81380. 40
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 1130. 000 1. 000 1130. 00
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 129. 000 76. 200 9829. 80
41508 CONCRETE PAVEMENT, 8-1NCH S.Y. 14979. 000 24. 350 364738. 65
41653 PAVEMENT TI ES EACH 1145. 000 5. 000 5725. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 522. 000 12. 000 6264. 00
60135 CONCRETE CURB AND GUTTER, 30-1 L.F. 344. 000 12. 000 4128. 00
61127 RECONSTRUCTI NG CATCH BASI NS EACH 1. 000 600. 000 600. 00
61129 RECONSTRUCTI NG | NLETS EACH 3. 000 625. 000 1875. 00
61910 MOBI LI ZATI ON LS 1. 000 59250. 000 59250. 00
62203 ASPHALTI C FLUMES S.Y. 20. 000 45. 000 900. 00
62401 WATER MGAL 230. 000 15. 000 3450. 00
62811 EROCSI ON BALES, DELI VERED EACH 120. 000 6. 000 720. 00
62812 EROCSI ON BALES, | NSTALLED EACH 120. 000 4.000 480. 00
62815 SILT FENCE, DELI VERED L. F. 4852. 000 1. 000 4852. 00
62816 SILT FENCE, | NSTALLED L. F. 4852. 000 1. 000 4852. 00
62817 SI LT FENCE MAI NTENANCE L.F. 4852. 000 0. 100 485. 20
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 150. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 200. 000 400. 00
62870 | NLET PROTECTION, TYPE A EACH 4.000 45. 000 180. 00
62871 | NLET PROTECTION, TYPE B EACH 2.000 65. 000 130. 00
62872 | NLET PROTECTION, TYPE C EACH 2.000 65. 000 130. 00
62905 FERTI LI ZER, TYPE B CWI. 3. 000 80. 000 240. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508001

| TEM
NUMBER | TEM DESCRI PTI ON

63009 SEEDI NG M XTURE NO 20

64220 FIELD OFFICE, TYPE C

64301 TRAFFI C CONTROL

64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL

64323 TRAFFI C CONTROL

64326 TRAFFI C CONTROL, SIGNS

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX

64618 PVMI MRKNG, CHANNELI ZI NG, 8-

64774 PVMI MRKNG, DI AGONAL, 24-1 NCH,

64778 PAVEMENT MARKI NG, CURB, EPOXY
64790 PAVEMENT MARKI NG, | SLAND NOSE

65045 CONSTRUCTI ON STAKI NG, SUBGRADE

65050 CONSTRUCTI ON STAKI NG, CABC

65055 CONSTRUCTI ON STAKI NG, CURB, &J

65070 CONSTRUCTI ON STAKI NG, CONCRET
65250 LOOP DETECTOR CONDUI T
65301 PULL BOXES, STEEL, 12X24-1NCH
65306 PULL BOXES, STEEL, 24X36-1NCH
65580 LOOP DETECTOR LEAD | N CABLE
65585 LOOP DETECTOR W RE
66501 SAW NG EXI STI NG PAVEMENT
66502 SAW NG CONCRETE PAVEMENT, FUL
90005 M SC

90005A, LOOP DETECTOR SPLI CE
90008 M SC

: BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
, WARNI NG LI GHT DAYS
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90008A, PORTABLE CHANGEABLE ME

90365 QWP, BASE COURSES

TON

90712 TRAFFI C CONTROL, COVERI NG SI GN EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
93. 000 8. 000 744.00
1. 000 3500. 000 3500. 00
1. 000 5995. 000 5995. 00
40. 000 45. 000 1800. 00
3200. 000 0. 200 640. 00
480. 000 1. 000 480. 00
960. 000 0. 250 240. 00
400. 000 0. 250 100. 00
760. 000 0. 650 494. 00
14822. 000 0. 380 5632. 36
4020. 000 0. 900 3618. 00
323. 000 4.000 1292. 00
40. 000 7.000 280. 00
6. 000 100. 000 600. 00
9400. 000 0. 750 7050. 00
9400. 000 0. 550 5170. 00
866. 000 0. 750 649. 50
9400. 000 0. 700 6580. 00
264. 000 9. 500 2508. 00
4.000 300. 000 1200. 00
4.000 460. 000 1840. 00
144.000 1. 000 144.00
936. 000 0. 650 608. 40
100. 000 0. 950 95. 00
3078. 000 1.900 5848. 20
4.000 150. 000 600. 00
170. 000 100. 000 17000. 00
16432. 000 0. 320 5258. 24
6. 000 140. 000 840. 00
....... 959383. 95

PROPCSAL TOTAL

Bl DDER NO 5
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LETTI NG DATE: 05/08/01

AMOUNT
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Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
5.100 474. 30
3000. 000 3000. 00
5995. 000 5995. 00
45. 000 1800. 00
0. 200 640. 00
1. 000 480. 00
0. 250 240. 00
0. 250 100. 00
0. 650 494. 00
0. 420 6225. 24
0. 800 3216. 00
4. 200 1356. 60
5. 000 200. 00
45. 000 270. 00
0. 600 5640. 00
0. 600 5640. 00
1. 250 1082. 50
1.250 11750. 00
9. 500 2508. 00
300. 000 1200. 00
460. 000 1840. 00
1. 000 144.00
0. 650 608. 40
0. 750 75. 00
1. 600 4924. 80
150. 000 600. 00
100. 000 17000. 00
0. 320 5258. 24
140. 000 840. 00

1068020

60



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508002

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1670- 00- 80

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

BI DDER NO 1: BLUEMEL'S MAI NTENANCE SERVI CE, | NC
BI DDER NO 2: TI LLMANN LANDSCAPE NURSERY, | NC.

| TEM ESTI MATED

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY

61910 MOBI LI ZATI ON LS 1. 000

63010 SEEDING M XTURE NO 30 KG 8. 185

63201 TREES, EACH 13. 000
ASH, AUTUWN PURPLE, 2-1/2 I NCH

63202 TREES, EACH 53. 000
ELM FRONTIER, 2-1/2 | NCH CAL

63203 TREES, EACH 12. 000
G NKO BI LOBA, 2-1/2 I NCH CAL.

63204 TREES, EACH 21. 000
LI NDEN, LI TTLELEAF, 2-1/2 I NCH

63205 TREES, EACH 28. 000
CRABAPPLE, PRAIRI E FI RE,
13/4IN CAL., B&B

63206 TREES, EACH 18. 000
LI LAC, JAPANESE TREE, 1-3/4 IN

63261 SHRUBS, EACH 84. 000
BUSHHONEYSUCKLE, DWARF, 18-1NC

63262 SHRUBS, EACH 64. 000
JUNI PER, GREEN SARGEANT, 5 GAL.

63263 SHRUBS, EACH 13. 000
JUNI PER, SEA GREEN, 5 GAL., CG

63281 VI NES, EACH 178. 000
CONEFLOVER, PURPLE, 4 | NCH POT

63282 VI NES, EACH 184. 000
DAYLI LY, STELLA DORO, 4 INCH P

63283 VI NES, EACH 655. 000
DROPSEED, PRAIRIE, 4 | NCH POT,

63284 VI NES, EACH 82. 000

GRASS, FOUNTAIN, 4 INCH POT, C

Bl DDER NO 1

UNI'T
BI D PRI CE
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LOCATI ON 56/ SAUK COUNTY
BARABOO - SAUK CI TY RD, CHESTNUT ST -
USH 12
SAUK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
AMOUNT BI D PRI CE AMOUNT  BI D PRI CE
11000. 00 10000. 000 10000. 00 0. 000
327. 40 100. 000 818. 50 0. 000
6890. 00 500. 000 6500. 00 0. 000
23850. 00 500. 000 26500. 00 0. 000
6300. 00 700. 000 8400. 00 0. 000
10500. 00 500. 000 10500. 00 0. 000
10640. 00 450. 000 12600. 00 0. 000
7200. 00 500. 000 9000. 00 0. 000
1680. 00 65. 000 5460. 00 0. 000
1920. 00 68. 000 4352. 00 0. 000
390. 00 68. 000 884. 00 0. 000
1068. 00 30. 000 5340. 00 0. 000
1104. 00 30. 000 5520. 00 0. 000
3930. 00 30. 000 19650. 00 0. 000
574. 00 30. 000 2460. 00 0. 000

PAGE:

LETTI NG DATE: 05/08/01
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DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 7
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508002

PROPCSAL TOTAL....... 87373. 40 127984. 50 0.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508003

90005

90005

90005

90005

STATE PROJECT(S):

TYPE OF WORK

N

MOBI LI ZATI ON
TRAFFI C CONTRCL

PAVEMENT MARKI NG, RAI SED MARKE

M SC

90005A LENS REPL FOR PERM
RPM S STI M REFL MODEL 941
M SC

90005B LENS REPL FOR PERM
RPM S STI M REFL MODEL 944
M SC

90005C LENS REPL FOR PERM
RPM S STI M REFL MODEL 942
M SC

90005D LENS REPL FOR PERM
RPM S STI M REFL MODEL 944
M SC

90005E LENS REPL FOR PERM
RPM S 3M MODEL 190

M SC

PLO

PLO

PLO

PLO

SPE

PLO

90005F REPLACEMENT PERM PLOM

PROPCSAL TOTAL.......

CONTRACT AND ESTI MATE ENG NEER

5105-02-91

TRAFFI C SI GNI NG & MARKI NG
OGLESBY CONSTRUCTI ON,

I NC.

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON

I NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
1. 000 10885. 000 10885. 00
1. 000 12000. 000 12000. 00
100. 000 60. 000 6000. 00
420. 000 4.420 1856. 40
1600. 000 3.700 5920. 00
550. 000 5. 850 3217.50
180. 000 3.700 666. 00
400. 000 4.000 1600. 00
100. 000 90. 000 9000. 00
51144.90

PAGE:

LETTI NG DATE: 05/08/01

11/ COLUMBI A COUNTY

REFURBI SHED RAI SED PAVEMENT MARKERS

VARI QUS HWY'S

D1 W DE
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
4900. 000 4900. 00
4000. 000 4000. 00
45. 000 4500. 00
16. 000 6720. 00
18. 000 28800. 00
19. 000 10450. 00
18. 000 3240. 00
19. 000 7600. 00
150. 000 15000. 00
85210. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508004

STATE PRQJECT(S): 5105-04-91
5105- 06- 91

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1

UNI'T
BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 9

LETTI NG DATE: 05/08/01

BI DDER NO 1 SWANSTON EQUI PMENT COMPANY
Bl DDER NO 2 CENTURY FENCE CO
Bl DDER NO 3 ALL | OMA CONTRACTI NG COVPANY
Bl DDER NO 4 OGLESBY CONSTRUCTI ON, | NC.
BI DDER NO 5 BRI CKLI NE, | NC.
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
61910 MOBI LI ZATI ON LS 1. 000
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000
5105- 04-91
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000
5105-06-91
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 2695000. 000

PVMI MRKNG, CHANNELI ZI NG, 8-1N L.F. 230000. 000

PROPCSAL TOTAL. . .....

3500. 000
2000. 000

3500. 000

0. 145
0. 300

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
8874. 720 8874.72

11053. 430 11053.
11053. 430 11053.

0.131 353045.
0. 495 113850.

LOCATI ON 13/ DANE COUNTY
DI STRICT WDE LONG LINE PV' T MARKI NG
VARI QUS HWY'S
D1 W DE
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
3500. 00 8000. 000 8000. 00
2000. 00 5000. 000 5000. 00
3500. 00 5000. 000 5000. 00
390775. 00 0. 145 390775. 00
69000. 00 0. 350 80500. 00
468775. 00 489275. 00

497876.

00
00

58



DATE 08/ 25/ 03

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508004

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 10

LETTI NG DATE: 05/08/01

BI DDER NO 1: SWANSTON EQUI PMENT COVPANY
BI DDER NO 2: CENTURY FENCE CO.
BIDDER NO 3: ALL | OM CONTRACTI NG COVPANY
BI DDER NO 4: OGLESBY CONSTRUCTI ON, | NC.
BI DDER NO 5: BRI CKLINE, |NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 16480. 000
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 10000. 000
5105- 04-91
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 10000. 000
5105-06-91
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 2695000. 000 0. 150
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L.F. 230000. 000 0. 400

PROPCSAL TOTAL. .. ...

404250.
92000.

532730.

Bl DDER NO 5 Bl DDER NO 6
UNI T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT
18500. 000 18500. 00 0. 000 .00
12500. 000 12500. 00 0. 000 .00
12500. 000 12500. 00 0. 000 .00
0. 180 485100. 00 0. 000 .00
0. 420 96600. 00 0. 000 .00
625200. 00 .00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508005

21303

21401
30404
30425
40204
40301
40501
40721
40728
52001
52003
52005
52126
52138
52141
52147
52149
52151
52164
52203
52262

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 5280-01- 61
5280- 01- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

N

PAYNE & DOLAN, | NC

REMOVI NG | NLETS

REMOVI NG ASPHALTI C SURFACE, BU
COVMMON  EXCAVATI ON

BORROW EXCAVATI ON

PREP OF FOUNDATI ON FOR ASPHALT
FI NI SHI NG ROADVWAY, PROJECT
5280-01- 61

FI NI SHI NG ROADVWAY, PRQIECT
5280-01- 74

OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

LS

STA
TON
CY

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C VATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CULVERT PIPE, CLASS IIl, 12-IN
CULVERT PIPE, CLASS Il1, 18-IN
CULVERT PIPE, CLASS Il1l, 24-1IN
SLPD STL ENDW. FR CLVT PI PE, X
CORRUGATED STEEL Pl PE ARCH, 28
CORRUGATED STEEL PI PE ARCH, 49
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT Pl PE
STL APRON ENDW. FOR CLVRT Pl PE
STL APRON ENDW. FOR Pl PE ARCH
RCCP, CL 111, 18-1NCH

RCCP, APRON ENDWALLS, 18-1NCH

TON

HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

ESTI MATED
QUANTI TY

26720. 000
6440. 000

1. 000

4. 500
28972. 000
247.000
2642. 000
12958. 000
778. 000
12958. 000
8300. 000
32. 000
179. 000
45. 000
2.000
132. 000
62. 000
2.000
8. 000
6. 000
4.000
0. 000
1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 000
. 380
. 750
. 250
. 500
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

PAGE:

11

LETTI NG DATE: 05/08/01

LOCATI ON 13/ DANE COUNTY
WAUNAKEE - DANE ROAD
STH 113
DANE COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
300. 00 300. 000 300. 00
1522. 56 12. 000 1464. 00
118102. 40 5. 470 146158. 40
28464. 80 4.950 31878. 00
3500. 00 3500. 000 3500. 00
100. 00 2000. 000 2000. 00
1000. 00 6000. 000 6000. 00
900. 00 300. 000 1350. 00
184841. 36 6. 380 184841. 36
2408. 25 9. 750 2408. 25
3302. 50 1.250 3302. 50
6479. 00 0. 500 6479. 00
132260. 00 170. 000 132260. 00
304513. 00 23.500 304513. 00
8300. 00 1. 000 8300. 00
576. 00 14.000 448. 00
3938. 00 20. 000 3580. 00
1170. 00 27.000 1215. 00
3200. 00 1500. 000 3000. 00
3564. 00 30. 000 3960. 00
3224. 00 60. 000 3720. 00
160. 00 100. 000 200. 00
872.00 125. 000 1000. 00
858. 00 200. 000 1200. 00
536. 00 150. 000 600. 00
2030. 00 28. 000 1960. 00
347. 00 400. 000 400. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508005

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP HORZ ELLIP, CL HE-I111, 19
RCCP HORZ ELLI P, ENDWALLS, 19X
CONCRETE CURB AND GUTTER, 36-1
Rl PRAP

I NLETS, TYPE 8

I NLET COVERS, TYPE MS

MARKER POSTS FOR RI GHT- OF- WAY
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
LANDVARK REF MONUMENTS & CAST
WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 20
ERCSI ON CONTROL SCD

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, PRQIECT
5280-01- 61

TRAFFI C CONTROL, PRQIECT
5280-01-74

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG 4-1NCH, EPOX

CONTRACT AND ESTI MATE ENG NEER

LS

DAYS
DAYS
DAYS
DAYS
S.Y
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

3600
1200
1200
1200
. 000
53966.

. 000
. 000

. 000

000
000
000
000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

100.

5
5000
469.

938.

onvoooo

000

. 230

100
150
750
000

. 200

938.

828.
120.
180.
900.
132.
10793

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
45. 000 4050. 00
500. 000 500. 00
9. 560 15993. 88
35. 000 1155. 00
1100. 000 1100. 00
500. 000 500. 00
48. 500 4850. 00
100. 000 100. 00
22750. 000 22750. 00
120. 000 1920. 00
410. 000 1640. 00
15. 200 6080. 00
0.500 17367. 00
0. 090 3126. 06
4. 000 2000. 00
4.000 2000. 00
0.500 1070. 00
0. 650 1391. 00
0.010 21.40
75. 000 150. 00
75. 000 75. 00
0. 500 3530. 00
0. 500 3530. 00
75. 000 150. 00
29. 000 638. 00
3.100 2976. 00
4. 000 572.00
3000. 000 3000. 00
469. 000 469. 00
938. 000 938. 00
0. 230 828. 00
0. 100 120. 00
0. 150 180. 00
0. 750 900. 00
4.000 264. 00
0. 200 10793. 20

Bl DDER NO 3

UNI'T
BI D PRI CE

o

COLLOOLLOOOLOOOOOO000LO000000

coocooo

000

000
000
000
000
000

. 000

o

COOOOOLLOOOLOO0OLO0000L0000000

ceeooe



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 13
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508005
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
64618 PVMI MRKNG, CHANNELIZING 8-IN L. F 980. 000 0. 600 588. 00 0. 600 588. 00 0. 000 0.00
64706 PVMI MRKNG, STOP LINE, 12-INCH L.F 147.000 4. 000 588. 00 4. 000 588. 00 0. 000 0.00
64902 TEMP PVMI' MRKG 4-1NCH, REFLEC L. F 4138. 000 0. 200 827. 60 0. 200 827. 60 0. 000 0. 00
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 5600. 000 0. 650 3640. 00 0. 650 3640. 00 0. 000 0. 00
65050 CONSTRUCTI ON STAKI NG, CABC L.F 5600. 000 0. 650 3640. 00 0. 650 3640. 00 0. 000 0.00
65055 CONSTRUCTI ON STAKING, CURB, GU L.F 1674. 000 1. 000 1674. 00 1. 000 1674. 00 0. 000 0.00
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 10. 000 50. 000 500. 00 50. 000 500. 00 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L 398. 000 1.100 437. 80 1.100 437. 80 0. 000 0. 00
90365 QWP, BASE COURSES TON 28972. 000 0. 280 8112. 16 0. 280 8112. 16 0. 000 0.00
90394 PROFI LOGRAPH LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00 0. 000 0.00

PROPCSAL TOTAL. . ..... 965350. 60 995272. 61

©
o
S



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 14
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508006
STATE PROJECT(S): 5907-00-71 LOCATI ON 22/ GRANT COUNTY
SLEEPY HOLLOW ROAD BRI DGE & APPROACHES
TOM RD
GRANT COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARI NG STA. 1. 000 200. 000 200. 00 500. 000 500. 00 250. 000 250. 00
20104 GRUBBI NG STA. 1. 000 200. 000 200. 00 500. 000 500. 00 250. 000 250. 00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 9000. 000 9000. 00 10000. 000 10000. 00 15000. 000 15000. 00
10+24, 23 FT RIGHT
20501 COWMON EXCAVATI ON CY. 689. 000 5. 250 3617. 25 10. 000 6890. 00 15. 000 10335. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1600. 000 1600. 00 5000. 000 5000. 00 16000. 000 16000. 00
B-22-188
20801 BORROW EXCAVATI ON CY. 94. 000 10. 350 972.90 20. 000 1880. 00 20. 000 1880. 00
21001 STRUCTURE BACKFI LL CY. 180. 000 10. 350 1863. 00 12.000 2160. 00 27.000 4860. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 800. 000 800. 00 500. 000 500. 00 200. 000 200. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 630. 000 14. 850 9355. 50 12. 000 7560. 00 20. 000 12600. 00
30425 BREAKER RUN STONE CY. 390. 000 14.850 5791. 50 12. 000 4680. 00 20. 000 7800. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 27.000 3. 500 94. 50 3. 500 94. 50 3. 500 94. 50
41101 ASPHALTI C SURFACE TON 180. 000 70. 000 12600. 00 70. 000 12600. 00 70. 000 12600. 00
50201 CONCRETE MASONRY, BRI DGES CY. 258. 000 338. 580 87353. 64 325. 000 83850. 00 350. 000 90300. 00
50265 PROTECTI VE SURFACE TREATMENT  S.. 290. 000 2.720 788. 80 2.000 580. 00 3. 000 870. 00
50504 HI GH STRENGTH BAR STEEL REINF. LB. 26380. 000 0.510 13453. 80 0. 450 11871. 00 0. 500 13190. 00
50511 COATED HI GH STR BAR STL REINF, LB. 11980. 000 0.570 6828. 60 0. 650 7787.00 0.700 8386. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 480. 000 26. 020 12489. 60 17. 000 8160. 00 20. 000 9600. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 11000. 000 11000. 00 8300. 000 8300. 00 10800. 000 10800. 00
B-22-188
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000 39. 960 479. 52 25. 000 300. 00 30. 000 360. 00
52003 CULVERT PIPE, CLASS IIl, 18-IN L.F. 24. 000 30. 000 720. 00 30. 000 720. 00 20. 000 480. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 135. 000 270. 00 100. 000 200. 00 50. 000 100. 00
60602 HEAVY Rl PRAP CY. 412. 000 31. 000 12772.00 35. 000 14420. 00 50. 000 20600. 00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 1. 000 320. 000 320. 00 320. 000 320. 00 500. 000 500. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 33. 150 31. 310 1037. 93 31. 310 1037. 93 40. 000 1326. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 39. 400 11.980 472.01 11.980 472.01 14. 000 551. 60



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MAT

PROPCSAL: 20010508006

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

E ENG NEER

REPORT OF ALL BI DS RECEI VED

PAGE: 15

LETTI NG DATE: 05/08/01

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

MARKER POSTS FOR RI GHT- OF- WAY  EACH 14. 000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L S.Y 1200. 000
MULCHI NG S.Y 1650. 000
ERCSI ON BALES, DELI VERED EACH 50. 000
ERCSI ON BALES, | NSTALLED EACH 50. 000
SI LT FENCE, DELI VERED L.F 700. 000
SI LT FENCE, | NSTALLED L.F 700. 000
SI LT FENCE MAI NTENANCE L.F 1400. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 750. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 750. 000
FERTI LI ZER, TYPE B CWI. 2.000
SEEDI NG, TEMPORARY LB. 90. 000
SEEDI NG M XTURE NO. 20 LB. 90. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000
SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE HR S Y. 678. 000
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 449. 000
CONSTRUCTI ON STAKI NG, CABC L. F. 449. 000
CONSTRUCTI ON STAKI NG, PI PE CUL EACH 1. 000
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000

B-22- 188

PROPCSAL TOTAL

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
51. 000 714.00
22800. 000 22800. 00
0. 250 300. 00
0. 140 231.00
5. 000 250. 00
5. 000 250. 00
1. 000 700. 00
1. 000 700. 00
0.010 14.00
200. 000 200. 00
200. 000 400. 00
1.120 840. 00
0. 610 457.50
50. 000 100. 00
3. 820 343. 80
5.010 450. 90
50. 000 200. 00
16. 990 203. 88
250. 000 250. 00
1675. 000 1675. 00
2.500 1695. 00
2.480 1113. 52
2.480 1113. 52
186. 150 186. 15
992. 800 992. 80
230261. 62

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
51. 000 714.00
23500. 000 23500. 00
3. 000 3600. 00
0. 140 231. 00
5. 000 250. 00
5. 000 250. 00
1. 000 700. 00
1. 000 700. 00
0.010 14.00
200. 000 200. 00
200. 000 400. 00
1.120 840. 00
0. 610 457.50
50. 000 100. 00
3. 820 343. 80
5.010 450. 90
50. 000 200. 00
16. 990 203. 88
500. 000 500. 00
1675. 000 1675. 00
2.250 1525. 50
2.250 1010. 25
2.250 1010. 25
150. 000 150. 00
1000. 000 1000. 00
230408. 52

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
75.000 1050. 00
35500. 000 35500. 00
3. 000 3600. 00
0. 400 660. 00
8. 000 400. 00
8. 000 400. 00
1. 000 700. 00
1. 500 1050. 00
0. 500 700. 00
250. 000 250. 00
240. 000 480. 00
1. 000 750. 00
2.000 1500. 00
40. 000 80. 00
4. 000 360. 00
7.000 630. 00
60. 000 240. 00
18. 000 216. 00
4000. 000 4000. 00
1675. 000 1675. 00
2.000 1356. 00
1.990 893. 51
1.990 893. 51
120. 000 120. 00
1200. 000 1200. 00
297637. 12



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508008

STATE PRQJECT(S): 5992- 05- 69

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: PARISI CONSTRUCTION CO., INC
R NO 3

ZENI TH TECH., | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
GRUBBI NG STA.

REMOVI NG OLD BRI DGE, STATION LS
20+43
REMOVI NG OLD BRI DGE, STATION LS
20+44

REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG CURB AND GUTTER L.F
REMOVI NG CONCRETE SI DEWALK S Y.
REMOVI NG GUARDRAI L L.F
REMOVI NG PAVEMENT, BUTT JO NTS S. Y
COMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 13- 204

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 13- 205

BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
PREP OF FOUNDATI ON FOR ASPHALT STA.
FI' NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL

ESTI MATED
QUANTI TY

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000

LOCATI ON

Bl DDER NO 1

UNI T

BI D PRI CE AMOUNT
500. 000 1500. 00
500. 000 1500. 00
8000. 000 8000. 00
12000. 000 12000. 00
6. 000 1398. 00
2.000 2094. 00
5. 000 410. 00
10. 000 290. 00
1. 000 456. 00
8. 500 4190. 50
15. 000 14505. 00
5000. 000 5000. 00
8000. 000 8000. 00
5. 000 825. 00
21. 000 3255. 00
105. 000 1575. 00
4000. 000 4000. 00
8. 850 12451. 95
3. 000 90. 00
0. 650 539. 50
180. 000 8964. 00
70. 000 3780. 00
48. 500 37636. 00
1. 000 540. 00

PAGE:

16

LETTI NG DATE: 05/08/01

13/ DANE COUNTY
E WASHI NGTON AVENUE, BRI DGE REHAB
USH 151
DANE COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
500. 000 1500. 00
500. 000 1500. 00
8000. 000 8000. 00
12000. 000 12000. 00
12. 000 2796. 00
5. 000 5235. 00
8. 000 656. 00
14. 000 406. 00
1. 250 570. 00
8. 500 4190. 50
14.000 13538. 00
5000. 000 5000. 00
8000. 000 8000. 00
18. 000 2970. 00
21. 000 3255. 00
100. 000 1500. 00
4000. 000 4000. 00
9. 740 13704. 18
3. 000 90. 00
0. 650 539. 50
180. 000 8964. 00
70. 000 3780. 00
48. 500 37636. 00
1. 000 540. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
500. 000 1500. 00
500. 000 1500. 00
20000. 000 20000. 00
30000. 000 30000. 00
6. 000 1398. 00
2.000 2094. 00
5. 000 410. 00
10. 000 290. 00
3. 500 1596. 00
8. 500 4190. 50
15. 000 14505. 00
5000. 000 5000. 00
10000. 000 10000. 00
5. 000 825. 00
30. 000 4650. 00
150. 000 2250. 00
4000. 000 4000. 00
9.740 13704. 18
3. 000 90. 00
0. 650 539. 50
180. 000 8964. 00
70. 000 3780. 00
48. 500 37636. 00
1. 000 540. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508008

| TEM
NUMBER

50233

50250
50265
50511
50601
50903
50904
50912
50915
50920
51605
52080
60123
60204
60206
60302
60305
60308
61123
61170
61407
61408
61433
61435
61610
61801
61910
62501
62702
62811

| TEM DESCRI PTI ON

CONCRETE PAVEMENT, 9-1 NCH
CONCRETE PAVEMENT APPROACH SLA
PAVEMENT TI ES

DOVEL BARS

CONCRETE MASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE

B- 13- 204

EXPANSI ON DEVI CE, STRUCTURE

B- 13- 205

CONC MASONRY ANCHORS, TYPE L,
PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CURB REPAI R

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R

RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY CULVERT PIPE, 12-1NC
CONCRETE CURB AND GUTTER, 30-1
CONCRETE S| DEWALK, 4-1 NCH
CONCRETE S| DEWALK, 6-1 NCH
CONCRETE BARRI ER, S| NGLE- FACED
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
I NLETS, TYPE 8

INLET COVERS, TYPE MS

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
CHAI'N LI NK FENCE, 4 FT.

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

TOPSA L

MULCHI NG

ERCSI ON BALES, DELI VERED

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

n
<

LB.

-
w

rrronorronnronon

mm;%%;;ggmmmmmmmxxmme

%KK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000

458. 000
205. 000
9200. 000
115. 000
55. 000
22.000
140. 000
200. 000
10. 000
22.000
198. 000
618. 000
2727.000
336. 000
48. 000
340. 000
340. 000
1. 000

1. 000
99. 000
416. 000
1. 000

1. 000
228. 000
1. 000

1. 000
1512. 000
734. 000
78. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 750
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 900
. 000
. 000
. 000
. 200
. 000

6228.

4580.
1025.
9200.
345.
1870.
748.
3640.
12000.
2000.
440.
4752.
7416.
7499.
1092.
9600.
2720.
1020.
900.
350.
3069.
4160.
300.
1750.
2485.
100.
47750.
4536.
146.
468.

Bl DDER NO 2

UNI'T
BI D PRI CE

50.
125.
6.

8.
350.
4720.

6228.

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 250
. 890
. 000
. 000
. 120
. 000
. 000
. 000
. 200
. 000

6228.

4580.
1025.
9200.
345.
1870.
748.
3640.
12000.
2000.
440.
5940.
7107.
10908.
1512.
9600.
2720.
1020.
1200.
500.
3291.
4530.
300.
1888.
2991.
3000.
95350.
6048.
146.
390.

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 750
. 250
. 000
. 500
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 900
. 000
. 000
. 000
. 180
. 000

19000.

4580.
1435.
9200.
862.
5500.
1166.
10500.
10000.
2000.
594.
4752.
7416.
7499.
1092.
6000.
2210.
1020.
900.
350.
3069.
4784.
165.
1800.
2485.
1200.
50000.
4536.
132.
390.



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 18
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508008
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62812 EROSI ON BALES, | NSTALLED EACH 78. 000 6. 000 468. 00 5. 000 390. 00 5. 000 390. 00
62815 SILT FENCE, DELIVERED L. F. 375. 000 1. 000 375. 00 1. 000 375. 00 0. 750 281. 25
62816 SILT FENCE, | NSTALLED L.F. 375. 000 1. 000 375. 00 1. 000 375. 00 0. 750 281. 25
62817 SI LT FENCE MAI NTENANCE L.F. 375. 000 1. 000 375. 00 1. 000 375. 00 0. 100 37.50
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 3. 000 100. 000 300. 00 250. 000 750. 00 125. 000 375. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000 100. 00 250. 000 250. 00 150. 000 150. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 973. 000 0.700 681. 10 0. 600 583. 80 0.500 486. 50
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 973. 000 0.700 681. 10 0. 680 661. 64 0. 600 583. 80
62870 | NLET PROTECTION, TYPE A EACH 2.000 90. 000 180. 00 150. 000 300. 00 75.000 150. 00
62905 FERTILIZER, TYPE B CWrI. 1.200 31. 000 37.20 100. 000 120. 00 45. 000 54. 00
63003 SEEDI NG, TEMPORARY LB. 54. 000 4.000 216. 00 4.000 216. 00 5. 000 270. 00
63010 SEEDING M XTURE NO 30 LB. 36. 000 6. 000 216. 00 5. 000 180. 00 6. 000 216. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 52. 000 208. 00 50. 000 200. 00 42.000 168. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 15. 000 180. 00 20. 000 240. 00 15. 000 180. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 2200. 000 2200. 00
64301 TRAFFI C CONTROL LS 1. 000 21000. 000 21000. 00 15950. 000 15950.00  21000. 000 21000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 314. 000 20. 000 6280. 00 18. 000 5652. 00 20. 000 6280. 00
64313 TRAFFI C CONTROL, DRUMSB DAYS  12683. 000 0. 300 3804. 90 0. 550 6975. 65 0. 300 3804. 90
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1878. 000 0. 500 939. 00 0. 600 1126. 80 0. 500 939. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3826. 000 0. 200 765. 20 0. 100 382. 60 0. 200 765. 20
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 4914. 000 0. 250 1228. 50 0. 200 982. 80 0. 250 1228. 50
64326 TRAFFI C CONTROL, SIGNS DAYS 7047. 000 0. 500 3523. 50 0. 500 3523. 50 0. 500 3523. 50
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 68. 000 24.000 1632. 00 19. 000 1292. 00 24.000 1632. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 34. 000 3. 000 102. 00 3. 000 102. 00 3. 000 102. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 3003. 000 0. 880 2642. 64 0. 350 1051. 05 0. 880 2642. 64
64618 PVMI MRKNG, CHANNELIZING 8-IN L.F. 963. 000 1.200 1155. 60 1.200 1155. 60 1.200 1155. 60
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 3000. 000 0. 380 1140. 00 0. 350 1050. 00 0. 380 1140. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 1747. 000 0. 450 786. 15 0. 450 786. 15 0. 240 419. 28
64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F. 5294. 000 0. 850 4499. 90 0. 850 4499. 90 0. 950 5029. 30
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 21.000 2.000 42.00 2.000 42.00 3. 200 67.20
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 350. 000 2. 850 997. 50 2. 850 997. 50 2. 850 997. 50
65050 CONSTRUCTI ON STAKI NG, CABC L.F. 350. 000 2.850 997. 50 2. 850 997. 50 2.850 997. 50
65055 CONSTRUCTI ON STAKI NG, CURB, GUJ L.F. 618. 000 1. 300 803. 40 1. 300 803. 40 1. 300 803. 40
65075 CONSTRUCTI ON STAKI NG CONCRETE L. F. 48. 000 7.000 336. 00 7.000 336. 00 7.000 336. 00
65099 CONSTRUCTI ON STAKING INTIAL L.F. 3609. 000 1. 000 3609. 00 1. 000 3609. 00 1. 000 3609. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 270. 000 1.100 297. 00 2. 000 540. 00 0. 800 216. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 270. 000 2.100 567. 00 3. 000 810. 00 1.750 472.50
90004 M SC LS 1. 000 9200. 000 9200. 00 9200. 000 9200. 00 15000. 000 15000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508008

REPORT OF ALL BI DS RECEI VED

90004A, STEEL RAI LI NG ATTACHVE

90008 M SC

90008A, PORTABLE CHANGEABLE ME

90033 M SC

90033A, SHEET MEMBRANE WATERPR

90365 QWP, BASE COURSES
90454 BEARI NG REPLACEMENT

DAY 492. 000
S Y. 1415. 000
TON 1407. 000
EACH 14. 000

PROPCSAL TOTAL.......

50. 000

8. 810

0. 350
875. 000

24600. 00

12466. 15

492. 45
12250. 00

448804. 99

60. 000

8. 810

0. 500
875. 000

29520

12466

703.
12250

521082

PAGE:
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LETTI NG DATE: 05/08/01

00

15

50
00

87

50. 000

8. 810

0. 500
1200. 000

24600. 00

12466. 15

703. 50
16800. 00

530849. 22



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508009

STATE PRQJECT(S): 1000-27-19

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

CABLE- LI TE, I NC.

R NO 1:
R NO 2: DARWN ELECTRIC, |INC
R NO 3

OUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

MOBI LI ZATI ON LS 1. 000
TRAFFI C CONTRCL LS 1. 000
TRAFFI C CONTROL, ARROW BOARDS DAYS 202. 000
TRAFFI C CONTROL, DRUMS DAYS 7062. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 202. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 404. 000
TRAFFI C CONTROL, SI GNS DAYS 1767. 000
NONMETALLI C CONDUI T, SCHEDULE L. F. 1087. 900
NONMETALLI C CONDUI T, SCHEDULE L. F. 11. 000
CONDUI T, SPECI AL, 3-1NCH L.F. 244.000
LOOP DETECTOR CONDUI T L.F. 3546. 420
LOOP DETECTOR SLOTS L. F. 3627. 880
PULL BOXES, STEEL, 24X36-1NCH EACH 10. 000
LOOP DETECTOR LEAD I N CABLE L.F. 9613. 200
LOOP DETECTOR W RE L.F. 12653. 900
M SC EACH 3. 000

90005C PULL BOXES, 24X36-1 NCH

COVERS AND FRAMES

M SC EACH 3. 000
90005D ABANDONI NG PULL BOXES

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
Bl D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 20

LETTI NG DATE: 05/08/01

LOCATI ON 30/ KENCSHA COUNTY

150.

125878.

96

S| GNAL | MPROVEMENTS
VARI QUS STH S
KENCSHA, M LWAUKEE COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
10000. 000 10000. 00
25000. 000 25000. 00
23. 000 4646. 00
0. 350 2471.70
1.150 232. 30
0. 230 92.92
0. 800 1413. 60
5. 950 6473. 01
10. 000 110. 00
18. 500 4514. 00
4.500 15958. 89
13.100 47525. 23
500. 000 5000. 00
1.100 10574. 52
0. 600 7592. 34
425. 000 1275. 00
80. 000 240. 00
143119.51

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
23328. 000 23328. 00
18427. 200 18427. 20
45. 000 9090. 00
0. 500 3531. 00
1.500 303. 00
0. 500 202. 00
1. 250 2208. 75
6. 440 7006. 08
11. 200 123. 20
26. 500 6466. 00
4.240 15036. 82
16. 250 58953. 05
686. 000 6860. 00
1.810 17399. 89
1.170 14805. 06
508. 000 1524. 00
282. 000 846. 00
186110. 05



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508010

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1000- 65- 63

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: THE KUEHNE COVPANY, | NC

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

MOBI LI ZATI ON

TRAFFI C CONTRCL

M SC

90005A PEPLACE M SSI NG SI GN BR
I D PLAQUE

M SC

90005B REPLACE WALKWAY END CHA
M SC

90005C REPLACE WALKWAY END CHA
BOLTS

M SC

90005D REPLACE WALKWAY RAI LI NG
BOLTS

M SC

90005E REPLACE CRACKED ALUM NU
CASTI NG

M SC

90005F REMOVE & REPLACE TRUSS
OR STRUT

M SC

90005G REPAI R VEELD

M SC

90005H " T" SECTI ON REPAI RS

M SC

90005J REPLACE HANDHOLE COVER
M SC

90005K REPLACE M SSI NG TOAER C
M SC

90005L PLACE OR REPLACE SIGN P
CONNECTORS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

23.

18.

34.

10.

135.

000

000

000

. 000

. 000

. 000

. 000

000

. 000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

120.

100.

2850.

2600.

2100.

3800.

310.

800.

45.

. 000

000

000

000

000

000

000

000

000

000

LOCATI ON 40/ M LWAUKEE
SI GN BRI DGE REPAI RS, 2001

5200.

6300.

11400.

3100.

1600.

6075.

.00

.00

.00

.00

00

00

00

00

00

00

VARI QUS FRWS, STH S, & USH S

D2 VAR COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

COUNTY

PAGE:

21

LETTI NG DATE: 05/08/01

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508010

Bl DDER NO 2

UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

PAGE:

LETTI NG DATE: 05/08/01

0. 00

0.00

0. 00

0. 00

0.00

0. 00

Bl DDER NO 3

UNI'T

BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0.00

0. 00

0. 00

0.00

0. 00

Bl DDER NO 1

| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT

90005 M SC EACH 31. 000 400. 000 12400. 00
90005M REPLACE U-BOLT

90005 M SC EACH 2.000 675. 000 1350. 00
90005N REMOVE GROUT

90005 M SC EACH 13. 000 620. 000 8060. 00
90005P | NCI DENTAL REPAI RS

90005 M SC EACH 6. 000 230. 000 1380. 00
90005Q REPLACE LUM NAI RE

90005 M SC EACH 4. 000 35. 000 140. 00
90005R PLACE M SSING CONDUI T C

90005 M SC EACH 2.000 125. 000 250. 00
90005S REPLACE JUNCTI ON BOX

90005 M SC EACH 1. 000 20. 000 20. 00
90005T REPLACE JUNCTI ON BOX SC

90005 M SC EACH 1. 000 150. 000 150. 00
90005U REPLACE DAMAGED PLASTI C

90005 M SC EACH 6. 000 10. 000 60. 00
90005V LAWP DI SPOSAL, HI GH I NT
DI SCHARGE

90030 M SC L.F. 82. 000 34. 000 2788. 00
90030A PLACE M SSI NG WALKWAY B
RAI' LI NG

90034 M SC CY. 1.200 6000. 000 7200. 00
90034A REPAI R FOUNDATI ON

90034 M SC CY. 2.100 5725. 000 12022. 50
90034B REPAI R GROUT

90034 M SC CY. 8. 000 750. 000 6000. 00

90034C ADD OR REMOVE FI LL & RE

PROPCSAL TOTAL....... 188065. 50

0. 000

0. 000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508011

STATE PROQJECT(S): 1360-01-74
1360- 02- 77

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT

PAGE:

23

LETTI NG DATE: 05/08/01

40/ M LWAUKEE COUNTY
FOND DU LAC AVE

STH 145

M LWAUKEE COUNTY

R NO 1: JAMES CAPE & SONS CO.
R NO 2: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY

R NO 3: THE ZI GNEGO COWPAN ES

R NO 4: LALONDE CONTRACTORS, | NC.

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG PAVEMENT S Y. 61663. 000
REMOVI NG CONCRETE SI DEWALK S Y. 19196. 000
REMOVI NG RAI LROAD TRACK L. F. 6614. 000
REMOVI NG | NLETS EACH 39. 000
REMOVI NG ASPHALTI C SURFACE, M S.Y. 1228. 000
ABANDONI NG | NLETS EACH 64. 000
COMMON EXCAVATI ON CY. 38830. 000
FI NI SHI NG ROADVWAY, PRQJECT LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 20771. 000
CABC, OPEN GRADED, NUMBER 2 TON 13102. 000
CONCRETE BASE COURSE, 6-1NCH S Y. 1000. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 318. 000
ASPHALTI C SURFACE TON 1270. 000
CONCRETE PAVEMENT, 9-1 NCH S Y. 54926. 000
H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 300. 000
CONCRETE DRI VEWAY, 7-1 NCH S.Y. 1835. 000
CONCRETE ALLEY S Y. 120. 000
H E. S. CONCRETE DRI VEWAY 8-1NC S.Y. 84. 000
DOVEL BARS EACH 1352. 000
CONCRETE PAVEMENT GAPS EACH 14. 000
CONCRETE CURB AND GUTTER, 22-1 L.F. 976. 000
CONCRETE CURB AND GUTTER, 31-1 L.F. 2257. 000
CONCRETE S| DEWALK, 5-1 NCH S.F. 160131. 000
CONCRETE LOADI NG ZONE S F. 3829. 000
NONREI NF CONC PIPE, CLS 3, SS, L.F. 3149. 000
REINF CONC PIPE, CLASS 111, SS L.F. 139. 000
MANHOLES, TYPE 12 EACH 1. 000

2.900 178822. 70
2.000 38392. 00
8. 000 52912. 00
0. 000 7800. 00
9. 800 12034. 40
200. 000 12800. 00
6.500 252395.00
20000. 000 20000. 00
7.480 155367. 08

10. 500 137571. 00
20. 450 20450. 00
2.500 795. 00

48. 540 61645. 80
22.610 1241876. 86

27.890 8367. 00
25. 850 47434.75
22. 860 2743. 20
35. 000 2940. 00

15. 000 20280. 00
1500. 000 21000. 00
8. 850 8637. 60
14.100 31823. 70
2.350 376307.85
4. 000 15316. 00
51. 000 160599. 00
80. 000 11120. 00
3000. 000 3000. 00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
1. 000 61663. 00
2.790 53556. 84
14.700 97225. 80
200. 000 7800. 00
9. 870 12120. 36
300. 000 19200. 00
11.150 432954. 50
17500. 000 17500. 00

31. 400 31400. 00
2.500 795. 00
48. 540 61645. 80
24. 300 1334701. 80
38. 000 11400. 00
33.750 61931. 25
36. 600 4392. 00
36. 950 3103. 80
11.000 14872. 00
1800. 000 25200. 00
14. 300 13956. 80
14. 300 32275.10
2. 640 422745. 84
6. 050 23165. 45
130. 000 409370. 00
175. 000 24325. 00
500. 000 500. 00

Bl DDER NO 3
UNI' T

BI D PRI CE AMOUNT
4.000 246652.00
6. 000 115176. 00
15. 000 99210. 00
400. 000 15600. 00
14. 800 18174. 40
400. 000 25600. 00
10. 000 388300. 00
24000. 000 24000. 00
9. 000 186939. 00
11. 500 150673. 00
26. 000 26000. 00
2.500 795. 00
48. 540 61645. 80
29.800 1636794.80
44. 000 13200. 00
35. 000 64225. 00
70. 000 8400. 00
52. 000 4368. 00
10. 000 13520. 00
1200. 000 16800. 00
23. 000 22448. 00
20. 000 45140. 00
2.600 416340. 60
6. 000 22974. 00
110. 000 346390. 00
125. 000 17375. 00
2600. 000 2600. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508011

| TEM
NUMBER

| TEM DESCRI PTI ON

RECONSTRUCTI NG MANHCLES
ADJUSTI NG MANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
CALClI UM CHLORI DE SURFACE TREAT
WATER

TOPSA L

FERTI LI ZER, TYPE A

LAWN SCD

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, PRQIECT
1360-01-74

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004B PLANTI NG CUT- QUTS

M SC

90005A ADJUSTI NG WATER SERVI CE
BOXES

M SC

CONTRACT AND ESTI MATE ENG NEER

DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
EACH
EACH
S.Y.
L. F.
L. F.
EACH
EACH
L. F.
L. F.
EACH
EACH
L. F.
L. F.
LS

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

69810
59520
173580
42540.
28710

164.
164.
8549.
7284
700.

7590
33800

1090
1257.
. 000

124.

148.

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE AMOUNT
1000. 000 8000. 00

225. 000 225.00
100. 000 3500. 00
20. 000 8000. 00
6. 000 1878. 00
100. 000 300. 00
6. 500 2034. 50

10000. 000  10000. 00
120000. 000  120000. 00

0. 050 3490. 50
0. 050 2976. 00
0. 010 1735. 80
0. 100 4254. 00
0. 450 12919. 50
18. 000 432.00
23. 000 3772.00
2.000 328. 00
1.980 16927. 02
2.600 18938. 40
5. 800 4060. 00
140. 000 840. 00
140. 000 420. 00
0. 150 1138. 50
0. 950 32110. 00
250. 000 500. 00
300. 000 600. 00
1.100 1199. 00
1.700 2136. 90
3500. 000 3500. 00

100. 000 12400. 00

100. 000 14800. 00

PAGE:

24

LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
500. 000 4000. 00
400. 000 27600. 00
3. 100 59631. 60
149590. 000 149590. 00
225. 000 225.00
35. 000 1225. 00
10. 000 4000. 00
6. 000 1878. 00
100. 000 300. 00
6. 500 2034. 50
7000. 000 7000. 00
20000. 000 20000. 00
0. 050 3490. 50
0. 050 2976. 00
0. 010 1735. 80
0. 100 4254. 00
0. 450 12919. 50
18. 000 432.00
23. 000 3772.00
2. 000 328. 00
1.540 13165. 46
2.310 16826. 04
7.600 5320. 00
200. 000 1200. 00
230. 000 690. 00
0. 150 1138. 50
0. 950 32110. 00
250. 000 500. 00
300. 000 600. 00
1.100 1199. 00
1.700 2136. 90
7120. 000 7120. 00
105. 000 13020. 00
100. 000 14800. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

225.

120000.

N
NNPNWOOOOOO

200
230.

250.
300

5000.

50

200.

050

000

000

000

120000.

3490
2976.
1735.
4254
12919.
432.
3772.
328.
16328
16826
5320
1200
690.
1138.
32110
500
600
708.
1986.
5000

6200

29600



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508011

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90031

90031

90034

90034

90365
90421
90545
90998
90999

90005B ADJUSTI NG WATER GATE VA

M SC

90005C I NLET COVERS, TYPE 57

M SC

90005D | NLETS, TYPE 44-A

M SC

90005E MANHOLE COVERS, TYPE 58
M SC

90005F | NLETS, TYPE 35A

M SC

90005G | NTERNAL SANI TARY MANHO
M SC

90005H ADJUSTI NG TES MANHOLE C
M SC

90005J I NLET SCREENS, TYPE R
M SC

90005K WATERMAI N PROTECTI ON

M SC

90005L | NLET COVERS, TYPE 55
M SC

90008A CONTRACTOR FURNI SHED
PORTABLE COVPUTER AND PRI NTER
M SC

90030A | NTERGAL CONCRETE CURB
GUTTER, 19-1 NCH

M SC

90030B H. E. S. CONCRETE CURB AN
19-1 NCH

M SC

90031A COLORED CONCRETE

M SC

90031B STAMPED COLORED CONCRET
CROSSWALK

M SC

90034A CONCRETE FOOTI NG REMOVA
M SC

90034B TREE CUT- QUTS

QWP, BASE COURSES

QWP, AGGREGATE FOR CONCRETE PA
CONCRETE COLLAR

ON- THE-JOB TRAI NI NG, ASP-1T AP
ON- THE-JOB TRAI NI NG ASP- 1

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

S. F.

S. F.

CY.

CY.

TON
S.Y.
EACH
HRS.
HRS.

REPORT OF ALL BI DS RECEI VED

99.

98.

135.

14.

45.

200.

13.

180.

19182.

85.

1134.

32866.

1.

457.

33873.
55226.
. 000

450.
1800.

1

000

000

000

000

. 000

000

000

000

. 000

000

000

000

000

000

000

000

000
000

000
000

350.

1600.

450.

800.

400.

600.

32.

400.

375.

20.

22.

000

000

000

000

000

000

000

000

000

000

. 700

000

. 250

. 400

. 000

. 660

. 140
. 090
. 000
. 000
. 000

34650.

156800.

60750.

11200.

800.

27000.

6400.

5200.

375.

3600.

186065.

1870.

9355.

308940.

50.

19038.

4742.
4970.

500.
1800.
3600.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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00
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00

00

00

40

00
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40

00

360.

1100.

475.

375.

300.
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21.

500.

350.

17.

500.

000

000

010

000

000

000

000

000

000

. 400

. 300

300

. 000

. 620

000

. 000

. 130
. 090
. 000
. 000
. 000

35640.
107800.
64126.
5250.
600.
18000.
4200.
6500.
350.

612.

178392.

1470.

7938.

316170.

500.

33818.

4403.
4970.

250.
1800.
3600.
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DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 26
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508011

PROPCSAL TOTAL....... 4297461. 54 4705486. 98 5600000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508011

BIDDER NO 1: JAMES CAPE & SONS CO

BI DDER NO 2: M LWAUKEE GENERAL CONSTRUCTI ON COMPANY

BI DDER NO 3: THE ZI GNEGO COVPANI ES

BI DDER NO 4: LALONDE CONTRACTORS, | NC.

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20401 REMOVI NG PAVEMENT SY. 61663. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 19196. 000
20410 REMOVI NG RAI LROAD TRACK L.F. 6614. 000
20416 REMOVI NG | NLETS EACH 39. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 1228. 000
20482 ABANDONI NG | NLETS EACH 64. 000
20501 COVMMON EXCAVATI ON CY. 38830. 000
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 20771. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 13102. 000
30706 CONCRETE BASE COURSE, 6-1NCH S.Y. 1000. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 318. 000
41101 ASPHALTI C SURFACE TON 1270. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 54926. 000
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 300. 000
41606 CONCRETE DRI VEWAY, 7-1NCH S Y. 1835. 000
41610 CONCRETE ALLEY SY. 120. 000
41637 H E. S. CONCRETE DRI VEWAY 8-INC S. Y. 84. 000
41654 DOWEL BARS EACH 1352. 000
41665 CONCRETE PAVEMENT GAPS EACH 14. 000
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 976. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 2257. 000
60205 CONCRETE SI DEWALK, 5-1 NCH S.F.  160131. 000
60210 CONCRETE LOADI NG ZONE S. F. 3829. 000
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 3149. 000
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 139. 000
61116 MANHOLES, TYPE 12 EACH 1. 000
61128 RECONSTRUCTI NG MANHOLES EACH 8. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 69. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 19236. 000
61910 MOBI LI ZATI ON LS 1. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 1. 000
62301 CALCI UM CHLORI DE SURFACE TREAT TON 35. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
UNI T

BI D PRI CE AMOUNT
3.100 191155. 30
4.550 87341. 80
21. 000 138894. 00
400. 000 15600. 00
9. 870 12120. 36
400. 000 25600. 00
7.850  304815.50
10700. 000 10700. 00
9. 350 194208. 85
11.970 156830. 94
18. 370 18370. 00
2.500 795. 00
48. 540 61645. 80
27.990 1537378.74
31. 470 9441. 00
23. 820 43709. 70
27.820 3338. 40
32. 660 2743. 44
3. 000 4056. 00
700. 000 9800. 00
27.730 27064. 48
20. 080 45320. 56
2.600 416340.60
11. 210 42923. 09
110. 000  346390. 00
125. 000 17375. 00
2600. 000 2600. 00
990. 000 7920. 00
220. 000 15180. 00
2.550 49051. 80
77260. 000 77260. 00
225. 000 225.00
95. 000 3325. 00

Bl DDER NO 5

UNI'T

BI D PRI CE

COLOOOOLOO0LO00OLO00LO000C0000000

COLOOOOLOO0LO00OLO00LO000L0000000

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
Bl D PRI

COLOOOOLOO0LO00OLO00LO000L0000000

CE

0000000000000 0000000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508011

| TEM
NUMBER

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

WATER MGAL
TOPSO L S Y.
FERTI LI ZER, TYPE A CWI.
LAWN SOD S Y.
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, PRQIECT LS
1360-01-74

TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004B PLANTI NG CUT- QUTS

M SC

90005A ADJUSTI NG WATER SERVI CE
BOXES

M SC

90005B ADJUSTI NG WATER GATE VA
M SC

90005C | NLET COVERS, TYPE 57

M SC

90005D I NLETS, TYPE 44-A

M SC

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
400. 000 30. 000
313. 000 6. 000
3. 000 100. 000
313. 000 6. 500
1. 000 7800. 000
1. 000 120000. 000
69810. 000 0. 050
59520. 000 0. 050
173580. 000 0.010
42540. 000 0. 100
28710. 000 0. 450
24.000 18. 000
164. 000 23. 000
164. 000 2.000
8549. 000 1. 950
7284. 000 1. 300
700. 000 4. 000
6. 000 110. 000
3. 000 105. 000
7590. 000 0. 150
33800. 000 0. 950
2.000 250. 000
2.000 300. 000
1090. 000 0. 650
1257. 000 1.580
1.000 999999. 000
124. 000 80. 000
148. 000 90. 000
99. 000 420. 000
98. 000 2400. 000
135. 000 510. 000

120000,

3490.
2976.
1735.
4254,
129109.
432.
3772.
328.
16670.
9469.
2800.
660.
315.
1138.
32110.
500.
600.
708.
1986.
999999.

9920.

13320.
41580.
235200.

68850.

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508011

90005

90005

90005

90005

90005

90005

90008

90030

90030

90031

90031

90034

90034

90365
90421
90545
90998
90999

90005E MANHOLE COVERS, TYPE 58

M SC EACH
90005F I NLETS, TYPE 35A

M SC EACH
90005G | NTERNAL SANI TARY MANHO

M SC EACH
90005H ADJUSTI NG TES MANHOLE C

M SC EACH
90005J | NLET SCREENS, TYPE R

M SC EACH
90005K WATERMAI N PROTECTI ON

M SC EACH
90005L | NLET COVERS, TYPE 55

M SC DAY

90008A CONTRACTOR FURNI SHED
PORTABLE COVPUTER AND PRI NTER

M SC L. F.
90030A | NTERGAL CONCRETE CURB
GQUTTER, 19-1 NCH

M SC L. F.
90030B H. E. S. CONCRETE CURB AN

19-1 NCH

M SC S. F.
90031A COLORED CONCRETE

M SC S. F.
90031B STAMPED COLORED CONCRET
CROSSWALK

M SC CY.
90034A CONCRETE FOOTI NG REMOVA

M SC CY.
90034B TREE CUT- QUTS

QWP, BASE COURSES TON
QWP, AGGREGATE FOR CONCRETE PA S. Y.
CONCRETE COLLAR EACH
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS.
ON- THE-JOB TRAI NI NG ASP- 1 HRS.

REPORT OF ALL BI DS RECEI VED

14.

45.

200.

13.

180.

19182.

85.

1134.

32866.

1.

457.

33873.
55226.
1.
450.

1800

PROPCSAL TOTAL

000

. 000

000

000

000

. 000

000

000

000

000

000

000

000

000
000
000
000
. 000

850.

360.

625.

30.

410.

500.

12.

250.

41.

60

NAOOO

000

000

000

000

000

000

. 110

. 880

800

. 000

. 250

000

660

. 130
. 090
. 000
. 000
. 000

11900.

720.

28125.

6000.

5330.

500.

739.

189518.

1088.

6804.

238278.

250.

19038.

4403.
4970.

600.
1800.
3600.
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508012

STATE PRQJECT(S): 2080- 05- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 30

LETTI NG DATE: 05/08/01

LOCATI ON 40/ M LWAUKEE COUNTY

43RD, TEUTONIA, TRIANGLE, BRI DGE & APPS
CTHG D
M LWAUKEE COUNTY

R NO 1 PAYNE & DOLAN, | NC
R NO 2: CAPITOL PAVERS, INC
R NO 3: JAMES CAPE & SONS CO
R NO 4: WV BEAUDO N & SONS, | NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE
REMOVI NG PAVEMENT S Y. 550. 000 5. 000
REMOVI NG CURB AND GUTTER L.F. 2400. 000 4.660
REMOVI NG CONCRETE SI DEWALK S.Y. 450. 000 4.000
REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 930. 000 13. 300
REMOVI NG CONCRETE BASES EACH 12. 000 150. 000
GRANULAR BACKFI LL CY. 10. 000 18. 000
FI' NI SHI NG ROADWAY LS 1. 000 1650. 000
CRUSHED AGGREGATE BASE COURSE TON 135. 000 12. 000
BASE PATCHI NG CONCRETE S Y. 4000. 000 28.970
SPECI AL HE STRENGTH BASE PATCH S. Y. 350. 000 33. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 1000. 000 0. 800
QWP, ASPHALTI C M XTURE TON 6500. 000 0. 500
ASPHALTI C VATERI AL FOR PLANT M TON 455. 000 165. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 6500. 000 22.650
DENSI TY | NCENTI VE, ASPHALTI C C DOL 4160. 000 1. 000
CONCRETE PAVEMENT, 9-1 NCH S.Y. 310. 000 28. 000
CONCRETE PAVEMENT, 12-1 NCH S Y. 142. 000 35. 000
CONCRETE DRI VEWAY, 7-1 NCH S Y. 800. 000 26. 200
H E. S. CONCRETE DRI VEWAY 7-1NC S.. 100. 000 30. 000
PAVEMENT TI ES EACH 300. 000 5. 000
DOVEL BARS EACH 6700. 000 7.110
CONCRETE CURB AND GUTTER, 31-1 L.F. 2460. 000 22.210
CONCRETE S| DEWALK, 5-1 NCH S. F. 3100. 000 2.600
Rl PRAP CY. 3. 000 80. 000
REINF CONC PIPE, CLASS 111, SS L.F. 6. 000 300. 000
CATCH BASI NS, TYPE 41 EACH 1. 000 2000. 000
RECONSTRUCTI NG MANHCOLES EACH 3. 000 850. 000

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI' T
BI D PRI CE AMOUNT  BID PRI CE

5. 750 3162. 50 10. 000
4.900 11760. 00 6. 500

3. 300 1485. 00 9. 500
13. 300 12369. 00 13. 300
150. 000 1800. 00 150. 000
25. 000 250. 00 60. 000
2000. 000 2000. 00 2500. 000
15. 000 2025. 00 22.000
38. 500 154000. 00 38. 000
69. 400 24290. 00 48. 400
0. 800 800. 00 0. 800

0. 500 3250. 00 0. 500
165. 000 75075. 00 165. 000
22.650 147225. 00 22.650
1. 000 4160. 00 1. 000
27.700 8587. 00 29. 300
30. 000 4260. 00 43. 750
26. 000 20800. 00 29. 500
36. 500 3650. 00 31. 400
6. 000 1800. 00 5. 000
10. 000 67000. 00 7.050
15.700 38622. 00 16. 900
2.450 7595. 00 3. 350
80. 000 240. 00 150. 000
300. 000 1800. 00 100. 000
2000. 000 2000. 00 1500. 000
850. 000 2550. 00 800. 000



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 31
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508012
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
61129 RECONSTRUCTI NG | NLETS EACH 3. 000 750. 000 2250. 00 750. 000 2250. 00 800. 000 2400. 00
61177 | NLET COVERS, TYPE R EACH 3. 000 500. 000 1500. 00 500. 000 1500. 00 350. 000 1050. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 17. 000 350. 000 5950. 00 350. 000 5950. 00 300. 000 5100. 00
61183 ADJUSTI NG | NLET COVERS EACH 35. 000 300. 000 10500. 00 300. 000 10500. 00 300. 000 10500. 00
61910 MOBI LI ZATI ON LS 1. 000 20257. 280 20257. 28 13390. 000 13390.00  42050. 000 42050. 00
62501 TOPSA L S.Y. 1200. 000 3. 500 4200. 00 3. 500 4200. 00 3. 500 4200. 00
62815 SILT FENCE, DELI VERED L.F. 150. 000 2. 000 300. 00 2.000 300. 00 2. 000 300. 00
62816 SILT FENCE, | NSTALLED L.F. 150. 000 2. 000 300. 00 2. 000 300. 00 2.000 300. 00
62817 SILT FENCE MAI NTENANCE L. F. 150. 000 0. 500 75.00 0. 500 75.00 0. 500 75.00
62872 | NLET PROTECTION, TYPE C EACH 39. 000 45. 000 1755. 00 45. 000 1755. 00 45. 000 1755. 00
62902 FERTI LI ZER, TYPE A CWI. 1. 000 100. 000 100. 00 100. 000 100. 00 100. 000 100. 00
63110 LAWN SOD S Y. 1100. 000 4.250 4675. 00 4.250 4675. 00 4.250 4675. 00
63111 EROCSI ON CONTROL SOD S Y. 100. 000 4.250 425. 00 4.250 425. 00 4.250 425. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 258. 700 15. 250 3945. 18 15. 250 3945. 18 15. 250 3945. 18
63822 MOVING SIGNS, TYPE I EACH 12. 000 50. 000 600. 00 50. 000 600. 00 50. 000 600. 00
63827 REMOVI NG SI GNS, TYPE || EACH 31. 000 25. 000 775.00 25. 000 775.00 25. 000 775.00
63840 MOVI NG SMALL SI GN SUPPORTS EACH 3. 000 50. 000 150. 00 50. 000 150. 00 50. 000 150. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 2000. 000 2000. 00 6500. 000 6500. 00 3500. 000 3500. 00
64301 TRAFFI C CONTROL LS 1. 000 26100. 000 26100. 00 24300. 000 24300. 00  24300. 000 24300. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 400. 000 20. 000 8000. 00 20. 000 8000. 00 20. 000 8000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  12000. 000 0. 300 3600. 00 0. 300 3600. 00 0. 300 3600. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 600. 000 1. 000 600. 00 1. 000 600. 00 1. 000 600. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 400. 000 0. 450 180. 00 0. 450 180. 00 0. 450 180. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 4300. 000 0. 200 860. 00 0. 200 860. 00 0. 200 860. 00
64326 TRAFFI C CONTROL, SI GNS DAYS 3000. 000 0. 500 1500. 00 0.500 1500. 00 0.500 1500. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y 10. 000 5. 000 50. 00 5. 000 50. 00 5. 000 50. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. 2880. 000 1. 000 2880. 00 1. 000 2880. 00 1. 000 2880. 00
64618 PVMI' MRKNG, CHANNELI ZING 8-IN L. F 450. 000 2.000 900. 00 2. 000 900. 00 2.000 900. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 170. 000 5. 000 850. 00 5. 000 850. 00 5. 000 850. 00
64722 PVMI MRKNG, CROSSWALK, 12-1NCH L.F. 430. 000 2.700 1161. 00 2.700 1161. 00 2.700 1161. 00
64766 PVMI MRKNG, DI AGONAL, 8-INCH, L.F 260. 000 1.800 468. 00 1.800 468. 00 1.800 468. 00
64782 PAVEMENT MARKING CURB RAMP, E L. F 100. 000 3. 200 320. 00 3. 200 320. 00 3. 200 320. 00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 11. 000 80. 000 880. 00 80. 000 880. 00 80. 000 880. 00
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F 2000. 000 0. 950 1900. 00 1.500 3000. 00 1. 000 2000. 00
65219 NONMETALLIC CONDUI T, SCHEDULE L.F. 770. 000 5. 950 4581. 50 5. 950 4581. 50 5. 950 4581. 50
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 106. 000 6. 250 662. 50 6. 250 662. 50 6. 250 662. 50
65235 CONDUI T, SPECI AL, 2-1NCH L.F 36. 000 17. 500 630. 00 17. 500 630. 00 17. 500 630. 00
65237 CONDUI T, SPECI AL, 3-1NCH L.F 92. 000 20. 000 1840. 00 20. 000 1840. 00 20. 000 1840. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508012

| TEM
NUMBER

| TEM DESCRI PTI ON

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-1N B
TRAFF S| GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
COMMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C S| GNA
LOOP DETECTOR LEAD | N CABLE
POLES, TYPE 2

TRAFF S| GNAL STANDARDS, ALUM N
TRAFF S| GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN S| GNAL FACES, 12-1N
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
N 43RD ST. AT W BRADLEY RD
TRAFFI C SI GNAL MOUNTI NG HARDWA
N. 43RD ST. AT N. TEUTONI A AVE
TRAFFI C SI GNAL MOUNTI NG HARDWA
N TEUTONI'S AVE. AT W BRADLEY
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG TRAFFI C SI GNAL
N 43RD ST. (CTH G AND W BRADLE
M SC

90004B REMOVI NG TRAFFI C SI GNAL
N 43RD ST(CTH G & N TEUTONI A
M SC

90004C REMOVI NG TRAFFI C S| GNAL
N TEUTONI A AVE (CTH D) AND W B

CONTRACT AND ESTI MATE ENG NEER

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

5200.
8600.
. 000

. 000

. 000

000
000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

575.

550.

3900

1700.

2600.

000
000
. 400

. 350
. 000

000

000

550.

2080.
11610.
3900.

1700.

2600.

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

575.

550.

3900

1700.

2600.

000
000
. 580

. 600
. 000

000

000

550.

3016.
13760.
3900.

1700.

2600.

PAGE:

LETTI NG DATE: 05/08/01

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

575.

550.

3900

1700.

2600.

000
000
. 400

. 950
. 000

000

000

550.

2080.
16770.
3900.

1700.

2600.

00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508012

| TEM
NUMBER

PAGE: 33

LETTI NG DATE: 05/08/01

90004

90004

90005

90005

90005

90005

90005

90005

90005

90030

90030

90398
90591

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC LS 1. 000
90004D ELEC SERVI CE RELOC- TRAF
N 43RD ST AND W BRADLEY RD
M SC LS 1. 000
90004E TEMP TRAF SI GNALS, N 43R
BRADLEY RD AND N TEUTONI A AVE
M SC EACH 10. 000
90005A OPTI CALLY- PROGRAMVED Sl
3 VERTI CAL
M SC EACH 2. 000
90005B OPTI CALLY- PROGRAMVED Sl
3 HORI ZONTAL
M SC EACH 3. 000
90005C TRAF S| GNAL CONTROLLER,
W TH CLOSED- LOOP SYSTEM COVPON
M SC EACH 1. 000
90005D TRAFFI C SI GNAL MASTER C
M SC EACH 10. 000
90005E REMOVI NG PULL BOXES
M SC EACH 19. 000
90005F EXTERNAL MANHOLE | NFI LT
SEALS
M SC EACH 14. 000
90005G SI GN PCOSTS, 2X2-1NCH SQ
STEEL, 12-FQOT
M SC L. F. 1166. 000
90030A SPECI AL LOOP DETECTOR C
M SC L.F. 958. 000
90030B SPECI AL LOOP DETECTOR S
JO NT AND CRACK REPAIR L. F. 2500. 000
TEMPORARY COVER PLATES EACH 19. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
BI D PRI CE AMOUNT
1200. 000 1200. 00

21400. 000 21400. 00

1125. 000 11250. 00

1125. 000 2250. 00

10200. 000 30600. 00

5500. 000 5500. 00
100. 000 1000. 00
500. 000 9500. 00
105. 000 1470. 00

2.500 2915. 00
9. 750 9340. 50
2.700 6750. 00
200. 000 3800. 00
867549. 01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
1200. 000 1200. 00
21400. 000 21400. 00
1125. 000 11250. 00
1125. 000 2250. 00
10200. 000 30600. 00
5500. 000 5500. 00
100. 000 1000. 00
500. 000 9500. 00
105. 000 1470. 00
2.500 2915. 00
9. 750 9340. 50
2.670 6675. 00
200. 000 3800. 00
922721. 63

Bl DDER NO 3

UNI'T
BI D PRI CE AMOUNT
1200. 000 1200. 00

21400. 000 21400. 00

1125. 000 11250. 00

1125. 000 2250. 00

10200. 000 30600. 00

5500. 000 5500. 00
100. 000 1000. 00
500. 000 9500. 00
105. 000 1470. 00

2.500 2915. 00
9. 750 9340. 50
3.100 7750. 00
250. 000 4750. 00
940518. 63



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508012

1 PAYNE & DOLAN, | NC.

2:  CAPI TOL PAVERS, |NC

3: JAMES CAPE & SONS CO

4: WM BEAUDO N & SONS, | NC.

REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG PAVEMENT, BUTT JO NTS
REMOVI NG CONCRETE BASES
GRANULAR BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
BASE PATCHI NG, CONCRETE
SPECI AL HE STRENGTH BASE PATCH
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE PAVEMENT, 9-1 NCH
CONCRETE PAVEMENT, 12-1 NCH
CONCRETE DRI VEWAY, 7-1 NCH

H E. S. CONCRETE DRI VEWAY 7-1NC
PAVEMENT TI ES

DOVEL BARS

CONCRETE CURB AND GUTTER, 31-
CONCRETE Sl DEWALK, 5-1 NCH

Rl PRAP

REI NF CONC PIPE, CLASS IIl, SS
CATCH BASI NS, TYPE 41
RECONSTRUCTI NG MANHOLES
RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE R

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

TOPSA L S.Y

nwounr

nundro
<<9m<%<<m

il P DL

20

wERRE
2220

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
550. 000 5. 500
2400. 000 4.200
450. 000 3.750
930. 000 10. 880
12. 000 150. 000
10. 000 30. 000
1. 000 10000. 000
135. 000 9. 800
4000. 000 47.900
350. 000 79. 000
1000. 000 1. 250
6500. 000 0. 400
455. 000 185. 000
6500. 000 24.800
4160. 000 1. 000
310. 000 35. 800
142.000 45. 500
800. 000 29. 800
100. 000 39. 200
300. 000 4.800
6700. 000 8. 800
2460. 000 25.700
3100. 000 3. 600
3. 000 100. 000
6. 000 848. 370
1. 000 1804. 970
3. 000 419. 140
3. 000 349. 280
3. 000 519. 150
17.000 209. 570
35. 000 95. 800
1. 000 50000. 000
1200. 000 3. 000

Bl DDER NO 5

UNI'T

BI D PRI CE

COLOOOOLOO0LOO0OLO00LO0000000000

COLOOOOLOO0LO00OLO00LO000L0000000

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
Bl D PRI

COLOOOOLOO0LO00LLOO0LO000L0000000

CE

COLOOOOLOOOLO00OLO00LO000L0000000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508012

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SI LT FENCE MAI NTENANCE L. F.
62872 | NLET PROTECTION, TYPE C EACH
62902 FERTI LI ZER, TYPE A CWI.
63110 LAWN SCOD S Y.
63111 EROCSI ON CONTROL SOD S Y.
63702 SIGNS, TYPE |1, REFLECTIVE S. F.
63822 MOVI NG SIGNS, TYPE || EACH
63827 REMOVI NG SI GNS, TYPE || EACH
63840 MOVI NG SMALL SI GN SUPPORTS EACH
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64505 GEOTEXTILE FABRIC, TYPE R S.Y.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F
64710 PVMI MRKNG, STOP LINE, 18-INCH L. F
64722 PVMI MRKNG, CROSSWALK, 12-1NCH L. F
64766 PVMI MRKNG, DI AGONAL, 8-INCH, L.F
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F.
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH
64904 TEMP PVMI MRKG 4-1NCH, REMOVA L. F
65219 NONMVETALLI C CONDUI T, SCHEDULE L.F
65221 NONMETALLI C CONDUI T, SCHEDULE L. F
65235 CONDUI T, SPECI AL, 2-1NCH L.F
65237 CONDUI T, SPECI AL, 3-1NCH L.F.
65306 PULL BOXES, STEEL, 24X36-1NCH EACH

65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65418 CONCRETE CONTROL CABI NET BASES EACH
65425 PEDESTAL BASES EACH

65430 TRNSFRWVR BASE STD, 11 1/2-IN B EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
150. 000 1.750
150. 000 1.750
150. 000 1.750
39. 000 45. 000
1. 000 400. 000
1100. 000 3. 500
100. 000 3. 350
258. 700 13.410
12. 000 24.240
31. 000 16. 000
3. 000 78. 000
1. 000 4000. 000
1. 000 24300. 000
400. 000 20. 000
12000. 000 0. 300
600. 000 1. 000
400. 000 0. 450
4300. 000 0. 200
3000. 000 0. 500
10. 000 5. 000
2880. 000 1. 000
450. 000 2.000
170. 000 5. 000
430. 000 2.700
260. 000 1. 800
100. 000 3. 200
11.000 80. 000
2000. 000 1. 000
770. 000 5. 950
106. 000 6. 250
36. 000 17.500
92. 000 20. 000
12. 000 500. 000
8. 000 435. 000
4. 000 595. 000
1. 000 950. 000
22.000 130. 000
10. 000 230. 000

4000.
24300.
8000.
3600.
600.
180.
860.
1500.

2880.
900.
850.

1161.
468.
320.
880.

2000.

4581.
662.
630.

1840.

6000.

3480.

2380.
950.

2860.

2300.

Bl DDER NO 5

UNI'T

BI D PRI CE

COLLOOOLOO0LLO0OLO000L0000O00000000000

COLOOOOROO0LLO0OLO000O0000000000000000

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
BI D PRI

COLOOOOLOO0LLO0OLO000O000000000C000O00

CE

COLOOOOROO0LLO0OLO000O0000O00000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508012

| TEM

NUMBER

65852

66501
66502
90004

90004

90004

90004

90004

TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
POLES, TYPE 2

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN SI GNAL FACES, 12-IN
PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
N. 43RD ST. AT W BRADLEY RD.
TRAFFI C SI GNAL MOUNTI NG HARDWA
N. 43RD ST. AT N. TEUTONI A AVE
TRAFFI C SI GNAL MOUNTI NG HARDWA
N. TEUTONI S AVE. AT W BRADLEY
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG TRAFFI C SI GNAL
N 43RD ST. (CTH G AND W BRADLE
M SC

90004B REMOVI NG TRAFFI C SI GNAL
N 43RD ST(CTH G & N TEUTONI A
M SC

90004C REMOVI NG TRAFFI C SI GNAL
N TEUTONI A AVE (CTH D) AND WB
M SC

90004D ELEC SERVI CE RELOC- TRAF
N 43RD ST AND W BRADLEY RD

M SC

90004E TEMP TRAF SI GNALS, N 43R
BRADLEY RD AND N TEUTONI A AVE

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
2307. 000 1. 600
2880. 000 1.700
770. 000 2. 250
1697. 000 0. 650
5767. 000 1.100
10. 000 1135. 000
20. 000 240. 000
2.000 245. 000
7.000 625. 000
3. 000 750. 000
23. 000 280. 000
2.000 375. 000
8. 000 280. 000
10. 000 240. 000
13. 000 85. 000
1. 000 575. 000
1. 000 575. 000
1. 000 550. 000
5200. 000 1. 000
8600. 000 1.250
1. 000 3900. 000
1. 000 1700. 000
1. 000 2600. 000
1. 000 1200. 000
1. 000 21400. 000

550.

5200.
10750.
3900.

1700.

2600.

1200.

21400.

00

00

00

Bl DDER NO 5

UNI'T

BI D PRI CE

o

o

[ejoNe]

CLLOOOLLOO0LeReL0oe

. 000

. 000
. 000
. 000

. 000

. 000

. 000

. 000

e

=

CLLOOLLLOO0LeRL0oR

cee

PAGE:

LETTI NG DATE: 05/08/01

.00

.00

.00

Bl DDER NO 6

UNI'T
BI D PRI CE

e

o

[ejoNe]

CLLOOLLLOOLR00oe

. 000

. 000
. 000
. 000

. 000

. 000

. 000

. 000

e

o

CLLOOLLLOOLR00eR

cee

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508012

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 37

LETTI NG DATE: 05/08/01

AMOUNT

Bl DDER NO 6
UNI'T
BI D PRI CE

90005

90005

90005

90005

90005

90005

90005

90030

90030

90398
90591

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005A OPTI CALLY- PROGRAMVED Sl
3 VERTI CAL
M SC EACH
90005B OPTI CALLY- PROGRAMVED Sl
3 HORI ZONTAL
M SC EACH

90005C TRAF S| GNAL CONTROLLER,
W TH CLOSED- LOOP SYSTEM COVPON

M SC EACH
90005D TRAFFI C SI GNAL MASTER C

M SC EACH
90005E REMOVI NG PULL BOXES

M SC EACH
90005F EXTERNAL MANHOLE | NFI LT
SEALS

M SC EACH

90005G SI GN POSTS, 2X2-1NCH SQ
STEEL, 12-FOOT

M SC L. F.
90030A SPECI AL LOOP DETECTOR C
M SC L. F.
90030B SPECI AL LOOP DETECTOR S
JO NT AND CRACK REPAIR L. F.
TEMPORARY COVER PLATES EACH

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
10. 000 1125. 000 11250. 00
2.000 1125. 000 2250. 00
3. 000 10200. 000 30600. 00
1. 000 5500. 000 5500. 00
10. 000 100. 000 1000. 00
19. 000 453. 650 8619. 35
14. 000 119. 580 1674.12
1166. 000 2.500 2915. 00
958. 000 9. 750 9340. 50
2500. 000 3. 750 9375. 00
19. 000 200. 000 3800. 00
....... 1041234. 46

PROPCSAL TOTAL

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0.00

0. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0.00

0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508013

STATE PRQJECT(S): 2160- 00- 73

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 38

LETTI NG DATE: 05/08/01

COUNTY
N 76TH ST

STH 181

M LWAUKEE COUNTY

BI DDER NO 1 PAYNE & DOLAN, | NC
Bl DDER NO 2 JAMES CAPE & SONS CO.
Bl DDER NO 3 WM BEAUDO N & SONS, | NC.

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE
20401 REMOVI NG PAVEMENT S Y. 12100. 000 4.240
20405 REMOVI NG CURB AND GUTTER L.F 5800. 000 6. 160
20406 REMOVI NG CONCRETE SI DEWALK S.Y 3150. 000 4.000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 980. 000 11. 500
20501 COVMMON EXCAVATI ON CY. 6050. 000 2.000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 6000. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 2200. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 4100. 000 9. 600
30420 CABC, OPEN GRADED, NUMBER 2 TON 2500. 000 11. 000
30708 CONCRETE BASE COURSE, 8-1NCH S.Y. 515. 000 26.130
30811 BASE PATCHI NG, ASPHALTI C TON 200. 000 110. 000
40204 ASPHALTI C MATERI AL FOCR TACK CO GAL. 2000. 000 1. 000
40301 QWP, ASPHALTI C M XTURE TON 8450. 000 0. 500
40501 ASPHALTI C MATERI AL FOR PLANT M TON 540. 000 165. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 8450. 000 23. 000
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 5410. 000 1. 000
40901 CRACKI NG AND SEATI NG CONCRETE S.. 39400. 000 0. 450
41106 ASPHALTI C SURFACE, TEMPORARY  TON 75. 000 100. 000
41509 CONCRETE PAVEMENT, 9-1NCH S Y. 8150. 000 25. 300
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 2500. 000 27. 300
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 1025. 000 31. 500
41636 H. E. S. CONCRETE DRI VEWAY 7-INC S. Y. 100. 000 35. 000
41653 PAVEMENT TI ES EACH 138. 000 6. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 10620. 000 15. 450
60205 CONCRETE S| DEWALK, 5-1 NCH S. F. 19000. 000 2.600
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 73. 000 60. 000
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 36. 000 80. 000
61116 MANHOLES, TYPE 12 EACH 2.000 1300. 000

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
3. 000 36300. 00 4.500 54450. 00
2.500 14500. 00 3. 800 22040. 00
3. 000 9450. 00 3. 250 10237. 50
5. 400 5292. 00 5. 540 5429. 20
7.000 42350. 00 7.250 43862. 50
6000. 000 6000. 00  10000. 000 10000. 00
8000. 000 8000. 00 5000. 000 5000. 00
8. 200 33620. 00 8. 600 35260. 00
11.000 27500. 00 10. 800 27000. 00
27.780 14306. 70 23. 400 12051. 00
110. 000 22000. 00 67.000 13400. 00
1. 000 2000. 00 1.300 2600. 00
0. 500 4225. 00 0. 350 2957.50
165. 000 89100. 00 185. 000 99900. 00
23. 000 194350. 00 23.100 195195. 00
1. 000 5410. 00 1. 000 5410. 00
0. 450 17730. 00 0. 350 13790. 00
100. 000 7500. 00 116. 000 8700. 00
27.810 226651. 50 29.200  237980. 00
32.290 80725. 00 31.300 78250. 00
26. 900 27572.50 32.500 33312. 50
29. 500 2950. 00 37.500 3750. 00
8. 500 1173. 00 3. 650 503. 70
13. 600 144432. 00 19.900 211338.00
2.700 51300. 00 2.900 55100. 00
60. 000 4380. 00 60. 000 4380. 00
65. 000 2340. 00 80. 000 2880. 00
2500. 000 5000. 00 1300. 000 2600. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508013

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
61128 RECONSTRUCTI NG MANHOLES EACH 3. 000
61129 RECONSTRUCTI NG | NLETS EACH 1. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 34. 000
61183 ADJUSTI NG | NLET COVERS EACH 12. 000
61197 SALVAGED MANHOLE COVERS EACH 19. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 2170. 000
61910 MOBI LI ZATI ON LS 1. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 1. 000
62501 TOPSO L S Y. 3700. 000
62902 FERTI LI ZER, TYPE A CWI. 1. 000
63110 LAWN SOD S Y. 3700. 000
64220 FIELD OFFICE, TYPE C LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64313 TRAFFI C CONTROL, DRUMS DAYS  26890. 000

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2372. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 4744.000
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  26890. 000
64326 TRAFFI C CONTROL, SI GNS DAYS 7380. 000

64503 GEOTEXTILE FABRI C, TYPE DF S.Y 1200. 000

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 684. 000

64606 PVMI' MRKNG 4-1 N, PREFORVED PLA L. F. 3226. 000

64722 PVMI MRKNG, CROSSWALK, 12-1NCH L. F. 2412. 000

64724 PVMI MRKG CROSSWALK 12-1N, PRE L.F. 1904. 000

64766 PVMI MRKNG, DI AGONAL, 8-1NCH, L.F. 328. 000

64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 4410. 000

64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F. 4645. 000

66501 SAW NG EXI STI NG PAVEMENT L. F. 2250. 000

66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 620. 000

90005 M SC EACH 76. 000
90005A | NLET COVERS, TYPE 57

90005 M SC EACH 94. 000
90005B MANHOLE COVERS, TYPE 58

90005 M SC EACH 1. 000
90005C | NLETS, TYPE 34A

90005 M SC EACH 3. 000
90005D I NLETS, TYPE 35A

90005 M SC EACH 12. 000

90005E | NLET SCREEN, TYPE P

Bl DDER NO 1

UNI'T
BI D PRI CE

N
=

I
I
©

1400.

800.

50.

CROPONWWRONOOOOOH

000

000

000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

.00

.00

Bl DDER NO 2

UNI'T
BI D PRI CE

ORPOPONARONOWOOOOO
o
a
o

w
~

N
(o]
o
o
S
S

2500. 000

1500. 000

39. 000

PAGE:

LETTI NG DATE: 05/08/01

.00

.00

.00

Bl DDER NO 3

UNI'T
BI D PRI CE

N
=

I
©
©

1400.

800.

30.

CROPONWWROROOOOOX

000

000

000

.00

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 40
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508013
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90005 M SC EACH 59. 000 50. 000 2950. 00 50. 000 2950. 00 30. 000 1770. 00
90005F I NLET SCREEN, TYPE R
90005 M SC EACH 148. 000 70. 000 10360. 00 100. 000 14800. 00 65. 000 9620. 00
90005G ADJUSTI NG WATER SERVI CE
90005 M SC EACH 72.000 70. 000 5040. 00 100. 000 7200. 00 75. 000 5400. 00
90005H ADJUSTI NG WATER GATE VA
90005 M SC EACH 27.000 200. 000 5400. 00 650. 000 17550. 00 200. 000 5400. 00

90005J ADJUSTI NG TES MANHOLE C
CONCRETE PAVEMENT
90005 M SC EACH 1. 000 400. 000 400. 00 800. 000 800. 00 400. 000 400. 00
90005K ADJUSTI NG TES MANHOLE C
ASPHALT PAVEMENT

90005 M SC EACH 39. 000 330. 000 12870. 00 300. 000 11700. 00 330. 000 12870. 00
90005L | NTERNAL SANI TARY MANHO

90008 M SC DAY 61. 000 60. 000 3660. 00 40. 000 2440. 00 30. 000 1830. 00
90008A CONTRACTOR FURNI SHED PO
COVPUTER

90031 M SC S. F. 1470. 000 1.200 1764. 00 1.200 1764. 00 1.500 2205. 00
90031A 2-1 NCH ASPHALT WALK

90031 M SC S. F. 975. 000 1. 650 1608. 75 1. 650 1608. 75 2. 200 2145. 00
90031B 3-1 NCH ASPHALT WALK

90034 M SC CY. 14.000 200. 000 2800. 00 230. 000 3220. 00 200. 000 2800. 00
90034A VARI ABLE THI CKNESS CONC

90315 REMOVI NG CONCRETE SURFACE, PAR S.Y. 7450. 000 3. 400 25330. 00 3. 400 25330. 00 2.710 20189. 50

90398 JOA NT AND CRACK REPAI R L.F. 5800. 000 2.700 15660. 00 2.700 15660. 00 3. 300 19140. 00

PROPCSAL TOTAL....... 1428176. 54 1472473. 85 1517309. 40



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508014

STATE PRQJECT(S): 2230-08-70 LOCATI ON 67/ WAUKESHA COUNTY

PAGE: 41

LETTI NG DATE: 05/08/01

LANDSCAPI NG, GREENFI ELD AVE @ JOHNSON RD

STH 59
WAUKESHA COUNTY

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1 BLUEMEL' S MAI NTENANCE SERVI CE, | NC
BI DDER NO 2: THE KUEHNE COVPANY, | NC.
BIDDER NO 3: TILLMANN LANDSCAPE NURSERY, | NC
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 9000. 000 9000. 00 5000. 000 5000. 00
62815 SILT FENCE, DELI VERED L.F. 1600. 000 1. 000 1600. 00 1. 250 2000. 00
62816 SILT FENCE, | NSTALLED L.F. 1600. 000 0. 500 800. 00 1. 250 2000. 00
62817 SILT FENCE MAI NTENANCE L. F. 1600. 000 0. 250 400. 00 0. 100 160. 00
62871 | NLET PROTECTION, TYPE B EACH 5. 000 50. 000 250. 00 75. 000 375. 00
62872 | NLET PROTECTION, TYPE C EACH 13. 000 60. 000 780. 00 40. 000 520. 00
63110 LAWN SOD S Y. 150. 000 7.000 1050. 00 15. 000 2250. 00
63201 TREES, EACH 4. 000 276. 000 1104. 00 348. 000 1392. 00
ASH, GREEN,
2-1NCH CAL., B&B
63202 TREES, EACH 10. 000 324. 000 3240. 00 447.000 4470. 00
ASH, WH TE,
2-1NCH CAL., Bé&B
63203 TREES, EACH 3. 000 266. 000 798. 00 390. 000 1170. 00
CHERRY, BLACK
2-1NCH CAL., Bé&B
63204 TREES, EACH 8. 000 288. 000 2304. 00 366. 000 2928. 00
LI NDEN, AMERI CAN,
2-1NCH CAL., B&B
63205 TREES, EACH 6. 000 300. 000 1800. 00 450. 000 2700. 00
MAPLE, SUGAR,
2-1NCH CAL., B&B
63206 TREES, EACH 9. 000 351. 000 3159. 00 516. 000 4644. 00
QAK, NORTHERN RED,
2-1NCH CAL., Bé&B
63207 TREES, EACH 5. 000 187. 000 935. 00 345. 000 1725. 00

HORNBEAM  AMERI CAN,
1 1/4-1NCH CAL., B&B

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
10000. 000 10000. 00
1. 000 1600. 00
1. 000 1600. 00
0. 500 800. 00
50. 000 250. 00
50. 000 650. 00
10. 000 1500. 00
410. 000 1640. 00
440. 000 4400. 00
500. 000 1500. 00
410. 000 3280. 00
420. 000 2520. 00
455. 000 4095. 00
400. 000 2000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508014

| TEM

NUMBER

63210

63211

63212

63213

63214

63215

63262

63263

63264

63265

63266

| TEM DESCRI PTI ON

TREES,

CHOKECHERRY, COMMON,
4-6 FT. HT., B&B
TREES,

HOPHORNBEAM  AMERI CAN,
4 FT. HT., B&B

TREES,

MAPLE, AMUR, (TREE FORM,
4 FT. HT., BR

TREES,

SERVI CEBERRY, SHADBLOW
4 FT. HT., BR

TREES,

PI NE, AUSTRI AN,

4-6 FT. HI., B&B

TREES,

PI NE, RED,

4-6 FT. HI., B&B
TREES,

REDCEDAR, EASTERN,
4-6 FT. HT., B&B
TREES,

SPRUCE, BLACK HILLS,
4-6 FT. HT., B&B
SHRUBS,

DOGWOOD, GRAY,

2 FT. HT., BR
SHRUBS,

DOGWOOD, REDCSI ER,
2 FT. HT., BR
SHRUBS,

SUMAC, SMOOTH,

2 FT. HT., BR
SHRUBS,

SUMAC, STAGHORN,

2 FT. HT., BR
SHRUBS,

VI BURNUM  NANNYBERRY,

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

54.

44,

23.

17.

34.

46.

147.

226.

96.

195.

202.

000

000

000

000

000

000

000

000

000

000

000

Bl DDER NO 1

UNI'T

BI D PRI CE

60.

90.

60.

90.

187.

150.

72.

156.

20.

20.

18.

18.

25.

000

000

000

000

000

000

000

000

000

000

000

000

000

180.

540.

3240.

3960.

4301.

2550.

2448.

7176.

2940.

4520.

1728.

3510.

5050.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

195.

255.

105.

117.

195.

195.

162.

183.

23.

25.

25.

25.

25.

000

000

000

000

000

000

000

000

750

000

000

000

000

5670.

5148.

4485.

3315.

5508.

8418.

3491.

5650.

2400.

4875.

5050.

PAGE:

LETTI NG DATE: 05/08/01

00

00

00

00

00

00

25

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

390.

400.

300.

300.

300.

300.

310.

300.

40.

40.

40.

40.

40.

000

000

000

000

000

000

000

000

000

000

000

000

000

1170.

2400.

16200.

13200.

6900.

5100.

10540.

13800.

5880.

9040.

3840.

7800.

8080.

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508014

63267

63268

64301
64313
64318
64326
90005

90036

2 FT. HT., BR

SHRUBS,

VI BURNUM  AMERI CAN CRANBERRYBU
2 FT. HT., BR

SHRUBS,

FI LBERT, AMERI CAN,

2 FT. HT., BR

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, SI GNS

M SC

90005A LANDSCAPE PLANTI NG SURV
AND CARE

M SC

90036A PRAIRI E SEED M X

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

LS

DAYS
DAYS
DAYS
EACH

LB.

REPORT OF ALL BI DS RECEI VED

32.

14.

1.
3300.
220.
990.
20.

53.

PROPCSAL TOTAL

000

000

000
000
000
000
000

200

25.

25.

5000.

280.

100.

000

000

000

. 350
. 150
. 900

000

000

800.

350.

5000.
1155.
253.
891.
5600.

5320.

88732.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

25.

25.

10000.

1000.

56.

000

000

000

. 300
. 000
. 000

000

000

800.

350.

10000.
990.
220.
990.

20000.

2979.

123788.

PAGE:

43

LETTI NG DATE: 05/08/01

00

45

40.

45.

4721.

3444,

185.

000

000

000

. 500
. 000
. 000

000

010

1280.

630.

4721.
1650.
440.
990.
68880.

9842.

228218.

00

53



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508015

STATE PRQJECT(S): 2568- 00- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

Bl DDER NO 1

UNI'T

BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 44

LETTI NG DATE: 05/08/01

LOCATI ON 40/ M LWAUKEE COUNTY

N DR MARTI N LUTHER KI NG DR
LOCAL ST
M LWAUKEE COUNTY

R NO 1: LALONDE CONTRACTGCRS, | NC
R NO 2: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,
R NO 3: CAPITOL PAVERS, INC
R NO 4: JAMES CAPE & SONS CO.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG D. 30. 000
GRUBBI NG 30. 000
REMOVI NG PAVEMENT 14800. 000

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG RAI LROAD TRACK

REMOVI NG ASPHALTI C SURFACE, M

( 9;.(/7!_.(/7!_.(/7._._
.'<9.'<.'"'.'<.'"'.'<.U

=

Ul

o

o

o

o

o

ABANDONI NG | NLETS 30. 000
COVMMON  EXCAVATI ON C 6050. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 6050. 000
CABC, OPEN GRADED, NUMBER 2 TON 4050. 000
CONCRETE BASE COURSE, 6-1NCH S.Y. 50. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 50. 000
QWP, ASPHALTI C M XTURE TON 260. 000
ASPHALTI C MATERI AL FOR PLANT M TON 20. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 260. 000
DENSI TY | NCENTI VE, ASPHALTI C C DOL 2500. 000
ASPHALTI C SURFACE TON 280. 000
CONCRETE PAVEMENT, 8-1 NCH S.Y 15750. 000
CONCRETE DRI VEWAY, 7-1 NCH S.Y 580. 000
CONCRETE CURB AND GUTTER, 22-1 L.F. 60. 000
CONCRETE CURB AND GUTTER, 31-1 L.F. 6350. 000
CONCRETE S| DEWALK, 5-1 NCH S F 41550. 000
CONCRETE LOADI NG ZONE S. F 153. 000
NONREI NF CONC PIPE, CLS 3, SS, L.F 338. 000
REINF CONC PIPE, CLASS 111, SS L.F 401. 000

450.

6300.

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI' T

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
24.000 720. 00 25. 000 750. 00
24. 000 720. 00 25. 000 750. 00
1. 000 14800. 00 3. 330 49284. 00
3. 800 1444.00 5. 200 1976. 00
2.550 13387. 50 2.000 10500. 00
17.520 89352. 00 22.000 112200. 00
6. 550 9825. 00 11.000 16500. 00
450. 000 13500. 00 300. 000 9000. 00
9. 520 57596. 00 16.970  102668. 50
5000. 000 5000. 00 8000. 000 8000. 00
8. 550 51727.50 12. 220 73931. 00
10. 900 44145. 00 15. 000 60750. 00
35. 000 1750. 00 43. 000 2150. 00
3. 000 150. 00 2.000 100. 00
3. 000 780. 00 1.200 312.00
52. 000 1040. 00 175. 000 3500. 00
50. 000 13000. 00 65. 000 16900. 00
1. 000 2500. 00 1. 000 2500. 00
48. 000 13440. 00 65. 000 18200. 00
21.890 344767. 50 24.500  385875.00
35. 200 20416. 00 25. 800 14964. 00
23.100 1386. 00 18. 300 1098. 00
10. 050 63817. 50 10. 400 66040. 00
2.680 111354. 00 2. 450 101797. 50
6. 850 1048. 05 5. 500 841. 50
70. 000 23660. 00 100. 000 33800. 00
70. 000 28070. 00 125. 000 50125. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508015

| TEM
NUMBER

| TEM DESCRI PTI ON

MANHOLES, TYPE 14
RECONSTRUCTI NG MANHCLES
ADJUSTI NG MVANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

TOPSO L

FERTI LI ZER, TYPE A

LAWN SOD

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX
PAVEMENT MARKI NG, RAI SED MARKE
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A COVERS, TYPE 57

M SC

90005B | NLETS, TYPE 44A

M SC

90005C MANHOLE COVERS, TYPE 58
M SC

90005E | NLET SCREEN, TYPE P

M SC

90005F I NLET SCREEN, TYPE R

M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

L. F.
L. F.
L. F.
L. F.
EACH
EACH
EACH
EACH
EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

66.

48.

. 000

. 000

000

000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
5100. 000 5100. 00
600. 000 5400. 00
220. 000 1100. 00
2. 350 12337. 50
9610. 000 9610. 00
2.400 4800. 00
100. 000 100. 00
3. 450 6900. 00
4800. 000 4800. 00
20000. 000 20000. 00
0. 300 4560. 00
0. 500 4400. 00
0. 200 3520. 00
0. 250 3800. 00
0. 450 7020. 00
23. 000 2714.00
2.000 236. 00
1.900 5510. 00
2.000 5118. 00
49. 000 1764. 00
6. 350 8394. 70
160. 000 320. 00
160. 000 320. 00
0. 110 283. 25
0. 950 10987. 70
0. 650 364. 00
1.580 3002. 00
340. 000 9860. 00

2000. 000 56000. 00

560. 000 20720. 00

20. 000 40. 00
25. 000 1650. 00
80. 000 3840. 00

PAGE: 45

LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
5100. 000 5100. 00
600. 000 5400. 00
220. 000 1100. 00
2. 840 14910. 00
18750. 000 18750. 00
2.400 4800. 00
100. 000 100. 00
3. 450 6900. 00
5600. 000 5600. 00
20000. 000 20000. 00
0. 300 4560. 00
0.500 4400. 00
0. 200 3520. 00
0. 250 3800. 00
0. 450 7020. 00
23. 000 2714. 00
2. 000 236. 00
1.790 5191. 00
2.000 5118. 00
49. 000 1764. 00
6. 350 8394. 70
160. 000 320. 00
160. 000 320. 00
0. 110 283. 25
0. 950 10987. 70
0. 650 364. 00
1.580 3002. 00
340. 000 9860. 00
2000. 000 56000. 00
560. 000 20720. 00
51. 000 102. 00
11. 000 726. 00
95. 000 4560. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
2500. 000 2500. 00
700. 000 6300. 00
350. 000 1750. 00

3. 300 6600. 00
500. 000 500. 00
3. 500 7000. 00
9000. 000 9000. 00
20000. 000 20000. 00
0. 300 4560. 00
0.500 4400. 00
0. 200 3520. 00
0. 250 3800. 00
0. 450 7020. 00
23. 000 2714. 00
2.000 236. 00
3. 950 11455. 00
2.000 5118. 00
49. 000 1764. 00
6. 350 8394. 70
160. 000 320. 00
160. 000 320. 00
0.110 283. 25

0. 950 10987. 70

0. 650 364. 00
1.580 3002. 00
300. 000 8700. 00

2450. 000 68600. 00

500. 000 18500. 00

35. 000 70. 00
48. 000 3168. 00
100. 000 4800. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508015

90005

90005

90008

90031

90005G ADJUSTI NG WATER GATE VA

M SC EACH
90005H ADJUSTI NG WATER SERVI CE

M SC EACH
90005J ADJUSTI NG TES MANHOLE C

M SC DAY
90008A CONTRACTOR FURNI SHED PO
COVPUTER

M SC S.F

90031A 2-1 NCH ASPHALTI C WALK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

22.000

10. 000

100. 000

80. 000

PROPCSAL TOTAL. . .....

70. 000

450. 000

3. 000

4. 000

1540. 00

4500. 00

300. 00

320. 00

1164641. 38

105. 000

450. 000

3. 900

5. 000

2310

4500

390.

400.

1173618.

PAGE:

46

LETTI NG DATE: 05/08/01

00

00

00

00

70

100. 000

400. 000

21.000

4.750

2200. 00

4000. 00

2100. 00

380. 00

1433626. 65



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508015

BI DDER NO 1: LALONDE CONTRACTORS, | NC.

BI DDER NO 2: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,

BI DDER NO 3: CAPITOL PAVERS, INC

BI DDER NO 4: JAMES CAPE & SONS CO
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20102 CLEARI NG I.D. 30. 000
20105 GRUBBI NG I.D. 30. 000
20401 REMOVI NG PAVEMENT S Y. 14800. 000
20405 REMOVI NG CURB AND GUTTER L. F. 380. 000
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 5250. 000
20410 REMOVI NG RAI LROAD TRACK L.F. 5100. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 1500. 000
20482 ABANDONI NG | NLETS EACH 30. 000
20501 COVMON EXCAVATI ON CY. 6050. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 6050. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 4050. 000
30706 CONCRETE BASE COURSE, 6-1NCH S.Y. 50. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 50. 000
40301 QWP, ASPHALTI C M XTURE TON 260. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 20. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 260. 000
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 2500. 000
41101 ASPHALTI C SURFACE TON 280. 000
41508 CONCRETE PAVEMENT, 8-1NCH S Y. 15750. 000
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 580. 000
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 60. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 6350. 000
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 41550. 000
60210 CONCRETE LOADI NG ZONE S F. 153. 000
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 338. 000
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 401. 000
61118 MANHOLES, TYPE 14 EACH 1. 000
61128 RECONSTRUCTI NG MANHOLES EACH 9. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 5. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 5250. 000
61910 MOBI LI ZATI ON LS 1. 000
62501 TOPSOA L S Y. 2000. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4

UNI'T

BI D PRI CE

77.

77.
6000.
1000.
500.

3.
112900.
6.

Bl DDER NO 5

UNI'T

BI D PRI CE

COOOOOOLLO0LLO0OLO000L00000000000

COLOOOOLLO0LLO0OLO000L0000C000000

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
BI D PRI

COOOOOOLOO0LLO0OLO00000000000000

CE

COOOOOOLOO0LLO00LO000O00000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508015

| TEM

NUMBER

90005

90005

90005

90005

90005

90008

FERTI LI ZER, TYPE A

LAWN SCD

FI ELD OFFICE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG 4-1NCH, EPOX
PAVEMENT MARKI NG, RAI SED MARKE
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A COVERS, TYPE 57

M SC

90005B | NLETS, TYPE 44A

M SC

90005C MANHOLE COVERS, TYPE 58
M SC

90005E | NLET SCREEN, TYPE P

M SC

90005F | NLET SCREEN, TYPE R

M SC

90005G ADJUSTI NG WATER GATE VA
M SC

90005H ADJUSTI NG WATER SERVI CE
M SC

90005J ADJUSTI NG TES MANHOLE C
M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 290. 000
2000. 000 6. 660
1. 000 6000. 000
1. 000 20000. 000
15200. 000 0. 300
8800. 000 0. 500
17600. 000 0. 200
15200. 000 0. 250
15600. 000 0. 450
118. 000 23. 000
118. 000 2.000
2900. 000 2.410
2559. 000 2.000
36. 000 80. 000
1322. 000 6. 350
2.000 160. 000
2.000 160. 000
2575. 000 0.110
11566. 000 0. 950
560. 000 0. 750
1900. 000 1. 650
29. 000 350. 000
28. 000 2100. 000
37.000 550. 000
2.000 39. 000
66. 000 50. 000
48. 000 100. 000
22.000 100. 000
10. 000 600. 000
100. 000 30. 000

78.

3300

4800

2200

6000

3000

.00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

=

COOOOLLLOOLLLOOOL000R0

. 000

. 000

. 000

. 000

. 000

. 000

. 000

COOOOLLLOOLLLOOOO000R0

=

PAGE:

LETTI NG DATE: 05/08/01

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
Bl D PRI

COOOOLLLOOLLLOOO0000R0

=

CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

=

OO0 O0000000000000000000
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.00

.00

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 49
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508015
90008A CONTRACTOR FURNI SHED PO
COVPUTER
90031 M SC S. F. 80. 000 6. 000 480. 00 0. 000 0. 00 0. 000 0. 00

90031A 2-1 NCH ASPHALTI C WALK

PROPCSAL TOTAL....... 1446325. 15 0.00 0.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508017

STATE PRQJECT(S): 3133-01-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1
UNI'T
BI D PRI CE

LOCATI ON 64/ WALWORTH

PAGE: 50

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI'T
Bl D PRI CE

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: ZENTH TECH., INC
R NO 3: MCGU RE, |INC
R NO 4: PHElI FER BROTHERS CONSTRUCTI ON COMPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 13. 000
GRUBBI NG STA. 13. 000
REMOVI NG OLD CULVERTS EACH 2.000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
104+50
REMOVI NG ASPHALTI C SURFACE S.Y 2520. 000
REMOVI NG GUARDRAI L L.F 644. 000
COMMON EXCAVATI ON CY 4868. 000
MARSH EXCAVATI ON CY. 200. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 64- 160
BORROW EXCAVATI ON CY. 5482. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 6226. 000
BREAKER RUN STONE CY. 2272. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 221. 000
QWP, ASPHALTI C M XTURE TON 1444. 000
ASPHALTI C VATERI AL FOR PLANT M TON 95. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 1444. 000
DENSI TY | NCENTI VE, ASPHALTI C C DOL 930. 000
CONCRETE PAVEMENT, 6-1 NCH S.Y 57. 000
CONCRETE PAVEMENT APPROACH SLA S.Y. 99. 000
CONCRETE MASONRY, BRI DGES CY. 198. 000
PROTECTI VE SURFACE TREATMENT S.Y 268. 000
PRESTRESSED G RDER, | TYPE, 28 L.F 336. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 7690. 000
COATED Hl GH STR BAR STL REINF, LB. 16000. 000

6. 500

0. 680

35633.

43519.
18176.
265.
909.
15675.
33212.
930.
2223.
9405.
64350.
1340.
21840.
4460.
10880.

COUNTY
E TROY - WATERFCRD RD
STH 20
WALWORTH COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
113. 400 1474. 20
113. 400 1474. 20
150. 000 300. 00
13500. 000 13500. 00
2. 000 5040. 00
1.250 805. 00
4. 500 21906. 00
8. 000 1600. 00
9500. 000 9500. 00
6. 500 35633. 00
500. 000 500. 00
6.990 43519. 74
8. 000 18176. 00
1.200 265. 20
0. 630 909. 72
165. 000 15675. 00
23.000 33212. 00
1. 000 930. 00
30. 000 1710. 00
95. 000 9405. 00
355. 000 70290. 00
2.000 536. 00
90. 000 30240. 00
0. 630 4844.70
0. 750 12000. 00

8. 500

0. 680

46597.

48251.
29536.
265.
909.
15675.
33212.
930.
1425.
8910.
64350.
1340.
21840.
4460.
10880.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508017

| TEM
NUMBER

| TEM DESCRI PTI ON

NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 64- 160

CIP CONC PILING DELIV & DRI VE
PERVANENT STEEL SHEET PI LI NG,
PERVANENT STEEL SHEET PI LI NG,
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, CL 1V, 12-1NCH

RCCP, CL 1V, 24-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
Rl PRAP

HEAVY Rl PRAP

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
CLEANI NG SEDI MENT BASI NS

MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

CONTRACT AND ESTI MATE ENG NEER

reErroo rronnr
QTTTTKK%%TTKTT‘T

2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

2.000

Bl DDER NO 1

UNI'T
BI D PRI CE

25.
200.

29.

5239.
1498.
900.
787.
1796.
1796.

350.
400.
418.
14863.
8422.
1353.
1353.
280.
20.

Bl DDER NO 2

UNI'T
BI D PRI CE

31.
325.

32.

. 000
. 000
. 000
. 100
. 190
. 700
. 700
. 000
. 000

5239.
1498.
900.
787.
1796.
1796.

350.
400.
418.
14863.
8422.
1353.
1353.
280.
20.

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI

T

BI D PRI CE

25.
200.

29.

. 200
. 000
. 000
. 000
. 500
. 620
. 000
. 000
. 000
. 000

17695.
4388.
2304.
2304.

224.
10.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508017

| TEM
NUMBER

90034
90037
90307
90345

90616
90712

| TEM DESCRI PTI ON

SEEDI NG M XTURE NO 30

SEEDI NG M XTURE NO 60

LAWN SOD

ERCSI ON CONTROL SOD

WOCD PCSTS, 4X6-1 NCH X 12-FT.
WOCD PCSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18-FT.
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1NCH, EPOX
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 64- 160

SAW NG EXI STI NG PAVEMENT

M SC

90005A MARKER POSTS, FLEXI BLE,
GUARD

M SC

90034A TEMPORARY DI VERSI ON DI K
M SC

90037A TEST ROLLI NG

DEBRI S CONTAI NMENT, STRUCTURE
C-64- 27

SPECI AL GRANULAR BACKFI LL
MARKER POSTS, FLEXI BLE, FOR CU
TRAFFI C CONTROL, COVERI NG SI GN

CONTRACT AND ESTI MATE ENG NEER

STA.
LS
TON

EACH
EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

405.

13.

934.
. 000
168.

. 000

. 000
. 000

000

000

. 000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

500.

20.
500.
19.

. 000
10.

. 000

000

000

000

000

297.

3645.
260.
500.

17746.

108.
1680.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

150.
500.

20.
3000.
20.

. 000
10.

. 000

000

000

500

000

2161.
1058.
1058.
300.
500.

297.
140.
3645.
260.
3000.
19147.

160.
1680.

PAGE:

LETTI NG DATE: 05/08/01

00
00
00
00

00
00

Bl DDER NO 3

UNI'T
BI D PRI CE

100.
500.
19.

. 000
15.

. 000

000

000

000

000

1105.
2161.
1058.
1058.
300.
500.

297.
280.
405.
1300.
500.
17746.

200.
2520.

00

00

00

00

00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 53
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508017

PROPCSAL TOTAL....... 519261. 99 541085. 24 565165. 13



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508017

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 54

LETTI NG DATE: 05/08/01

Bl DDER NO 6
UNI'T
BI D PRI CE

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: ZENI TH TECH., | NC.
Bl DDER NO 3: MCGUI RE, | NC.
Bl DDER NO 4: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARING STA. 13. 000 113. 400
20104 GRUBBI NG STA 13. 000 113. 400
20330 REMOVI NG OLD CULVERTS EACH 2. 000 150. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 15000. 000
104+50
20402 REMOVI NG ASPHALTI C SURFACE S.Y 2520. 000 2.000
20411 REMOVI NG GUARDRAI L L.F 644. 000 2.000
20501 COMVON EXCAVATI ON CY 4868. 000 4.500
20505 MARSH EXCAVATI ON CY. 200. 000 8. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000
B- 64- 160
20801 BORROW EXCAVATI ON cCY. 5482. 000 6. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 6226. 000 6. 990
30425 BREAKER RUN STONE cCY. 2272.000 8. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 221. 000 1. 200
40301 QWP, ASPHALTI C M XTURE TON 1444. 000 0. 630
40501 ASPHALTI C MATERI AL FOR PLANT M TON 95. 000 165. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 1444. 000 23. 000
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 930. 000 1. 000
41506 CONCRETE PAVEMENT, 6-1 NCH S.Y. 57. 000 39. 950
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 99. 000 134. 950
50201 CONCRETE MASONRY, BRI DGES cY. 198. 000 400. 000
50265 PROTECTI VE SURFACE TREATNMENT S.Y. 268. 000 3. 000
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 336. 000 66. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 7690. 000 0. 600
50511 CQOATED H GH STR BAR STL REI NF, LB. 16000. 000 0.700
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 12. 000 23. 000
50640 STEEL DI APHRAGMVS, STRUCTURE EACH 5. 000 283. 000
B- 64- 160
51031 CIP CONC PILING DELIV & DRIVE L. F. 458. 000 28. 000
51205 PERVANENT STEEL SHEET PILING S.F. 2500. 000 8. 000
51206 PERVANENT STEEL SHEET PILING S.F. 2500. 000 3. 000
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508017

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y.

52225 RCCP, CL IV, 12-1NCH L. F.

52229 RCCP, CL 1V, 24-1NCH L. F.

52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
60601 RI PRAP CY.

60602 HEAVY RI PRAP CY.

61201 PI PE UNDERDRAI N, 6-1 NCH L.F.

61211 PI PE UNDERDRAI N, UNPERFORATED, L. F.

61407 STEEL THRI E BEAM STRUCTURE APP L. F.

61408 STEEL PLATE BEAM GUARD, CLASS L.F.

61433 ANCHOR ASSEMB FOR STEEL PLATE EACH

61435 STL PLT BM GRD, ENRGY ABSORB T
61801 MAI NTENANCE AND REPAI R OF HAUL LS

T
2

61910 MOBI LI ZATI ON LS

62501 TOPSOA L S Y.
62505 SALVAGED TOPSO L S Y.
62702 MJILCH NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62820 CLEANI NG SEDI MENT BASI NS CY.
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

62834 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62835 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F

62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB.
63010 SEEDING M XTURE NO 30 LB.
63013 SEEDI NG M XTURE NO 60 LB.
63110 LAWN SCOD S Y.
63111 EROCSI ON CONTROL SOD S Y.

63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
23. 000 32. 000
70. 000 40. 000
58. 000 65. 000
2.000 300. 000
2.000 450. 000
6. 000 100. 000
145. 000 56. 000
88. 000 6. 000
24.000 6. 000
133. 000 33. 000
450. 000 10. 000
4.000 93. 000
4.000 1750. 000
1. 000 500. 000
1. 000 41567. 260
437.000 2. 000
8732. 000 0. 600
9365. 000 0.120
225. 000 6. 000
225. 000 6. 000
1796. 000 1. 000
1796. 000 1. 000
1000. 000 0. 200
2.000 190. 000
40. 000 10. 000
2.000 200. 000
7078. 000 2.500
7078. 000 0. 620
288. 000 8. 000
288. 000 8. 000
7.000 32. 000
2.000 5. 000
139. 000 5. 000
48. 000 18. 000
238. 000 4. 000
821. 000 4.000
6. 000 54. 000
11. 000 55. 000

5239.
1123.
1350.
1350.
1796.
1796.
200.
380.
400.
400.
17695.
4388.
2304.
2304.
224.

695.
864.
952.
3284.
324.
605.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

COLLOOOLOO0LLO0OLO000O0000000000000000

COLOOOOLOO0LLO0OLO000O0000O00000000000

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
BI D PRI

COLOOOOROO0LLO0OLOO00L000000000000000

CE

COLOOOOROO0LLO0OLO000O0000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508017

| TEM

NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 56

LETTI NG DATE: 05/08/01

Bl DDER NO 6
UNI'T
BI D PRI CE

WOCD PCSTS, 4X6-1 NCH X 18- FT.

90034
90037
90307
90345

90616
90712

SIGNS, TYPE II,

REFLECTI VE

MOVI NG SIGNS, TYPE |1

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS

GEOTEXTI LE FABRI C,
GEOTEXTI LE FABRI C,
GEOTEXTI LE FABRI C,
GEOTEXTI LE FABRI C,

TYPE SAS
TYPE DF
TYPE R

TYPE HR

PAVEMENT MARKI NG, 4-1NCH, EPOX

CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,

B- 64- 160

SUBGRADE
CABC

PI PE CUL
STRUCT L

SAW NG EXI STI NG PAVEMENT

M SC

90005A MARKER POSTS, FLEXI BLE,

GUARD
M SC

90034A TEMPORARY DI VERSI ON DI K

M SC

90037A TEST ROLLI NG
DEBRI S CONTAI NMENT, STRUCTURE

C-64-27

SPECI AL GRANULAR BACKFI LL
MARKER POSTS, FLEXIBLE, FOR CU
TRAFFI C CONTROL, COVERI NG SI GN

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI T

UNI'T QUANTITY BID PRICE

EACH 3. 000 65. 000
S. F. 106. 710 15. 000
EACH 2.000 50. 000
EACH 21. 000 20. 000
EACH 13. 000 20. 000
LS 1. 000 4000. 000
LS 1. 000 4500. 000
LS 1. 000 500. 000
DAYS  17017. 000 0. 250
S.Y. 2500. 000 2.000
S Y. 68. 000 2. 300
S Y. 40. 000 3. 000
S.Y. 221. 000 2.000
L. F. 5403. 000 0. 400
L. F. 1411. 000 0. 750
L. F 1411. 000 0. 750
EACH 2.000 150. 000
LS 1. 000 500. 000
L. F 99. 000 3. 000
EACH 4.000 70. 000
CY 405. 000 9. 000
STA. 13. 000 20. 000
LS 1. 000 4100. 000
TON 934. 000 37.000
EACH 4. 000 50. 000
EACH 168. 000 10. 000

2161.
1058.
1058.
300.
500.

297.
280.
3645.
260.
4100.
34558.
200.
1680.

580279.

00

00

00

COOOOLELOO0LLL00L00

ce

0. 000
0. 000
0. 000
. 000

. 000
. 000

[eNoNe]

COOOOLLLOOLLL00CR00

ce

cee

.00

.00

.00

C00000000000000000

ce

0. 000
0. 000
0. 000
. 000

. 000
. 000

[eNoNe]

ece

COOOOLLLOO0LLL00CR00

cee

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508018

STATE PRQJECT(S): 3340- 02- 73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

PAGE:

57

LETTI NG DATE: 05/08/01

30/ KENCSHA COUNTY

KENCSHA - RACINE RD, STH S -

STH 31
KENOSHA COUNTY

R NO 1: JAMES CAPE & SONS CO.
R NO 2: THE ZI GNEGO COWPAN ES
R NO 3: HOFFMAN CONSTRUCTI ON COWMPANI ES-A JO NT V
R NO 4: STREU CONSTRUCTI ON CO
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 19. 000
CLEARI NG 25MV 237. 600
GRUBBI NG 40M 19. 000
GRUBBI NG 25MV 237. 600
REMOVI NG PAVEMENT M 11179. 700
REMOVI NG CURB AND GUTTER M 645. 800
REMOVI NG CONCRETE SI DEWALK M 106. 100
REMOVI NG FENCE M 9. 000
REMOVI NG | NLETS EACH 3. 000
REMOVI NG ASPHALTI C SURFACE, BU M2 315. 000
REMOVI NG ASPHALTI C SURFACE, M MG 1149. 000
REMOVI NG CONCRETE BASES EACH 17. 000
COVMON EXCAVATI ON VB 92468. 700
GRANULAR BACKFI LL VB 1000. 000
PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
PREP OF FOUNDATI ON FOR CONCRET LS 1. 000
PREP OF FOUNDATI ON FOR CABC, O M 6821. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE MG 60544. 000
CABC, OPEN GRADED NUMBER 2 MG 28506. 000
BREAKER RUN STONE MG 10000. 000
CONCRETE BASE COURSE, 250 M M2 860. 300
BASE PATCHI NG, CONCRETE M 200. 000
ASPHALTI C MATERI AL FOCR TACK CO L 2165. 320
QWP, ASPHALTI C M XTURE MG 4135. 400
ASPHALTI C MATERI AL FOR PLANT M MG 248. 100
ASPHALTI C CONCRETE PAVEMENT, T MG 4135. 400

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
160. 000 3040. 00
6. 000 1425. 60
160. 000 3040. 00
6. 000 1425. 60
3. 540 39576. 14
12. 000 7749. 60
6. 500 689. 65
15. 000 135. 00
300. 000 900. 00
13. 000 4095. 00
12. 000 13788. 00
150. 000 2550. 00

4.800  443849.76
20. 000 20000. 00

1500. 000 1500. 00
0.010 0.01
0. 010 68. 21

12000. 000 12000. 00
7.830  474059. 52
11.300 322117.80

8. 300 83000. 00

39. 000 33551. 70
60. 000 12000. 00

0. 400 866. 13

0. 600 2481. 24
226. 000 56070. 60
26. 750 110621. 95

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
160. 000 3040. 00
6. 000 1425. 60
160. 000 3040. 00
6. 000 1425. 60
4.000 44718. 80
10. 000 6458. 00
4. 000 424. 40
6. 500 58. 50
300. 000 900. 00
11.880 3742. 20
11.700 13443. 30
100. 000 1700. 00
5.290 489159. 42
16. 000 16000. 00
1621. 380 1621. 38
1. 000 1.00
4.000 27284. 00
2200. 000 2200. 00

24. 000 20647. 20
64. 000 12800. 00
0. 360 779.52
0. 800 3308. 32
213. 000 52845. 30

30.000  124062. 00

16TH PL
Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
170. 000 3230. 00
5. 000 1188. 00
170. 000 3230. 00
5. 000 1188. 00
4.000 44718. 80
10. 000 6458. 00
4.000 424. 40
10. 000 90. 00
300. 000 900. 00
11.880 3742. 20
11.700 13443. 30
100. 000 1700. 00
5.290  489159.42
16. 000 16000. 00
1621. 380 1621. 38
50000. 000 50000. 00
14. 660 99995. 86
2200. 000 2200. 00
8. 580 519467. 52
10. 950 312140. 70
7.700 77000. 00
39. 000 33551. 70
60. 000 12000. 00
0. 360 779.52
0. 800 3308. 32
213. 000 52845. 30
30. 000 124062. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508018

| TEM
NUMBER | TEM DESCRI PTI ON

40728 DENSITY | NCENTI VE, ASPHALTIC C
41105 ASPHALTI C SURF, DRI VEWAYS & FI
41106 ASPHALTI C SURFACE, TEMPORARY
41510 CONCRETE PAVEMENT, 250 MV
41605 CONCRETE DRI VEWAY, 150 MM
41653 PAVEMENT TI ES

41665 CONCRETE PAVEMENT GAPS

52084 TEMPORARY CULVERT PI PE, 600 MM
52103 CORRUGATED STEEL CULVERT Pl PE
52104 CORRUGATED STEEL CULVERT Pl PE
52105 CORRUGATED STEEL CULVERT PI PE
52106 CORRUGATED STEEL CULVERT PI PE
52107 CORRUGATED STEEL CULVERT PI PE
52147 STL APRON ENDW. FOR CLVRT PI PE
52148 STL APRON ENDW. FOR CLVRT PI PE
52149 STL APRON ENDW. FOR CLVRT PI PE
52150 STL APRON ENDW. FOR CLVRT PI PE
52151 STL APRON ENDW. FOR CLVRT PI PE
52260 RCCP, APRON ENDWALLS, 300
52261 RCCP, APRON ENDWALLS, 375
52262 RCCP, APRON ENDWALLS, 450
52263 RCCP, APRON ENDWALLS, 525
52264 RCCP, APRON ENDWALLS, 600
52266 RCCP, APRON ENDWALLS, 750
52361 RCCP HORZ ELLIP, ENDWALLS, 490
52363 RCCP HORZ ELLI P, ENDWALLS, 610

$2888¢%

60160 CONCRETE CURB AND GUTTER, 900
60170 CONCRETE CURB AND GUTTER, 900
60205 CONCRETE SI DEWALK, 125 MM
60601 RI PRAP

60825 REINF CONC PIPE, CLASS IIl, SS
60826 REINF CONC PIPE, CLASS Il1, SS
60827 REINF CONC PIPE, CLASS Ill, SS
60828 REINF CONC PIPE, CLASS Ill, SS
60829 REINF CONC PIPE, CLASS IIl, SS
60831 REINF CONC PIPE, CLASS Ill, SS
60930 RELAID STORM SEVEER, 750 MM
61002 REINF CONC HE, CL HE-111, SS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000
. 200
. 000
. 000
. 600
. 400
. 900
. 700
. 100
. 000
. 500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
1. 000 2920. 00
97.500 6600. 75
46. 250 43058. 75
24.500 2306890. 60
40. 000 1060. 00
6. 500 6396. 00
1000. 000 8000. 00
50. 000 2575. 00
90. 000 2394. 00
100. 000 1000. 00
80. 000 6568. 00
125. 000 2300. 00
150. 000 690. 00
75. 000 450. 00
85. 000 170. 00
100. 000 1400. 00
110. 000 440. 00
140. 000 280. 00
425. 000 10200. 00
440. 000 1760. 00
480. 000 480. 00
550. 000 1100. 00
625. 000 5000. 00
675. 000 2700. 00
800. 000 800. 00
1000. 000 2000. 00
24.250  229211.00
45. 000 630. 00
25. 300 30365. 06
80. 000 1440. 00
103.000 131634.00
106. 000 16705. 60
125. 000 22425. 00
151. 000 31392. 90
155. 000 33743. 50
229. 000 10327. 90
261. 000 3915. 00
239. 000 25453. 50

Bl DDER NO 2

UNI'T
BI D PRI CE

-000

34447.
2330430
1616
4920
12000
4223.
1383.
620.
5664
1380
377.
468.
178.
1414.
480.
262.
5952.
1092.
301.
668.
3024
1708.
506.
1282.
262765
1092.
31805.
1440
146970
19069
24219.
30769.
34178.
8433.
1500
21300.

PAGE:

58

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1. 000 2920. 00
75.000 5077.50
37.000 34447. 00
24.500 2306890. 60
40. 000 1060. 00
6. 500 6396. 00
1000. 000 8000. 00
82. 000 4223. 00
52. 000 1383. 20
62. 000 620. 00
69. 000 5664. 90
75. 000 1380. 00
82. 000 377. 20
78.000 468. 00
89. 000 178. 00
101. 000 1414.00
120. 000 480. 00
131. 000 262. 00
248. 000 5952. 00
273. 000 1092. 00
301. 000 301. 00
334. 000 668. 00
378. 000 3024. 00
427.000 1708. 00
506. 000 506. 00
641. 000 1282. 00
24. 450 231101. 40
45. 000 630. 00
25. 300 30365. 06
80. 000 1440. 00
115. 000 146970. 00
121. 000 19069. 60
135. 000 24219. 00
148. 000 30769. 20
157. 000 34178. 90
187. 000 8433. 70
100. 000 1500. 00
200. 000 21300. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

62870

| TEM DESCRI PTI ON

REINF CONC HE, CL HE-111, SS,
CATCH BASI NS, TYPE 1

CATCH BASI NS, TYPE 2

CATCH BASI NS, TYPE 5

MANHOLES, TYPE 1

I NLETS, TYPE 1

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE B

I NLET COVERS, TYPE HM

ADJUSTI NG MVANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, UNPERFORATED,
DRAI'N TI LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
MARKER POSTS FOR RI GHT OF WAY
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

CALClI UM CHLORI DE SURFACE TREAT
WATER

SALVAGED TOPSQO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

CONTRACT AND ESTI MATE ENG NEER

EACH
EACH

MR
EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

12. 000

9. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000
. 580
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000
. 580
. 000

PAGE:

59

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

-000
580
.000



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 60
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508018
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62871 | NLET PROTECTION, TYPE B EACH 10. 000 50. 000 500. 00 50. 000 500. 00 50. 000 500. 00
62872 | NLET PROTECTION, TYPE C EACH 88. 000 45. 000 3960. 00 45. 000 3960. 00 45. 000 3960. 00
62902 FERTI LI ZER, TYPE A KG 2818. 000 0. 680 1916. 24 0. 680 1916. 24 0. 680 1916. 24
63003 SEEDI NG, TEMPORARY KG 1282. 000 6. 000 7692. 00 6. 000 7692. 00 6. 000 7692. 00
63010 SEEDI NG, M XTURE NO. 30 KG 854. 000 8. 400 7173. 60 8. 400 7173. 60 8. 400 7173. 60
63101 SODDI NG me 11059. 000 2. 800 30965. 20 2. 800 30965. 20 2. 800 30965. 20
63103 WATERI NG SODDED AREAS KL 553. 000 10. 000 5530. 00 10. 000 5530. 00 10. 000 5530. 00
63201 TREES, EACH 25. 000 310. 000 7750. 00 310. 000 7750. 00 310. 000 7750. 00

QAK, NORTHERN RED, 45WM CAL.,
63202 TREES, EACH 25. 000 310. 000 7750. 00 310. 000 7750. 00 310. 000 7750. 00

OAK WHI TE, 45MM CAL., B&B
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 19. 000 58. 000 1102. 00 58. 000 1102. 00 58. 000 1102. 00
63412 WOOD PCOSTS, 100 X 150 MM X 4.9 EACH 93. 000 59. 000 5487. 00 59. 000 5487. 00 59. 000 5487. 00
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 49. 000 65. 000 3185. 00 65. 000 3185. 00 65. 000 3185. 00
63702 SIGNS, TYPE Il, REFLECTIVE M 176. 090 148. 000 26061. 32 148. 000 26061. 32 148. 000 26061. 32
63822 MOING SIGNS, TYPE || EACH 113. 000 50. 000 5650. 00 68. 000 7684. 00 30. 000 3390. 00
63827 REMOVI NG SI GNS, TYPE || EACH 90. 000 22.000 1980. 00 25. 000 2250. 00 30. 000 2700. 00
64181 OVERHEAD SI GN SUPPORT, STRUCTU LS 1. 000 5800. 000 5800. 00 5800. 000 5800. 00 5800. 000 5800. 00

S- 30- 600
64220 FIELD OFFICE, TYPE C LS 1. 000 12500. 000 12500. 00 14000. 000 14000. 00 8000. 000 8000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 280. 000 20. 000 5600. 00 20. 000 5600. 00 20. 000 5600. 00
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS 190. 000 100. 000 19000. 00 100. 000 19000. 00 100. 000 19000. 00
64313 TRAFFI C CONTROL, DRUMSB DAYS  33950. 000 0. 300 10185. 00 0. 300 10185. 00 0. 300 10185. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2500. 000 1. 000 2500. 00 1. 000 2500. 00 1. 000 2500. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3670. 000 0. 200 734.00 0. 200 734.00 0. 200 734.00
64323 TRAFFI C CONTROL, WARNING LI GHT DAYS  12760. 000 0. 250 3190. 00 0. 250 3190. 00 0. 250 3190. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 4850. 000 1. 000 4850. 00 1. 000 4850. 00 1. 000 4850. 00
64327 TRAFFI C CONTROL, SIGNS, FI XED M 5. 240 147. 000 770. 28 147. 000 770. 28 147. 000 770. 28
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32. 000 23. 000 736. 00 23. 000 736. 00 23. 000 736. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32. 000 2.000 64. 00 2.000 64. 00 2.000 64. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 6480. 000 0. 450 2916. 00 0. 450 2916. 00 0. 450 2916. 00
64501 GEOTEXTI LE FABRIC, TYPE SAS M 4500. 000 4.250 19125. 00 2.680 12060. 00 2.680 12060. 00
64503 GEOTEXTILE FABRIC, TYPE DF M 20096. 300 2.000 40192. 60 1.980 39790. 67 2.000 40192. 60
64505 GEOTEXTILE FABRIC, TYPE R M 85. 000 3. 000 255. 00 3. 000 255. 00 5. 000 425.00
64602 PAVEMENT MARKING 100 MM EPOX M 20805. 500 1.350 28087. 43 1.350 28087. 43 1.350 28087. 43
64618 PVMI' MRKNG, CHANNELI ZI NG 200 M 1329. 000 4.300 5714.70 4.300 5714.70 4.300 5714.70
64642 REMOVI NG PAVEMENT MARKI NGS M 2518. 600 1.980 4986. 83 1.980 4986. 83 1.980 4986. 83
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 4.000 125. 000 500. 00 125. 000 500. 00 125. 000 500. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

PAGE: 61

LETTI NG DATE: 05/08/01

PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 300 WM
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 100 MM REFLEC
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG
TEMP PVMI' MRKG CHAN 200MM REMO
TEMP PVMI' MRKNG, STCP LI NE, 30
TEMP PVMI' MRKG STCP LNE 300MM
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 78 MM

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE BRKAWAY 375-425M
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO

1349. 000

1976. 000

Bl DDER NO 1

UNI T
BI D PRI CE AMOUNT
125. 000 500. 00
7.000 210. 00
12. 000 3198. 00
55. 000 1925. 00
0. 850 4947. 85
3.120 29053. 44
1.700 202. 30
6. 240 2109.12
2.550 40. 80
9. 350 149. 60
250. 000 1500. 00
300. 000 1800. 00
49. 000 6615. 00
146. 000 21754. 00
3. 200 23440. 00
3. 150 21539. 70
4.320 60. 48
3.100 19985. 70
12.500 15891. 25
13. 800 11792. 10
91. 860 12952. 26
10. 500 11220. 30
36. 100 6945. 64
380. 000 14060. 00
300. 000 2100. 00
550. 000 4400. 00
490. 000 1960. 00
590. 000 4720. 00
850. 000 850. 00
850. 000 1700. 00
310. 000 2480. 00
2. 300 487. 60
2.620 20. 96
3. 940 3601. 16
2. 300 581. 90
2. 000 2698. 00
1.650 1366. 20
2.150 4248. 40

Bl DDER NO 2

UNI T
BI D PRI CE AMOUNT
125. 000 500. 00
7.000 210. 00
12. 000 3198. 00
55. 000 1925. 00
0. 850 4947. 85
3.120 29053. 44
1.700 202. 30
6. 240 2109.12
2.550 40. 80
9. 350 149. 60
250. 000 1500. 00
300. 000 1800. 00
49. 000 6615. 00
125. 000 18625. 00
3. 000 21975. 00
3. 500 23933. 00
1. 000 14.00
3. 500 22564. 50
12.500 15891. 25
13. 800 11792. 10
91. 860 12952. 26
10. 500 11220. 30
36. 100 6945. 64
380. 000 14060. 00
300. 000 2100. 00
550. 000 4400. 00
490. 000 1960. 00
590. 000 4720. 00
850. 000 850. 00
860. 000 1720. 00
310. 000 2480. 00
2. 300 487. 60
2.620 20. 96
3. 940 3601. 16
2. 300 581. 90
2.000 2698. 00
1.650 1366. 20
2.150 4248. 40

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
125. 000 500. 00
7.000 210. 00
12. 000 3198. 00
55. 000 1925. 00
0. 850 4947. 85
3.120 29053. 44
1.700 202. 30
6. 240 2109. 12
2.550 40. 80
9. 350 149. 60
250. 000 1500. 00
300. 000 1800. 00
49. 000 6615. 00
125. 000 18625. 00
3. 000 21975. 00
3. 500 23933. 00
1. 000 14.00
3. 500 22564. 50
12.500 15891. 25
13. 800 11792. 10
91. 860 12952. 26
10. 500 11220. 30
36. 100 6945. 64
380. 000 14060. 00
300. 000 2100. 00
550. 000 4400. 00
490. 000 1960. 00
590. 000 4720. 00
850. 000 850. 00
850. 000 1700. 00
310. 000 2480. 00
2.300 487. 60
2.620 20. 96
3. 940 3601. 16
2. 300 581. 90
2.000 2698. 00
1. 650 1366. 20
2.150 4248. 40



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

65624

65707
65903
65906
65930
66501
66502
90004

90004

90004

90004

90004

90004

90005

90005

| TEM DESCRI PTI ON

ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD | N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 31 & CTH L

ELEC SERVI CE, METER BREAKER PE
STH 31 & CTH S

ELEC SERVI CE, METER BREAKER PE
( HL- 30- \8)

POLES, TYPE 7

LUM NAI RES, UTILITY, 150 W
LUM NAI RES, UTILITY, 310 W
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TRAFFI C SI GNALS & STREE
LIGHTING STH 31 & CTH L

M SC

90004B TEMPORARY TRAFFI C SI GNA
& CTH L

M SC

90004C SALVAGE TRAFFI C SI GNALS
STREET LI GHTING STH 31 @CTH S
M SC

90004D TEMPORARY TRAFFI C SI GNA
& CTH S

M SC

90004E SALVAGE TRAFFI C SI GNALS
STREET LI GHTING, STH 31 @CTH
M SC

90004F TRAFFI C SI GNALS AND STR
LIGHTING STH 31 & CTH S

M SC

90005A | NSTALLI NG STATE- FURI NI
SECONDARY DI STRI BUTI ON' CENTERS
M SC

90005B PULL BOXES, STEEL 600 X

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
M 6. 000
M 3791. 000
M 3056. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 8. 000
EACH 8. 000
EACH 8. 000
EACH 16. 000
M 124.900
M 1027. 600
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 1. 000
EACH 20. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

800.

1475.
260.
280.
200.

. 970

4.920

14965.

18500.
4800.
18500.
4800.
13475.
1100.

380.

. 000

000

000
000
000
000

000

000

000

000

000

000

000

000

800.

11800.
2080.
2240.
3200.

246.
5055.
14965.

18500.

4800.

18500.

4800.

13475.

1100.

7600.

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

800.

1475.
260.
280.
200.

. 970

5. 400

14965.

18500.
4800.
18500.
4800.
13475.
1100.

380.

. 000

000

000
000
000
000

000

000

000

000

000

000

000

000

800.

11800.
2080.
2240.
3200.

246.
5549.
14965.

18500.

4800.

18500.

4800.

13475.

1100.

7600.

PAGE:

LETTI NG DATE: 05/08/01

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

800.

1475.
260.
280.
200.

. 460

5.610

14965.

18500.
4800.
18500.
4800.
13475.
1100.

380.

. 000

000

000
000
000
000

000

000

000

000

000

000

000

000

800.

11800.
2080.
2240.
3200.

307.
5764.
14965.

18500.

4800.

18500.

4800.

13475.

1100.

7600.

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508018

90005

90005

90012

90365
90398
90410
90411
90412
90545
90591
90616

SALV. COVERS AND FRAMES, STH 3
M SC EACH
90005C PULL BOXES, STEEL 600 X
SALV. COVERS AND FRAMES, STH 3

M SC EACH
90005D LANDSCAPE PLANTI NG SURV

AND CARE

M SC 40M
90012A TEST ROLLI NG

QWP, BASE COURSES MG
JO NT AND CRACK REPAIR M
QWP, CONCRETE PAVEMENT MR

QWP, PROFI LE | NDEX | NCENTI VE, DOL
QWP, PVMI' STRENGTH | NCENTI VE, DOL
CONCRETE COLLAR EACH
TEMPORARY COVER PLATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

12.

32.

174.

89050.
100.
94158.
56570.
24730.
17.

6
96

PROPCSAL TOTAL

000
000

000
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000
800
000
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000
. 000
. 000

380.
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35.

000
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000

. 130
36.
. 490
. 000
. 000
400.
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. 000
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000
000

4560.

8800.

6090.

11576.
3600.
46137.
56570.
24730.
6800.
1800.
4800.

6097291.
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00

380.
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20.

116.

500.
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50
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000

000

. 130
000
. 490
. 000
. 000
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. 000
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8800.

3480.

11576.
11600.
46137.
56570.
24730.
8500.
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4800.

6167153.

PAGE:

63

LETTI NG DATE: 05/08/01

00

00

380.

275.

20.

116.

500.
100.

50

000

000

000

. 150
000
. 500
. 000
. 000
000
000
. 000

4560.

8800.

3480.

13357.
11600.
47079.
56570.
24730.
8500.
600.
4800.

6382508.

00

00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 64
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508018

BIDDER NO 1: JAMES CAPE & SONS CO.

BIDDER NO 2: THE ZI GNEGO COVWPAN ES

BI DDER NO 3: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 4: STREU CONSTRUCTI ON CO.

Bl DDER NO 4 BI DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARING 40M 19. 000 157. 750 2997. 25 0. 000 0.00 0. 000 0.00
20102 CLEARI NG 25MV 237. 600 4.950 1176. 12 0. 000 0. 00 0. 000 0. 00
20104 GRUBBI NG 40M 19. 000 157.750 2997. 25 0. 000 0. 00 0. 000 0. 00
20105 GRUBBI NG 25MM 237. 600 4. 950 1176. 12 0. 000 0.00 0. 000 0.00
20401 REMOVI NG PAVEMENT me 11179. 700 3. 850 43041. 85 0. 000 0.00 0. 000 0.00
20405 REMOVI NG CURB AND GUTTER M 645. 800 11. 000 7103. 80 0. 000 0. 00 0. 000 0. 00
20406 REMOVI NG CONCRETE SI DEWALK M 106. 100 4.850 514.59 0. 000 0. 00 0. 000 0. 00
20412 REMOVI NG FENCE M 9. 000 25. 000 225.00 0. 000 0. 00 0. 000 0.00
20416 REMOVI NG | NLETS EACH 3. 000 250. 000 750. 00 0. 000 0.00 0. 000 0.00
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 315. 000 11.880 3742. 20 0. 000 0.00 0. 000 0.00
20421 REMOVI NG ASPHALTI C SURFACE, M M5 1149. 000 11.700 13443. 30 0. 000 0. 00 0. 000 0. 00
20422 REMOVI NG CONCRETE BASES EACH 17. 000 150. 000 2550. 00 0. 000 0. 00 0. 000 0.00
20501 COWMON EXCAVATI ON M8 92468. 700 6.950 642657.47 0. 000 0.00 0. 000 0.00
20901 GRANULAR BACKFI LL M8 1000. 000 18. 000 18000. 00 0. 000 0.00 0. 000 0.00
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 1621. 380 1621. 38 0. 000 0. 00 0. 000 0. 00
21111 PREP OF FOUNDATI ON FOR CONCRET LS 1. 000 5000. 000 5000. 00 0. 000 0. 00 0. 000 0.00
21132 PREP OF FOUNDATION FOR CABC, O M 6821. 000 7.500 51157. 50 0. 000 0.00 0. 000 0.00
21301 FI NI SH NG ROADVWAY LS 1. 000 5000. 000 5000. 00 0. 000 0.00 0. 000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 60544. 000 9.400 569113.60 0. 000 0. 00 0. 000 0. 00
30420 CABC, OPEN GRADED NUMBER 2 MG 28506. 000 12.280  350053. 68 0. 000 0. 00 0. 000 0. 00
30426 BREAKER RUN STONE MG 10000. 000 11.000 110000. 00 0. 000 0.00 0. 000 0.00
30710 CONCRETE BASE COURSE, 250 W\ M2 860. 300 30. 000 25809. 00 0. 000 0.00 0. 000 0.00
30820 BASE PATCHI NG, CONCRETE M 200. 000 36. 000 7200. 00 0. 000 0. 00 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOCR TACK CO L 2165. 320 0. 360 779.52 0. 000 0. 00 0. 000 0. 00
40301 QWP, ASPHALTI C M XTURE MG 4135. 400 0. 800 3308. 32 0. 000 0.00 0. 000 0.00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 248.100 213. 000 52845. 30 0. 000 0.00 0. 000 0.00
40723 ASPHALTI C CONCRETE PAVEMENT, T MG 4135. 400 30. 000 124062. 00 0. 000 0. 00 0. 000 0. 00
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 2920. 000 1. 000 2920. 00 0. 000 0. 00 0. 000 0.00
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 67.700 75. 000 5077. 50 0. 000 0.00 0. 000 0.00
41106 ASPHALTI C SURFACE, TEMPORARY MG 931. 000 37.000 34447. 00 0. 000 0.00 0. 000 0.00
41510 CONCRETE PAVEMENT, 250 MM M 94158. 800 28.670 2699532. 80 0. 000 0. 00 0. 000 0.00
41605 CONCRETE DRI VEWAY, 150 MM M 26. 500 38. 270 1014. 16 0. 000 0. 00 0. 000 0. 00
41653 PAVEMENT TI ES EACH 984. 000 8. 000 7872. 00 0. 000 0. 00 0. 000 0.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM

NUMBER

61121

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE PAVEMENT GAPS EACH
TEMPORARY CULVERT PIPE, 600 MM M
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT Pl PE EACH
STL APRON ENDW. FOR CLVRT Pl PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
RCCP, APRON ENDWALLS, 300 MM  EACH
RCCP, APRON ENDWALLS, 375 MM  EACH
RCCP, APRON ENDWALLS, 450 MM  EACH
RCCP, APRON ENDWALLS, 525 MM  EACH
RCCP, APRON ENDWALLS, 600 MM EACH
RCCP, APRON ENDWALLS, 750 MM  EACH
RCCP HORZ ELLI P, ENDWALLS, 490 EACH
RCCP HORZ ELLIP, ENDWALLS, 610 EACH
CONCRETE CURB AND GUTTER, 900 M
CONCRETE CURB AND GUTTER, 900 M
CONCRETE S| DEWALK, 125 MM M

Rl PRAP VB
REINF CONC PIPE, CLASS |11, SS M
REI NF CONC PIPE, CLASS |11, SS M
REI NF CONC PIPE, CLASS |11, SS M
REINF CONC PIPE, CLASS 111, SS M
REINF CONC PIPE, CLASS 111, SS M
REI NF CONC PIPE, CLASS |11, SS M
RELAI D STORM SEVER, 750 MM M
REINF CONC HE, CL HE-111, SS, M
REINF CONC HE, CL HE-111, SS, M
CATCH BASI NS, TYPE 1 EACH
CATCH BASI NS, TYPE 2 EACH
CATCH BASI NS, TYPE 5 EACH
MANHOLES, TYPE 1 EACH
I NLETS, TYPE 1 EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

8. 000 1000. 000
51.500 120. 550
26. 600 108. 350
10. 000 111. 350
82.100 114. 400
18. 400 117.500
4.600 120. 550

6. 000 105. 000
2.000 115. 000
14.000 130. 000
4.000 140. 000
2.000 160. 000
24. 000 622. 000
4. 000 653. 000

1. 000 800. 000
2.000 870. 000

8. 000 1040. 000

4. 000 1250. 000

1. 000 1525. 000
2.000 2000. 000
9452. 000 23.790
14.000 60. 700
1200. 200 34. 450
18. 000 80. 000
1278. 000 115.700
157. 600 130. 600
179. 400 136. 100
207. 900 140. 000
217.700 145. 500
45. 100 208. 250
15. 000 166. 650
106. 500 197. 850
31. 000 235. 350
1. 000 845. 000
80. 000 820. 000
3. 000 1645. 000

3. 000 1180. 000
7.000 835. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM

NUMBER

61122
61151
61162
61180
61182
61183
61201
61211
61251
61254
61422
61910
62001
62003
62101
62203
62301
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62826
62827
62870
62871
62872
62902
63003
63010
63101

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE B

I NLET COVERS, TYPE HM

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, UNPERFORATED,
DRAI'N TI LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
MARKER POSTS FOR RI GHT OF WAY
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

CALClI UM CHLORI DE SURFACE TREAT
WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 30

SODDI NG

CONTRACT AND ESTI MATE ENG NEER

EACH

MG
KL

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
9. 000 600. 000 5400. 00
3. 000 275. 000 825. 00
9. 000 375. 000 3375. 00
91. 000 400. 000 36400. 00
1. 000 350. 000 350. 00
2.000 350. 000 700. 00
11428. 000 6. 230 71196. 44
496. 500 26. 240 13028. 16
750. 000 12. 000 9000. 00
59. 000 110. 000 6490. 00
58. 000 65. 000 3770. 00
1. 000 115600. 000 115600. 00
302. 900 34. 450 10434.91
30. 200 37.680 1137. 94
12. 000 100. 000 1200. 00
124. 600 29. 900 3725.54
10. 000 370. 000 3700. 00
75. 000 5. 000 375. 00
80519. 000 0. 900 72467.10
72664. 000 0. 140 10172. 96
649. 000 8. 000 5192. 00
649. 000 8. 000 5192. 00
2359. 000 3.280 7737.52
2359. 000 3. 280 7737.52
708. 000 1. 000 708. 00
6. 000 190. 000 1140. 00
8. 000 195. 000 1560. 00
2081. 000 0. 620 1290. 22
2081. 000 0. 680 1415. 08
16069. 000 100. 000 1606900. 00
16069. 000 0. 580 9320. 02
9. 000 100. 000 900. 00
10. 000 50. 000 500. 00
88. 000 45. 000 3960. 00
2818. 000 0. 680 1916. 24
1282. 000 6. 000 7692. 00
854. 000 8. 400 7173. 60
11059. 000 2. 800 30965. 20

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508018

| TEM

NUMBER

63202

63411
63412
63413
63702
63822
63827
64181

64220
64310
64311
64313
64318
64321
64323
64326
64327
64329
64333
64343
64501
64503
64505
64602
64618
64642
64734
64758
64770
64778
64790
64902
64904

| TEM DESCRI PTI ON UNI'T
WATERI NG SCDDED AREAS KL
TREES, EACH
OAK, NORTHERN RED, 45MM CAL.,
TREES, EACH

OAK WHI TE, 45MM CAL., B&B

WOCD PCSTS, 100 X 150 MM X 4.3 EACH
WOOD POSTS, 100 X 150 MM X 4.9 EACH
WOOD POSTS, 100 X 150 MM X 5.5 EACH
SIGNS, TYPE ||, REFLECTIVE M
MOVI NG SIGNS, TYPE 11 EACH
REMOVI NG SI GNS, TYPE 11 EACH
OVERHEAD SI GN SUPPORT, STRUCTU LS
S-30- 600

FI ELD OFFI CE, TYPE C LS

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTRCL, SIGNS, FIXED M

TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFFI C CONTROL, DETOUR, SIGNS DAYS
GEOTEXTI LE FABRI C, TYPE SAS M
GEOTEXTI LE FABRI C, TYPE DF M
GEOTEXTI LE FABRIC, TYPE R MR
PAVEMENT MARKI NG 100 MM EPOX M
PVMI MRKNG, CHANNELI ZI NG, 200 M
REMOVI NG PAVEMENT MARKI NGS M
PAVEMENT MARKI NG ARROWS, TYPE EA
PAVEMENT MARKI NG WORDS, EPOXY EA!
PVMI MRKNG, DI AGONAL, 300 v M
PAVEMENT MARKI NG, CURB, EPOXY M
PAVEMENT MARKI NG | SLAND NOSE, EACH
TEMP PVMI' MRKG 100 MM REFLEC M

TEMP PVMI' MRKG 100 MM REMOVA M

CH
CH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
553. 000 10. 000
25. 000 310. 000
25. 000 310. 000
19. 000 58. 000
93. 000 59. 000
49. 000 65. 000
176. 090 148. 000
113. 000 70. 000
90. 000 15. 000
1. 000 5800. 000
1. 000 10000. 000
280. 000 20. 000
190. 000 100. 000
33950. 000 0. 300
2500. 000 1. 000
3670. 000 0. 200
12760. 000 0. 250
4850. 000 1. 000
5. 240 147.000
32. 000 23. 000
32. 000 2.000
6480. 000 0. 450
4500. 000 3. 000
20096. 300 2.000
85. 000 3. 000
20805. 500 1.350
1329. 000 4. 300
2518. 600 1.980
4.000 125. 000
4.000 125. 000
30. 000 7.000
266. 500 12. 000
35. 000 55. 000
5821. 000 0. 850
9312. 000 3.120

7750

1102.
5487.
3185.
26061.
7910
1350
5800

10000
5600
19000
10185
2500
734.
3190
4850
770.
736.

2916.
13500
40192

255.
28087.
5714
4986.
500.
500.
210.

3198.

1925.

4947.
29053.
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

TEMP PVMI' MRKNG, CHANNELI ZI NG
TEMP PVMI' MRKG CHAN 200MM REMO
TEMP PVMI' MRKNG, STCP LI NE, 30
TEMP PVMI' MRKG STCP LNE 300MM
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, @&
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 78 MM

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE BRKAWAY 375-425M
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 31 & CTH L

ELEC SERVI CE, METER BREAKER PE

CONTRACT AND ESTI MATE ENG NEER

I

—
(7]

LS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
119. 000 1.700
338. 000 6. 240
16. 000 2.550
16. 000 9. 350
6. 000 250. 000
6. 000 300. 000
135. 000 49. 000
149. 000 80. 000
7325. 000 2.550
6838. 000 2. 650
14. 000 3. 000
6447. 000 6. 500
1271. 300 12. 500
854. 500 13. 800
141. 000 91. 860
1068. 600 10. 500
192. 400 36. 100
37.000 380. 000
7.000 300. 000
8. 000 550. 000
4.000 490. 000
8. 000 590. 000
1. 000 850. 000
2.000 850. 000
8. 000 310. 000
212.000 2. 300
8. 000 2.620
914. 000 3. 940
253. 000 2. 300
1349. 000 2.000
828. 000 1. 650
1976. 000 2.150
6. 000 4.300
3791. 000 2.620
3056. 000 2.000
1. 000 800. 000
1. 000 800. 000
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 69

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508018

STH 31 & CTH S

65624 ELEC SERVI CE, METER BREAKER PE LS 1. 000 800. 000 800. 00 0. 000 0. 00 0. 000
(HL- 30- \8)
65707 POLES, TYPE 7 EACH 8. 000 1475.000  11800. 00 0. 000 0.00 0. 000
65903 LUM NAI RES, UTILITY, 150 W EACH 8. 000 260. 000 2080. 00 0. 000 0. 00 0. 000
65906 LUM NAIRES, UTILITY, 310 W EACH 8. 000 280. 000 2240. 00 0. 000 0. 00 0. 000
65930 LUM NAI RE ARMS, S| NGLE MEMBER, EACH 16. 000 200. 000 3200. 00 0. 000 0. 00 0. 000
66501 SAW NG EXI STI NG PAVENENT M 124. 900 1. 970 246. 05 0. 000 0.00 0. 000
66502 SAW NG CONCRETE PAVEMENT, FULL M 1027. 600 5. 400 5549. 04 0. 000 0. 00 0. 000
90004 M SC LS 1.000  14965.000  14965. 00 0. 000 0. 00 0. 000
90004A TRAFFI C S| GNALS & STREE
LIGHTING STH 31 & CTH L
90004 M SC LS 1.000  18500.000  18500. 00 0. 000 0. 00 0. 000
90004B TEMPORARY TRAFFI C SI GNA
& CTH L
90004 M SC LS 1. 000 4800. 000 4800. 00 0. 000 0.00 0. 000
90004C SALVAGE TRAFFI C SI GNALS
STREET LI GHTING STH 31 @CTH S
90004 M SC LS 1.000  18500.000  18500. 00 0. 000 0. 00 0. 000
90004D TEMPORARY TRAFFI C SI GNA
& CTH S
90004 M SC LS 1. 000 4800. 000 4800. 00 0. 000 0. 00 0. 000
90004E SALVAGE TRAFFI C SI GNALS
STREET LI GHTING, STH 31 @ CTH
90004 M SC LS 1.000  13475.000  13475.00 0. 000 0.00 0. 000
90004F TRAFFI C SI GNALS AND STR
LIGHTING STH 31 & CTH S
90005 M SC EACH 1. 000 1100. 000 1100. 00 0. 000 0.00 0. 000
90005A | NSTALLI NG STATE- FURI NI
SECONDARY DI STRI BUTI ON CENTERS
90005 M SC EACH 20. 000 380. 000 7600. 00 0. 000 0. 00 0. 000
900058 PULL BOXES, STEEL 600 X
SALV. COVERS AND FRAMES, STH 3
90005 M SC EACH 12. 000 380. 000 4560. 00 0. 000 0. 00 0. 000
90005C PULL BOXES, STEEL 600 X
SALV. COVERS AND FRAMES, STH 3
90005 M SC EACH 32. 000 275. 000 8800. 00 0. 000 0.00 0. 000
90005D LANDSCAPE PLANTI NG SURV
AND CARE
90012 M SC 40M 174. 000 30. 000 5220. 00 0. 000 0.00 0. 000
90012A TEST ROLLI NG
90365 QWP, BASE COURSES NG 89050. 000 0.280  24934.00 0. 000 0.00 0. 000

e

eeoooeo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508018

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
BI D PRI

CE

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
90398 JO NT AND CRACK REPAI R M 100. 000 30. 000 3000. 00
90410 QWP, CONCRETE PAVEMENT M 94158. 800 0. 550 51787. 34
90411 QwWP, PROFILE | NDEX | NCENTIVE, DOL 56570. 000 1. 000 56570. 00
90412 QwW, PVMI STRENGTH | NCENTI VE, DOL 24730. 000 1. 000 24730. 00
90545 CONCRETE COLLAR EACH 17. 000 275. 000 4675. 00
90591 TEMPORARY COVER PLATES EACH 6. 000 45. 000 270. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 96. 000 50. 000 4800. 00

PROPCSAL TOTAL....... 8373174. 84

coooooo

coooocoo



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE-

PROPCSAL: 20010508019

STATE PROJECT(S):

3724-02-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

LOCATI ON

TYPE OF WORK: ASPHALTI C SURFACI NG

PAGE:

71

LETTI NG DATE: 05/08/01

51/ RACI NE COUNTY
HONELL RD
CTH H
RACI NE COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
500. 000 6500. 00
2.500 750. 00
15. 000 4950. 00
8. 500 552. 50
3. 000 273.00
200. 000 200. 00
7.230 5639. 40
2.150 3225. 00
11.500 5692. 50
20. 000 4500. 00
5. 000 1850. 00
2500. 000 2500. 00
9. 500 101650. 00
3. 000 1134. 00
20. 000 800. 00
1. 050 1837. 50
0. 250 4812.50
198. 000 229680. 00
17. 850 343612. 50
1. 000 12320. 00
49. 000 59290. 00
26. 000 6110. 00
29. 000 2842. 00
60. 000 300. 00
40. 000 5000. 00
58. 000 9164. 00
68. 000 6120. 00
75. 000 3600. 00
100. 000 800. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00

BIDDER NO 1: PAYNE & DOLAN, | NC
BIDDER NO 2: PAVI NG M X&CONST. CO. ( SEE BL11)
Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
20330 REMOVI NG OLD CULVERTS EACH 13. 000 100. 000 1300. 00
20401 REMOVI NG PAVEMENT S Y. 300. 000 6. 500 1950. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 330. 000 1. 800 594. 00
20405 REMOVI NG CURB AND GUTTER L.F. 65. 000 5. 000 325. 00
20411 REMOVI NG GUARDRAI L L. F. 91. 000 3. 000 273.00
20415 REMOVI NG CATCH BASI NS EACH 1. 000 250. 000 250. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 780. 000 7.230 5639. 40
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 1500. 000 2.150 3225. 00
20501 COVMMON EXCAVATI ON CY. 495. 000 14. 000 6930. 00
20901 GRANULAR BACKFI LL CY. 225. 000 8. 000 1800. 00
21131 PREP OF FOUNDATI ON FOR ASPHALT STA 370. 000 14. 350 5309. 50
21301 FI NI SHI NG ROADWAY LS 1. 000 1650. 000 1650. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 10700. 000 9. 800 104860. 00
30409 SHAPI NG SHOULDERS STA 378. 000 14. 950 5651. 10
30810 BASE PATCHI NG, ASPHALTI C S Y. 40. 000 45. 000 1800. 00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 1750. 000 1. 200 2100. 00
40301 QWP, ASPHALTI C M XTURE TON 19250. 000 0. 750 14437. 50
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1160. 000 170. 000 197200. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 19250. 000 19. 300 371525. 00
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 12320. 000 1. 000 12320. 00
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 1210. 000 38. 600 46706. 00
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 235. 000 36. 000 8460. 00
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 98. 000 34. 000 3332. 00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 5. 000 45. 000 225.00
52107 CORRUGATED STEEL CULVERT PI PE, L.F. 125. 000 56. 000 7000. 00
52113 CORRUGATED STEEL CULVERT PI PE, L.F. 158. 000 64. 000 10112. 00
52142 CORRUGATED STEEL PI PE ARCH, 57 L.F. 90. 000 61. 000 5490. 00
52143 CORRUGATED STEEL PI PE ARCH, 64 L.F. 48. 000 91. 000 4368. 00
52147 STL APRON ENDW. FOR CLVRT PI PE EACH 8. 000 140. 000 1120. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508019

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
52151 STL APRON ENDW. FOR CLVRT Pl PE EACH 4.000
52155 STL APRON ENDW. FOR CLVRT Pl PE EACH 4.000
52168 STL APRON ENDW. FOR Pl PE ARCH, EACH 2.000
52169 STL APRON ENDW. FOR PI PE ARCH, EACH 2.000
52472 SALV APRON ENDWALLS FOR CLVT P EACH 1. 000
52478 SALV APRON ENDWALLS FOR CLVT P EACH 2.000
60104 CONCRETE CURB, TYPE J L.F. 95. 000
60120 CONCRETE CURB AND GUTTER, 18-1 L.F. 847.000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 1508. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 513. 000
60601 RI PRAP CY. 34. 000
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 266. 000
60828 REINF CONC PIPE, CLASS IIl, SS L.F. 68. 000
60851 REINF CONC PIPE, CLASS |V, SS, L.F. 276. 000
60870 REINF CONC PIPE, CLASS V, SS, L.F. 31. 000
61110 MANHOLES, TYPE 1 CH 1. 000
61121 I NLETS, TYPE 1 EACH 6. 000
61128 RECONSTRUCTI NG MANHOLES EACH 1. 000
61151 MANHOLE COVERS, TYPE J EACH 1. 000
61163 | NLET COVERS, TYPE C EACH 4.000
61168 | NLET COVERS, TYPE Z EACH 1. 000
61171 | NLET COVERS, TYPE WM EACH 1. 000
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 172. 000
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 35. 000
62203 ASPHALTI C FLUMVES S Y. 62. 000
62401 WATER MGAL 1. 000
62501 TOPSO L S Y. 2400. 000
62702 MJILCH NG S Y. 2400. 000
62811 EROCSI ON BALES, DELI VERED EACH 84. 000
62812 EROCSI ON BALES, | NSTALLED EACH 84. 000
62815 SILT FENCE, DELI VERED L. F. 3420. 000
62816 SILT FENCE, | NSTALLED L. F. 3420. 000
62817 SILT FENCE MAI NTENANCE L.F. 3420. 000
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000

62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 250
. 000
. 000

250.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000
. 000

250.

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

COLOOOOLOO0LLO0OLO000O0000000000000O00

COLLOOOLOO0LLO0OLO0000000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508019

| TEM
NUMBER

90329
90338

90339

90357

| TEM DESCRI PTI ON

ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE A

SEEDI NG M XTURE NO 10

ERCSI ON CONTROL SCD

MOVI NG SIGNS, TYPE 11

FI ELD OFFI CE, TYPE B

FI ELD LABORATCRY

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
LOCATI NG NO- PASSI NG ZONES
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, CURB, &J
NONMETALLI C CONDUI T, SCHEDULE
SAW NG EXI STI NG PAVEMENT

M SC

90033A POLYETHYLENE SHEETI NG
M SC

90034A EXCAVATI ON & HAULI NG OF
CONTAM NATED SO L

GRADE, SHAPE & FI Nl SH FOR BEAM
GRADI NG, SHAPI NG & FI NI SHI NG
FOUR M LE ROAD

GRADI NG, SHAPI NG & FI NI SHI NG
CTH G

PULVERI ZE & RELAY EXI STNG BASE

CONTRACT AND ESTI MATE ENG NEER

oo
< .'<.'"'.'"'.'"'9' mm

O uorrer

»R
2

LS

S Y.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

51500.

. 000
. 000

. 000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

1200.
3500.

6700.

000
000

000

. 800

10004.

2518,

2875,
16100.
1200.
3500.
6700.

41200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

54.

500.
10225.

13625.

. 000

000

000
000

000

. 980

10004.

2063.

5750.
18900.
500.
10225.
13625.

50470.

PAGE:

LETTI NG DATE: 05/08/01

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

°

COLOOLLLOOOLO00LLO00OO000000

. 000
. 000

. 000

. 000

o

COLOOLLLOOOLOO00LLO00L000000

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 74
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508019
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90365 QWP, BASE COURSES TON 10700. 000 0.130 1391. 00 0. 130 1391. 00 0. 000 0. 00

PROPCSAL TOTAL. . ..... 1045745. 14 1066074. 40 0. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 75
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508021
STATE PROJECT(S): 1485-05-60 LOCATI ON 05/ BROAN COUNTY
UNI VERSI TY WAY & NI COLET DR I NTER
STH 54
BROWN COUNTY

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: DI AMOND SURFACE, | NC

BI DDER NO 2: JAMES CAPE & SONS CO

BI DDER NO 3 PENHALL COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000 100. 00 1000. 000 1000. 00 100. 000 100. 00
41670 CONTI NUCUS DI AMOND GRI NDI NG S.Y. 110968. 000 2.980 330684.64 3. 250 360646. 00 3. 420 379510. 56
61910 MOBI LI ZATI ON LS 1. 000 27000. 000 27000. 00 30000. 000 30000. 00  20000. 000 20000. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 5000. 000 5000. 00 3000. 000 3000. 00
64301 TRAFFI C CONTROL LS 1. 000 2500. 000 2500. 00 25000. 000 25000. 00  25000. 000 25000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 22.000 20. 000 440. 00 45. 000 990. 00 45. 000 990. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 2139. 000 0.500 1069. 50 0. 300 641.70 0. 300 641.70
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 132. 000 5. 000 660. 00 1. 000 132.00 1. 000 132.00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 264. 000 1. 000 264. 00 0. 450 118. 80 0. 450 118. 80
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 873. 000 1. 000 873. 00 0. 600 523. 80 0. 600 523. 80
64326 TRAFFI C CONTROL, SIGNS DAYS 1094. 000 1. 000 1094. 00 1. 000 1094. 00 1. 000 1094. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 103703.000 0. 550 57036. 65 0. 490 50814. 47 0. 490 50814. 47
64618 PVMI MRKNG, CHANNELIZING 8-IN L. F. 3230. 000 1.100 3553. 00 1.100 3553. 00 1.100 3553. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 117. 000 7.500 877.50 7.500 877.50 7.500 877.50
64738 PAVEMENT MARKI NG, ARROWS, TYPE EACH 2.000 140. 000 280. 00 140. 000 280. 00 140. 000 280. 00
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 15. 000 90. 000 1350. 00 90. 000 1350. 00 90. 000 1350. 00
64626 PVMI MRKNG, SAME DAY, 4-INCH L.F. 8797. 000 0.620 5454. 14 0.620 5454. 14 0.620 5454. 14

PROPCSAL TOTAL. . ..... 433736. 43 487475. 41 493439. 97



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508022

STATE PRQJECT(S): 1490-10-76

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BIDDER NO 3: ZEN TH TECH., I NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG 25MV
20105 GRUBBI NG 25MV
20351 REMOVING OLD BRI DGE, STATION LS
8+229. 50
20401 REMOVI NG PAVEMENT M
20411 REMOVI NG GUARDRAI L M
20501 COWMMON EXCAVATI ON VB
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-75

20811 SELECTED BORROW EXCAVATI ON VB
21001 STRUCTURE BACKFI LL VB
30404 CRUSHED AGGREGATE BASE COURSE MG
50201 CONCRETE MASONRY, BRI DGES VB
50265 PROTECTI VE SURFACE TREATMENT M2
50307 PRESTRESSED G RDER, | TYPE, 13 M
50504 H GH STRENGTH BAR STEEL REI NF. KG
50511 COATED HI GH STR BAR STL REI NF, KG
50626 NON- LAM NATED ELASTOMERI C BEAR EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH

B-42-75
51121 STL PILE DEL & DRIVEN, HP 250M M
51130 PILE PO NTS EACH
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
60602 HEAVY RI PRAP VB
60604 MEDI UM RANDOM RI PRAP VB

61216 PI PE UNDERDRAI N, UNPERFORATED, M
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS

ESTI MATED
QUANTI TY

7000. 000

12. 000

476. 000
36. 000
18. 000

255. 000
48. 000
16. 000

4.000
1. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

- 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LOCATI ON 42/ OCONTO
ABRAMS - STH 22, BRI DGE & APPS

26656.
2700
270.
10455
2880
1920
200.
100.

USH 141
OCONTO COUNTY

Bl DDER NO 2
UNI'T
Bl D PRI CE

476. 000

53. 300
65. 000
35. 000
55. 000
60. 000
46. 000
90. 000
100. 000

COUNTY

25370
2340
630.
14025
2880
736.
360.
100.

PAGE:

76

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
12. 000 288. 00
12. 000 288. 00
63000. 000 63000. 00
2.500 560. 00
3. 500 941. 50
5. 000 1000. 00
30000. 000 30000. 00
6. 790 47530. 00
20. 000 5800. 00
7.900 13430. 00
365. 000 142350. 00
3. 500 2628. 50
300. 000 63900. 00
1.313 6197. 36
1. 449 37978. 29
50. 000 600. 00
500. 000 6000. 00
61. 000 29036. 00
105. 000 3780. 00
17. 500 315. 00
45. 000 11475. 00
60. 000 2880. 00
40. 000 640. 00
55. 000 220. 00
100. 000 100. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508022

| TEM
NUMBER

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELIV, CLASS 111,
ERCSI ON MAT, | NSTLD, CLASS 111
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

M SC

90003A, SEDI MENT BASI N EXCAVAT
M SC

90004A, STAI NI NG CONCRETE, STR
B-42-75

M SC

90005A, FILTER BAGS, DELI VERED
M SC

90005B, FILTER BAGS, | NSTALLED
M SC

90005C, FILTER BAGS, MAI NTENAN
M SC

90005D, TEMPORARY SURFACE DRAI
I NLET TYPE

M SC

90005E, TEMPORARY SURFACE DRAI

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1068.
1068.

480.

670.
670.

300.

000

000

000

. 000

. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
50000. 000 50000. 00
2.000 1090. 00
0. 250 136. 25
5. 000 2390. 00
5. 000 2390. 00
2.250 1003. 50
3. 390 1511. 94
1. 000 240. 00
100. 000 100. 00
100. 000 200. 00
0. 650 694. 20
0. 650 694. 20
8. 000 1600. 00
3. 500 700. 00
22.220 13132. 02
1. 000 19. 00
10. 000 90. 00
15. 000 135. 00
500. 000 500. 00
3000. 000 3000. 00
2.000 176. 00
2.500 1175. 00
2.600 1248. 00
2800. 000 2800. 00
4.990 3343. 30
3. 500 2345. 00
1. 500 450. 00
2650. 000 2650. 00
2650. 000 2650. 00

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
24500. 000 24500. 00
2.000 1090. 00
0. 200 109. 00
6. 000 2868. 00
6. 000 2868. 00
4. 000 1784. 00
4.000 1784. 00
5. 000 1200. 00
200. 000 200. 00
210. 000 420. 00
1. 000 1068. 00
1. 000 1068. 00
8. 000 1600. 00
4. 500 900. 00
35. 000 20685. 00
1. 000 19. 00
20. 000 180. 00
40. 000 360. 00
1000. 000 1000. 00
3000. 000 3000. 00
2.000 176. 00
2.000 940. 00
2.600 1248. 00
1000. 000 1000. 00
5. 000 3350. 00
5. 000 3350. 00
1. 600 480. 00
2650. 000 2650. 00
2650. 000 2650. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

3750

2650

2650

. 000
1500
3000

2

- 500

000

. 990

. 500

. 500

000

000

2650

2650

.30

.00

.00

00

00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508022

TYPE
90005 M SC EACH 18. 000
90005F, PLACI NG ROCKS
90501 QW READY M XED CONC MASONRY F M3 390. 000
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 4680. 000

PROPCSAL TOTAL. . .....

40. 000

15. 000
1. 000

720. 00

5850. 00
4680. 00

497557. 41

25. 000

18. 000
1. 000

PAGE:

78

LETTI NG DATE: 05/08/01

450. 00

7020. 00
4680. 00

526403. 80

200. 000

12. 000
1. 000

3600. 00

4680. 00
4680. 00

578938. 06



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508023

STATE PRQJECT(S): 4320-02-71
4328-02- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT

PAGE:

79

LETTI NG DATE: 05/08/01

36/ MANI TOAOC COUNTY

COLLINS RD, MANI TOAOC RI VER BRI DGE & APPS

TOM RD, CTH A
MANI TOADC COUNTY

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

| TEM ESTI MATED

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY

20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000
15+15

20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+00

20402 REMOVI NG ASPHALTI C SURFACE S.Y. 125. 000

20408 REMOVI NG MASONRY CY. 60. 000

20501 COWMMON EXCAVATI ON CY. 2545. 000

20505 MARSH EXCAVATI ON CY. 450. 000

20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 36- 157

20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 36- 160

20650 COFFERDAMS LS 1. 000

20801 BORROW EXCAVATI ON CY. 1000. 000

20811 SELECTED BORROW EXCAVATI ON CY. 584. 000

21001 STRUCTURE BACKFI LL CY. 880. 000

21302 FI NI SH NG ROADWAY, PROIJECT LS 1. 000
4320-02-71

21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000
4328-02-71

30404 CRUSHED AGGREGATE BASE COURSE TON 2740. 000

40204 ASPHALTI C MATERI AL FOCR TACK CO GAL. 66. 000

40301 QWP, ASPHALTI C M XTURE TON 545. 000

40501 ASPHALTI C MATERI AL FOR PLANT M TON 33. 000

40721 ASPHALTI C CONCRETE PAVEMENT, T TON 275. 000

40722 ASPHALTI C CONCRETE PAVEMENT, T TON 270. 000

40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 360. 000

50201 CONCRETE MASONRY, BRI DGES CY. 980. 000

50211 CONCRETE MASONRY, SEAL CY. 355. 000

12000. 000 12000. 00

8000. 000 8000. 00
3. 500 437.50

30. 000 1800. 00

6. 000 15270. 00

6. 000 2700. 00
18000. 000 18000. 00
6500. 000 6500. 00
80000. 000 80000. 00
6. 000 6000. 00

10. 500 6132. 00
12. 000 10560. 00
1500. 000 1500. 00
1500. 000 1500. 00
6. 250 17125. 00

5. 000 330. 00
1.700 926. 50
190. 000 6270. 00

49. 500 13612. 50
49. 500 13365. 00

1. 000 360. 00
280.000  274400. 00
125. 000 44375. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
32000. 000 32000. 00
5000. 000 5000. 00
3. 800 475. 00
40. 000 2400. 00
6. 000 15270. 00
6. 000 2700. 00
17000. 000 17000. 00
4300. 000 4300. 00
63000. 000 63000. 00
6. 000 6000. 00
10. 500 6132. 00
12. 000 10560. 00
1500. 000 1500. 00
1500. 000 1500. 00
6. 250 17125. 00
5. 000 330. 00
1.700 926. 50
190. 000 6270. 00
49. 500 13612. 50
49. 500 13365. 00
1. 000 360. 00
300. 000 294000. 00
186. 000 66030. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508023

| TEM
NUMBER

51341

51605
52003
52005
52061
52063
60602
61407
61408
61413
61435
61910
62401
62501
62505
62702
62811
62812
62815
62816
62817
62819
62821
62822
62823
62832
62833
62860
62905
63008
63401

| TEM DESCRI PTI ON

PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
CIP CONC PILING DELIV & DRI VE
TUBULAR RAILING TYPE F, STRUC
B- 36- 157

TUBULAR RAILING TYPE F, STRUC
B- 36- 160

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 18-IN
CULVERT PIPE, CLASS Il1, 24-1IN

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

WATER

TOPSA L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 10

WOOD POSTS, 4X4-1NCH X 10-FT

CONTRACT AND ESTI MATE ENG NEER

%

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000

32. 000
60. 000
60. 000
4.000
4.000
790. 000
265. 200
125. 000
2.000

6. 000

1. 000
25. 000
1900. 000
920. 000
2820. 000
20. 000
20. 000
1080. 000
1080. 000
885. 000
4.000

4. 000
25. 000
25. 000
250. 000
250. 000
485. 000
2.900
46. 000
4.000

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT

5800. 000 5800. 00
15. 000 480. 00
26. 000 1560. 00
30. 000 1800. 00
75. 000 300. 00

125. 000 500. 00
38. 000 30020. 00
31. 250 8287. 50
12. 250 1531. 25

400. 000 800. 00

1780. 000 10680. 00
21600. 000 21600. 00

20. 000 500. 00
3. 000 5700. 00
2.000 1840. 00
0. 250 705. 00
8. 000 160. 00
8. 000 160. 00
1.100 1188. 00
1.100 1188. 00
0. 010 8. 85
100. 000 400. 00
100. 000 400. 00
5. 000 125. 00
5. 000 125.00
1. 500 375. 00
1.500 375. 00
22.680 10999. 80
100. 000 290. 00
6. 890 316. 94

32. 000 128. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

5000. 000

32.000
26. 000
30. 000
75. 000
125. 000
53. 000
31. 000
10. 800
510. 000
1700. 000
40000. 000
20. 000

3. 000
2.000
0. 250
7.500
7.500
1.250
1. 000
0. 250
200. 000
150. 000
1. 000
1. 000
1. 000
1. 000
28. 000
35. 000
10. 000
32. 000

5000

1024
1560
1800
300.
500.
41870
8221.
1350
1020
10200
40000.
500.
5700
1840

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

=

000000000000 00000000000000000

000

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

=

COLLOOOLOOOLLO0LLO00LO000R0000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508023

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH
63702 SIGNS, TYPE ||, REFLECTIVE S F
64220 FIELD OFFICE, TYPE C LS
64302 TRAFFI C CONTROL, PRQIECT LS
4320-02-71
64303 TRAFFI C CONTROL, PRQIECT LS
4328-02-71
64506 GEOTEXTILE FABRIC, TYPE HR SY
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L. F
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F
65050 CONSTRUCTI ON STAKI NG, CABC L.F
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 36- 157
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 36- 160
65099 CONSTRUCTI ON STAKING INITIAL L.F
66501 SAW NG EXI STI NG PAVEMENT L. F.
90004 M SC LS
90004A, REMOVI NG AND SALVAG NG
HYDRANT
90005 M SC EACH
90005A, EROCSI ON CONTROL, FILTE
DELI VERED
90005 M SC EACH
90005B, EROCSI ON CONTROL, FILTE
| NSTALLED
90005 M SC EACH
90005C, ERCSI ON CONTROL, FILTE
MAI NTENANCE
90501 QWP READY M XED CONC MASONRY F C. Y.
90502 QWP, BRDG STRGTH | NCENTI VE CON
90637 SAFETY FENCE L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
4. 000 35. 000 140. 00
24.000 15. 000 360. 00
1. 000 700. 000 700. 00
1. 000 100. 000 100. 00
1. 000 2500. 000 2500. 00
1140. 000 2.500 2850. 00
1402. 000 1.550 2173.10
1005. 000 1.200 1206. 00
1005. 000 1. 200 1206. 00
1. 000 1000. 000 1000. 00
1. 000 500. 000 500. 00
1330. 000 1. 300 1729. 00
114. 000 3. 500 399. 00
1. 000 1200. 000 1200. 00
60. 000 5. 000 300. 00
60. 000 5. 000 300. 00
120. 000 5. 000 600. 00
854. 000 10. 000 8540. 00
8540. 000 1. 000 8540. 00
1100. 000 2. 250 2475. 00

PROPCSAL TOTAL....... 791121. 44

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
35. 000 140. 00
15. 000 360. 00
5000. 000 5000. 00
100. 000 100. 00
2500. 000 2500. 00
2. 000 2280. 00
1.550 2173.10
0. 950 954. 75
0. 950 954. 75
700. 000 700. 00
2100. 000 2100. 00
1. 200 1596. 00
3. 500 399. 00
1200. 000 1200. 00
5. 500 330. 00
5. 500 330. 00
5. 000 600. 00
14.000 11956. 00
1. 000 8540. 00
2.150 2365. 00
898019. 85

Bl DDER NO 3

UNI'T
BI D PRI CE

o
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000

000
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508024

BIDDER NO 1: VI NTON CONSTRUCTI ON COVPANY
| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S.Y
20405 REMOVI NG CURB AND GUTTER L.F
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20482 ABANDONI NG | NLETS EACH
20501 COWMMON EXCAVATI ON CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30408 SALVAGED CRUSHED AGGREGATE BAS TON
41101 ASPHALTI C SURFACE TON
41508 CONCRETE PAVEMENT, 8-1NCH S.Y
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y
41607 CONCRETE DRI VEWAY, 8-1NCH S.Y
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
60204 CONCRETE S| DEWALK, 4-1 NCH S F
60206 CONCRETE SI DEWALK, 6-1 NCH S. F
60825 REINF CONC PIPE, CLASS IIl, SS L.F
61121 | NLETS, TYPE 1 EACH
61161 | NLET COVERS, TYPE A EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62501 TOPSO L S.Y
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTI LI ZER, TYPE B awr
63103 WATERI NG SODDED AREAS MGAL
63110 LAWN SCOD S.Y
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64782 PAVEMENT MARKING CURB RAMP, E L. F

STATE PROJECT( S)

CONTRACT AND ESTI MATE ENG NEER

4987-01-58

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

ESTI MATED
QUANTI TY

. 000

. 000
. 000
. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000
. 000
. 250
. 000
. 000
. 000
. 200
. 000
. 000
. 400

LOCATI ON 05/ BROAN

2940
4000
2800

873.

PAGE:

82

LETTI NG DATE: 05/08/01

COUNTY

MATHER ST, VROVAN ST - VELP AVE

LOCAL ST

BROWN COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT

0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508024

| TEM

NUMBER

90030

90030

90034

| TEM DESCRI PTI ON

CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, EXTERNAL RUBBER SEALS
M SC

90030A, CONCRETE CURB & GUTTER
SPECI AL

M SC

90030B, CONCRETE CURB & GUTTER
TYPE D, | NTEGRAL

M SC

90030C, DOVELED EXPANSI ON JO N
M SC

90034A, HANDLI NG PETROLEUM CON
WASTE

CONTRACT AND ESTI MATE ENG NEER

CY.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

100.

970.

111.

200.

PROPCSAL TOTAL

000

000

000

Bl DDER NO 1

UNI

T

BI D PRI CE

18.

. 700

000

. 000

94009.

1998.

1800.

186085.

00

00

00

70

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000

. 000

. 000

PAGE:

83

LETTI NG DATE: 05/08/01

.00

.00

.00

.00

Bl DDER NO 3
UNI'T
BI D PRI CE

. 000

. 000

. 000

.00

.00

.00

.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508025

STATE PROQJECT(S): 9190- 11- 60

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC
BIDDER NO 2: MCC, |INC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20401 REMOVI NG PAVEMENT SY. 1725. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1741. 000
20501 COVMMON EXCAVATI ON CY. 5262. 000
20811 SELECTED BORROW EXCAVATI ON CY. 4203. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 22.000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 8652. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 5105. 000
40301 QWP, ASPHALTI C M XTURE TON 15602. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 858. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 15602. 000
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 9990. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 25. 000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62401 WATER MGAL 87. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 1020. 000
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L. F 55370. 000
64618 PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 2578. 000
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 14420. 000
64901 TEMPORARY PAVEMENT MARKING 4- L.F 9390. 000
66501 SAW NG EXI STI NG PAVEMENT L.F 1202. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 84

LETTI NG DATE: 05/08/01

LOCATI ON 05/ BROAN COUNTY
STH 29 - PULASKI
STH 32
BROWN COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
AMOUNT BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
7762.50 4. 250 7331. 25 0. 000 0.00
11577. 65 3. 740 6511. 34 0. 000 0. 00
24889. 26 6. 400 33676. 80 0. 000 0. 00
26478. 90 8. 200 34464. 60 0. 000 0. 00
6000. 00 13500. 000 13500. 00 0. 000 0.00
770. 00 90. 700 1995. 40 0. 000 0.00
100. 00 8000. 000 8000. 00 0. 000 0. 00
60131. 40 7.200 62294. 40 0. 000 0. 00
5105. 00 1. 000 5105. 00 0. 000 0.00
7801. 00 0. 470 7332. 94 0. 000 0.00
145791. 36 174. 000 149292. 00 0. 000 0. 00
201889. 88 23. 400 365086. 80 0. 000 0. 00
9990. 00 1. 000 9990. 00 0. 000 0.00
1531. 25 98. 650 2466. 25 0. 000 0.00
10. 00 100. 000 100. 00 0. 000 0. 00
6800. 00 20000. 000 20000. 00 0. 000 0. 00
1131. 00 20. 000 1740. 00 0. 000 0.00
2800. 00 4000. 000 4000. 00 0. 000 0.00
1235. 00 3360. 000 3360. 00 0. 000 0.00
510. 00 0. 600 612. 00 0. 000 0. 00
9966. 60 0. 240 13288. 80 0. 000 0.00
1443. 68 0. 600 1546. 80 0. 000 0.00
7065. 80 0.500 7210. 00 0. 000 0. 00
1878. 00 0. 240 2253. 60 0. 000 0. 00
1021. 70 0. 850 1021. 70 0. 000 0.00
543679. 98 762179. 68 0. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 85
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508026
STATE PROJECT(S): 1430-01-72 LOCATI ON 01/ ADAVS COUNTY
STH 13 - MARQUETTE CNTY LI NE
STH 82

ADAMS COUNTY
TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

BIDDER NO 1: TR ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

BI DDER NO 2: JAMES CAPE & SONS CO

Bl DDER NO 3 STREU CONSTRUCTI ON CO

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT  BID PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S Y. 108. 000 25. 000 2700. 00 5. 000 540. 00 20. 000 2160. 00
20405 REMOVI NG CURB AND GUTTER L.F. 308. 000 2.500 770.00 6. 000 1848. 00 7.000 2156. 00
20411 REMOVI NG GUARDRAI L L.F. 3177. 000 1. 000 3177. 00 1. 000 3177.00 1. 000 3177.00
21301 FI NI SHI NG ROADWAY LS 1. 000 4000. 000 4000. 00 5000. 000 5000. 00 2750. 000 2750. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 16792. 000 12. 750 214098. 00 10. 500 176316. 00 12. 800 214937. 60
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 7040. 000 9. 070 63852. 80 8. 250 58080. 00 6. 950 48928. 00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 45. 000 11.110 499. 95 11.110 499. 95 11.110 499. 95
41020 SALVAGED ASPHALTI C PAVEMENT, M TON 7040. 000 17. 950 126368. 00 16. 890 118905. 60 16. 040 112921. 60
41101 ASPHALTI C SURFACE TON 154. 000 68. 290 10516. 66 68. 290 10516. 66 68. 290 10516. 66
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 322. 000 68. 290 21989. 38 68. 290 21989. 38 68. 290 21989. 38
41665 CONCRETE PAVEMENT GAPS EACH 9. 000 1000. 000 9000. 00 500. 000 4500. 00 1000. 000 9000. 00
52550 METAL ENDWALLS, ALUM CLVT PI PE EACH 2.000 160. 000 320. 00 124. 000 248. 00 185. 000 370. 00
60102 CONCRETE CURB, TYPE D L. F. 150. 000 11. 100 1665. 00 14. 850 2227.50 15. 000 2250. 00
60135 CONCRETE CURB AND GUTTER, 30-1 L.F. 2927. 500 8. 390 24561. 73 8. 340 24415. 35 8. 420 24649. 55
60160 CONCRETE CURB AND GUTTER, 36-1 L.F. 813. 000 8.910 7243. 83 11.590 9422. 67 12. 300 9999. 90
60604 MEDI UM RANDOM RI PRAP CY. 14. 000 45. 000 630. 00 75. 000 1050. 00 45. 000 630. 00
61122 | NLETS, TYPE 3 EACH 2.000 749. 300 1498. 60 1400. 000 2800. 00 900. 000 1800. 00
61172 | NLET COVERS, TYPE HM & EACH 2.000 313. 000 626. 00 400. 000 800. 00 425. 000 850. 00
61214 PI PE UNDERDRAI N, UNPERFORATED, L. F. 58. 000 10. 000 580. 00 30. 000 1740. 00 25. 000 1450. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2650. 000 9. 570 25360. 50 9.570 25360. 50 9.570 25360. 50
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000 450. 000 450. 00 450. 000 450. 00 450. 000 450. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 11. 000 1750. 000 19250. 00 1750. 000 19250. 00 1750. 000 19250. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 2000. 000 2000. 00
61910 MOBI LI ZATI ON LS 1. 000 33000. 000 33000. 00 25400. 000 25400. 00 72700. 000 72700. 00
62101 LANDMARK REFERENCE MONUMENTS  EACH 90. 000 78. 000 7020. 00 78. 000 7020. 00 78. 000 7020. 00
62203 ASPHALTI C FLUMVES S Y. 53. 000 26. 400 1399. 20 26. 400 1399. 20 26. 400 1399. 20
62702 MJILCH NG S Y. 2675. 000 0. 200 535. 00 0. 200 535. 00 0. 200 535. 00
62811 EROCSI ON BALES, DELI VERED EACH 10. 000 6. 000 60. 00 6. 000 60. 00 6. 000 60. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508026

| TEM
NUMBER

90030

90033

90033

| TEM DESCRI PTI ON

ERGCSI ON

BALES,

NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE

I NSTALLED

SI LT FENCE MAI NTENANCE

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20
WOCD PCOSTS, 4X6-1NCH X 14-FT

SIGNS, T

YPE I I,

REFLECTI VE

FI ELD OFFI CE, TYPE B

TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C

CONTROL

DRUMS

BARRI CADES, T
WARNI NG LI GHT
SI GNS

SI GNS, FI XED
DETOUR
DETOUR, SI GNS

GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
CONSTRUCTI ON STAKI NG, SUBGRADE
SAW NG EXI STI NG PAVEMENT

M SC

90005A GRADI NG, SHAPI NG, TOPSO

FI NI SHI NG | NTERSECTI ON

M SC

90008A PORTABLE CHANGEABLE MES

M SC

90030A CONSTRUCTI ON STAKI NG, R
REFERENCE

M SC

90030B CONSTRUCTI ON STAKING, C

PAVEMENT
M SC

90033A CONCRETE PAVEMENT, PLAC

M SC

CONTRACT AND ESTI MATE ENG NEER

S.Y

S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

11692.
9176.
9620.
7770.

384.
16206.
199154
800.

1040
1273.

148.
63454
63454

206257

12324

000

000

000

000

000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
6. 000 60. 00
1. 050 2661. 75
1. 050 2661. 75
0. 010 25.35
50. 000 100. 00
50. 000 100. 00
3. 000 120. 00
6. 000 480. 00
55. 000 330. 00
17.500 697. 55
5000. 000 5000. 00
12000. 000 12000. 00
0. 300 3507. 60
0. 500 4588. 00
0. 200 1924. 00
0.700 5439. 00
18. 000 6925. 50
2500. 000 2500. 00
0. 300 4861. 80
5. 000 200. 00
0. 260 51780. 04
0. 800 640. 00
1. 480 1539. 20
1. 000 1273. 00
1500. 000 9000. 00

100. 000 14800. 00

0. 500 31727.00

0. 900 57108. 60

3.450  711586. 65

3. 450 42517. 80

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
6. 000 60. 00
1. 050 2661. 75
1. 050 2661. 75
0. 010 25.35
50. 000 100. 00
50. 000 100. 00
3. 000 120. 00
6. 000 480. 00
55. 000 330. 00
17.500 697. 55
4200. 000 4200. 00
12000. 000 12000. 00
0. 300 3507. 60
0. 500 4588. 00
0. 200 1924. 00
0.700 5439. 00
18. 000 6925. 50
2500. 000 2500. 00
0. 300 4861. 80
5. 000 200. 00
0. 260 51780. 04
0. 800 640. 00
0. 750 780. 00
1.100 1400. 30
4115. 000 24690. 00
100. 000 14800. 00
0. 150 9518. 10
1. 300 82490. 20

2.170 447577. 69

5.270 64947. 48

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 500

. 900

. 200

. 200

697.
8000
12000
3507.
4588.
1924
5439.
6925.
2500
4861.
130.
51780
640.
1456.
1591.
7500

14800

31727.
57108.

866279

51760

00

00

60

40

80



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508026

90034
90034
90036
90037
90037
90365
90400
90410
90411

90412
90712

90033B CONCRETE PAVEMENT, HES,

M SC CY.
90034A CONCRETE PAVEMENT, DELI

M SC CY.
90034B CONCRETE PAVEMENT, HES,

M SC LB.
90036A CONCRETE FI BERS

M SC STA.
90037A ROADSI DE MAI NTENANCE

M SC STA

90037B PREPARATI ON OF FOUNDATI
CONCRETE SHOULDERS

QWP, BASE COURSES T
CONCRETE RUMBLE STRIPS, AT INT S
QWP, CONCRETE PAVEMENT S
QWP, PROFI LE | NDEX | NCENTI VE, DOL
QWP, PVMI' STRENGTH | NCENTI VE, DOL
TRAFFI C CONTROL, COVERI NG SI GN EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

28880.
1738.
91827.
108.
1258.
16792.
111.
218581.
101430.

5771.
4.

PROPCSAL TOTAL

000
000
000
000
000
000
000
000
000

000
000

45.

55.

150.

30.

620

620

. 340

000

000

. 300
. 160
. 250
. 000
. 000
200.

000

1317505.
96667.
123048.
16200.
37740.
5037.
6455.
54645.
101430.
5771.
800.

3323627.

60

56

18

00

00

56.

68.

210.

24.

errono

310

990

. 540

000

040

. 323

000
220
000
000
000

1626232.
119904.
141413.

22680.
30242.
5423.
222.
48087.
101430.
5771.
800.

3378764.

PAGE:
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LETTI NG DATE: 05/08/01

80

62

58

00

32

4

5

13

2

1.

1.

0.

5.

errouo

380

160

. 500

000

000

. 300

000
260
000
000

. 000

1195054.
88916.
137740.
14040.
31450.
5037.
555.
56831.
101430.
5771.
800.

3379191.

40

08

50

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508028

STATE PROQJECT(S): 6414-01-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

R NO 1: CH PPEWA CONCRETE SERVI CES,
R NO 2: TR ERVEI LER CONSTRUCTI ON &
R NO 3: STREU CONSTRUCTI ON CO.
R NO 4: JAMES CAPE & SONS CO.

| TEM DESCRI PTI ON UNI'T
REMOVI NG PAVEMENT S Y.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

SALVAGED ASPHALTI C PAVEMENT, B TON
SALVAGED ASPHALTI C PAVEMENT, M TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CORRUGATED STEEL PI PE ARCH, 28 L.F
CORRUGATED STEEL PIPE ARCH, 35 L.F
STL APRON ENDW. FOR Pl PE ARCH, EACH
STL APRON ENDW. FOR Pl PE ARCH, EACH
RCCP, CL 111, 24-1NCH L.F
RCCP, APRON ENDWALLS, 24-1NCH EACH
STEEL PLATE BEAM GUARD, CLASS L.F
STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CCNTRCL: BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
SAW NG EXI STI NG PAVEMENT L. F.

SAW NG CONCRETE PAVEMENT, FULL L.F

I NC.

SUPPLY COVPAN

ESTI MATED
QUANTI TY

4266.
1296.
2268.
1242.
21050
260.
30

el o

Bl DDER NO 1
UNI'T
BI D PRI CE

42900. 000
2500. 000
2000. 000

0. 250

0. 650

0. 100

0. 400

0. 360

1. 500

5. 000

PAGE:
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LETTI NG DATE: 05/08/01

LOCATI ON 49/ PORTAGE COUNTY
PLOVER - | 39/USH 51, MAPLE DR - | 39/USH 51
STH 54
PORTAGE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI' T
AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
616. 00 8. 000 616. 00 8. 000 616. 00
1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
30440. 58 6.790 38064. 74 6. 800 38120. 80
10365. 87 7.380 14088. 42 6. 800 12981. 20
24492. 47 11. 610 22163. 49 22. 300 42570. 70
3832. 40 95. 810 3832. 40 95. 810 3832. 40
450. 00 10. 000 300. 00 12.000 360. 00
7000. 00 1000. 000 7000. 00 1000. 000 7000. 00
276. 00 23. 000 276. 00 23. 000 276. 00
930. 00 31. 000 930. 00 31. 000 930. 00
512.00 128. 000 512.00 128. 000 512.00
1360. 00 170. 000 1360. 00 170. 000 1360. 00
752. 00 94. 000 752. 00 94. 000 752. 00
2850. 00 475. 000 2850. 00 475. 000 2850. 00
3200. 00 13. 400 3350. 00 12.500 3125. 00
7700. 00 2000. 000 8000. 00 2100. 000 8400. 00
1000. 00 100. 000 100. 00 500. 000 500. 00
42900. 00 16000. 000 16000. 00  43500. 000 43500. 00
2500. 00 5000. 000 5000. 00 8000. 000 8000. 00
2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
1066. 50 0. 250 1066. 50 0. 250 1066. 50
842. 40 0. 650 842. 40 0. 650 842. 40
226. 80 0. 100 226. 80 0. 100 226. 80
496. 80 0. 400 496. 80 0. 400 496. 80
7578. 00 0. 360 7578. 00 0. 360 7578. 00
390. 00 2. 000 520. 00 1. 500 390. 00
150. 00 5. 000 150. 00 5. 000 150. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508028

| TEM
NUMBER

90004

90005

90030

90030

90033

90033

90034

90034

90037

90410

90411
90412

| TEM DESCRI PTI ON
M SC
90004A REMOVI NG DRI VEVAY, STA
M SC

90005A GRADE, SHAPE, TOPSO L,
FOR A E. INSTALLATION & C.P. E
M SC

90030A CONSTRUCTI ON STAKI NG, R
REFERENCE

M SC

90030B CONSTRUCTI ON STAKI NG, C
PAVEMENT

M SC

90033A CONCRETE PAVEMENT, 7-1N
M SC

90033B CONCRETE PAVEMENT, HES,
PLACED

M SC

90034A CONCRETE PAVEMENT, 7-1N
DELI VERED

M SC

90034B CONCRETE PAVEMENT, HES,
DELI VERED

M SC

90037A ROADSI DE MAI NTENANCE
QWP, CONCRETE PAVEMENT

QWP, PROFI LE | NDEX | NCENTI VE,
QWP, PVMI' STRENGTH | NCENTI VE,

PROPCSAL TOTAL

CONTRACT AND ESTI MATE ENG NEER

S Y.

S Y.

STA

S.Y.
DL
DL

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

7884.

7884.

26242.

2368.

5058.

461.

131.

28610.

13976.
7553.

000

000

000

000

000

000

000

000
000

Bl DDER NO 1

UNI'T

BI D PRI CE

550.

400.

10.

36.

62.

75.

P RO

000

000

. 135

. 550

. 220

000

890

000

000

. 360
. 000
. 000

1064.

12220.

110741.

23680.

186589.

28582.

9825.
10299.
13976.

7553.

567208.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

34

20

24

00

62

00

Bl DDER NO 2
UNI'T
BI D PRI CE
550. 000

400. 000

0. 600

1. 050

7.190

8.190

33. 650

40. 850

75. 000

. 510

. 000
. 000

P RO

4730.

8278.

188679.

19393.

170201.

18831.

9825.
14591.
13976.

7553.

602886.

PAGE:
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LETTI NG DATE: 05/08/01

40

20

98

92

70

85

Bl DDER NO 3

UNI'T

BI D PRI CE

550.

400.

37.

46.

75.

P RO

000

000

. 600

. 050

. 820

. 820

460

820

000

. 810
. 000
. 000

4730.

8278.

178970.

18517.

189472.

21584.

9825.
23174.
13976.

7553.

673268.

40

20

44

76

68

02



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508028

CHI PPEWA CONCRETE SERVI CES,
TRI ERVEI LER CONSTRUCTI ON &
STREU CONSTRUCTI ON CO.
JAMES CAPE & SONS CO.

REMOVI NG PAVEMENT

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
SALVAGED ASPHALTI C PAVEMENT, B
SALVAGED ASPHALTI C PAVEMENT, M TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CORRUGATED STEEL PI PE ARCH, 28 L.F
CORRUGATED STEEL PI PE ARCH, 35 L. F
STL APRON ENDW. FOR PI PE ARCH, EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
RCCP, CL 111, 24-1NCH L.F
RCCP, APRON ENDWALLS, 24-1NCH
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL
TRAFFI C CONTRCL,
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG DRI VEWAY, STA
M SC

90005A GRADE, SHAPE, TOPSO L,
FOR A E. INSTALLATION & C.P. E
M SC L.F

DRUMS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

I NC.
SUPPLY COVMPAN

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
77.000 8. 000 616. 00
1. 000 1000. 000 1000. 00
5606. 000 8. 350 46810. 10
1909. 000 6. 350 12122.15
1909. 000 15. 920 30391. 28
40. 000 95. 810 3832. 40
30. 000 10. 000 300. 00
7.000 500. 000 3500. 00
12. 000 23. 000 276. 00
30. 000 31. 000 930. 00
4.000 128. 000 512. 00
8. 000 170. 000 1360. 00
8. 000 94. 000 752. 00
6. 000 475. 000 2850. 00
250. 000 14. 000 3500. 00
4.000 2000. 000 8000. 00
1. 000 1500. 000 1500. 00
1. 000 29500. 000 29500. 00
1. 000 4000. 000 4000. 00
1. 000 2000. 000 2000. 00
4266. 000 0. 250 1066. 50
1296. 000 0. 650 842. 40
2268. 000 0. 100 226. 80
1242. 000 0. 400 496. 80
21050. 000 0. 360 7578. 00
260. 000 1.500 390. 00
30. 000 5. 000 150. 00
1. 000 550. 000 550. 00
18. 000 400. 000 7200. 00
7884. 000 0. 140 1103.76

Bl DDER NO 5

UNI'T

BI D PRI CE

o

COOOOOLLOOOLOO0LO000L0000R00

COOOOOLLOOLLOO0OO000L0000R00

o

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
Bl D PRI

COOOOOLLOOLLOO0OO000L0000R00

o

CE

o

COOOOOLLOOLLOO0LOO00L0000R00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508028

90030

90033

90033

90034

90034

90037

90410

90411
90412

90030A CONSTRUCTI ON STAKI NG,
REFERENCE

M SC

90030B CONSTRUCTI ON STAKI NG,
PAVEMENT

M SC

90033A CONCRETE PAVEMENT, 7-1
M SC

CONTRACT AND ESTI MATE ENG NEER

R

c

S Y.

S Y.

90033B CONCRETE PAVEMENT, HES,

PLACED

M SC

90034A CONCRETE PAVEMENT, 7-1
DELI VERED

M SC

90034B CONCRETE PAVEMENT, HES,

DELI VERED

M SC

90037A ROADSI DE MAI NTENANCE
QWP, CONCRETE PAVEMENT

QWP, PROFI LE | NDEX | NCENTI VE,
QWP, PVMI' STRENGTH | NCENTI VE,

STA.

SY.

DOL
DOL

REPORT OF ALL BI DS RECEI VED

7884.

26242.

2368.

5058.

461.

131.

28610.
13976.

7553

PROPCSAL TOTAL

000

000

000

000

000

000
000

000
. 000

10.

53.

68.

75.

=Y

. 550

. 980

120

560

840

000

. 360
. 000
. 000

12220.

130685.

23964.

270906.

31735.

9825.
10299.
13976.

7553.

684521.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

20

16

16

48

24

00

60

00

03

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

coo

LETTI NG DATE: 05/08/01

.00

.00

.00

.00

.00

.00

.00

.00

.00

[eNoNe]

PAGE:

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

coo

.00

.00

.00

.00

.00

.00

00

.00

.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508029

STATE PROJECT(S): 6424-00-70 LOCATI ON

TYPE OF WORK: ASPHALTI C SURFACI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 92

LETTI NG DATE: 05/08/01

68/ WAUPACA COUNTY
MLL & QAK ST
CTH E
WAUPACA COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
500. 000 500. 00 7980. 000 7980. 00
200. 000 200. 00 1200. 000 1200. 00
1. 950 1404. 00 1. 800 1296. 00
0. 500 1150. 00 0.710 1633. 00
190. 000 28500. 00 177.000 26550. 00
21. 840 50232. 00 28. 350 65205. 00
1. 000 1500. 00 1. 000 1500. 00
2300. 000 2300. 00 5950. 000 5950. 00
35. 000 350. 00 18. 000 180. 00
2800. 000 2800. 00 3000. 000 3000. 00
995. 000 995. 00 1800. 000 1800. 00
0. 600 2280. 00 0. 600 2280. 00
2. 800 980. 00 2.250 787.50
2.000 2000. 00 3.180 3180. 00
1.390 13205. 00 0. 480 4560. 00
108396. 00 127101. 50

BI DDER NO 1 NORTHEAST ASPHALT, | NC.

BI DDER NO 2: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M

Bl DDER NO 3 MCC, | NC.

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 9690. 000 9690. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000 1500. 00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 720. 000 1. 000 720. 00
40301 QWP, ASPHALTI C M XTURE TON 2300. 000 0. 430 989. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 150. 000 177.000 26550. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 2300. 000 22.700 52210. 00
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 1500. 000 1. 000 1500. 00
61910 MOBI LI ZATI ON LS 1. 000 700. 000 700. 00
62872 | NLET PROTECTION, TYPE C EACH 10. 000 48. 970 489. 70
64201 FIELD OFFICE, TYPE A LS 1. 000 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 995. 000 995. 00
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 3800. 000 0. 600 2280. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 350. 000 1. 050 367. 50
90035 M SC TON 1000. 000 1. 300 1300. 00

90035A HAULI NG EXCESS MATERI AL
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 9500. 000 0.530 5035. 00
PROPCSAL TOTAL. . ..... 104826. 20



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508030

STATE PRQJECT(S): 6853- 00- 72

TYPE OF WORK:

BI DDER NO 1: NORTHEAST ASPHALT, | NC

BI DDER NO 2: M CHELS CORPORATI ON
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
21301 FI NI SHI NG ROADWAY LS
30413 PRODUCI NG AND STOCKPI LI NG CABC TON
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE S| DEWALK, 4-1 NCH S. F.
61910 MOBI LI ZATI ON LS
64202 FIELD OFFICE, TYPE B LS
65055 CONSTRUCTI ON STAKI NG, CURB, &U L. F.
90035 M SC TON

| TEM 90035A, PRODUCI NG ASPHALT
CONCRETE PAVEMENT, TYPE E-1
QWP, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 93

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1
9600.
2895.

162.
274.
5595.
4874.

1.

1.
5595.
2895.

9600

PROPCSAL TOTAL

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

LETTI NG DATE: 05/08/01

LOCATI ON 68/ WAUPACA COUNTY

3744.

182815.

EMBARRASS RI VER - N CNTY LI NE
CTH'Y
WAUPACA COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
800. 000 800. 00 0. 000 0.00
3. 300 31680. 00 0. 000 0. 00
0. 750 2171. 25 0. 000 0. 00
190. 000 30856. 00 0. 000 0. 00
24.500 6713. 00 0. 000 0.00
6. 300 35248. 50 0. 000 0.00
2.150 10479. 10 0. 000 0. 00
15500. 000 15500. 00 0. 000 0. 00
4500. 000 4500. 00 0. 000 0.00
1.800 10071. 00 0. 000 0.00
13. 900 40240. 50 0. 000 0. 00
0. 200 1920. 00 0. 000 0.00
190179. 35 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508031

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 6956- 02- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
BI D PRI CE

PAGE:

94

LETTI NG DATE: 05/08/01

B-71-110

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI' NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, BOX TYPE
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
CONCRETE MASONRY, OVERLAY, DEC
STL PILE DEL & DRIVEN, HP 250M
TUBULAR RAILING TYPE F, STRUC
B-71-110

5255665555655r6555

R NO 1 ZENI TH TECH., | NC
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4 RUZI C CONSTRUCTI ON CO., I NC
| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG OLD BRI DGE, STATI ON LS
1+150
REMOVI NG ASPHALTI C SURFACE \V/4
COMMON  EXCAVATI ON MB
EXCAVATI ON FOR STRUCTURES, BRI LS

. 000

15. 000

LOCATI ON 71/ WOOD COUNTY
CHURCH RD BRI DGE & APPS
TOMN RD
WOOD COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
1500. 00 500. 000 500. 00
1500. 00 500. 000 500. 00
7500. 00 3000. 000 3000. 00
2825. 00 3. 000 1695. 00
1326. 00 10. 000 1560. 00
10000. 00 8000. 000 8000. 00
510. 00 10. 000 340. 00
1755. 00 12. 000 1080. 00
1500. 00 500. 000 500. 00
5075. 00 11.000 3850. 00
227.50 3. 500 227.50
135.00 1. 000 135.00
1720. 00 215. 000 1720. 00
8280. 90 61. 340 8280. 90
35. 00 1. 000 35. 00
15750. 00 850. 000 29750. 00
246. 00 4. 000 328. 00
28975. 00 443. 500 27053. 50
4300. 00 1. 400 3010. 00
825. 00 2.100 693. 00
711.30 32.700 457. 80
5220. 00 2000. 000 7200. 00
8184. 00 67.100 8857. 20
4750. 00 5000. 000 5000. 00

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
1500. 000 1500. 00
1500. 000 1500. 00
8000. 000 8000. 00
5. 000 2825. 00
8. 500 1326. 00
7500. 000 7500. 00
15. 000 510. 00
19. 500 1755. 00
1500. 000 1500. 00
14.500 5075. 00
3.500 227.50
1. 000 135.00
215. 000 1720. 00
61. 340 8280. 90
1. 000 35. 00
660. 000 23100. 00
1.500 123.00
520. 000 31720. 00
3. 000 6450. 00
5. 000 1650. 00
90. 000 1260. 00
1100. 000 3960. 00
65. 000 8580. 00
3500. 000 3500. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20010508031

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

RUBBERI ZED MEMBRANE WATERPROOF M 8. 000
CULVERT PIPE, CLASS I, 450 MM 20. 000
APRON ENDWALLS FOR CULVERT PI P EACH 4.000
HEAVY Rl PRAP VB 60. 000

STEEL THRI E BEAM STRUCTURE AP

P M 40. 400

STEEL PLATE BEAM GUARD, CLASS M 20. 000
ANCHORS FOR STL PLATE BEAM GUA EACH 2.000
STL PLT BM GRD, ENRGY ABSORB T EACH 2.000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L M 2000. 000
MULCHI NG M 2000. 000
ERCSI ON BALES, DELI VERED EACH 20. 000
ERCSI ON BALES, | NSTALLED EACH 20. 000
SI LT FENCE, DELI VERED M 160. 000
SI LT FENCE, | NSTALLED M 160. 000
SI LT FENCE MAI NTENANCE M 320. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000
ERCSI ON VAT, DELI VERED, CLASS M 1800. 000
ERCSI ON MAT, | NSTALLED, CLASS M 1800. 000
TURBI DI TY BARRI ERS M 50. 000
FERTI LI ZER, TYPE B KG 80. 000
SEEDI NG, TEMPORARY KG 20. 000
SEEDI NG M XTURE NO. 10 KG 25. 000
SEEDI NG BORROW PI' T M XTURE KG 1. 000
WOCD PCSTS, 100 X 100 MM X 3.7 EACH 4.000
SIGNS, TYPE ||, REFLECTIVE M 1.080
REMOVI NG SI GNS, TYPE 11 EACH 2.000
REMOVI NG SVALL SI GN SUPPORTS  EACH 2. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 840. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1200. 000
TRAFFI C CONTROL, SI GNS DAYS 960. 000
GEOTEXTI LE FABRI C, TYPE HR M 170. 000
SAW NG EXI STI NG PAVEMENT M 12. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
15. 000 120. 00
68. 000 1360. 00
100. 000 400. 00
40. 000 2400. 00
96. 760 3909. 10
34. 440 688. 80
500. 000 1000. 00
1800. 000 3600. 00
21262. 500 21262. 50
2.000 4000. 00
0. 200 400. 00
6. 000 120. 00
6. 000 120. 00
3. 940 630. 40
3. 940 630. 40
0. 010 3.20
300. 000 300. 00
50. 000 50. 00
0. 600 1080. 00
0. 660 1188. 00
30. 000 1500. 00
0. 750 60. 00
6. 400 128. 00
14. 300 357.50
10. 000 10. 00
38. 000 152. 00
185. 000 199. 80
40. 000 80. 00
40. 000 80. 00
750. 000 750. 00
500. 000 500. 00
0. 500 420. 00
0. 250 300. 00
0. 500 480. 00
3. 000 510. 00
40. 000 480. 00
162120. 40

Bl DDER NO 2
UNI'T
BI D PRI CE

16. 500

1728.
1728.
1380
176.
352.
440.
22.
240.
216.
100.
100.
2200
1000
336.
120.
192.
748.
198.

172233.

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

w
[ N =]

600
660

. 000

750

. 400
. 300
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 250
. 500
. 000
. 000

1500
60
128.
357.
10
152.
199.
200.
200.
500.
500.
420.
300.
480.
510.
216.

175065.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508031

BIDDER NO 1: ZENI TH TECH., | NC.
Bl DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4: RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE
20101 CLEARING 40M 1. 000 200. 000
20104 GRUBBI NG 40M 1. 000 200. 000
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 10000. 000
1+150
20402 REMOVI NG ASPHALTI C SURFACE M2 565. 000 4. 000
20501 COMVON EXCAVATI ON MB 156. 000 7. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 14000. 000
B-71-110
20801 BORROW EXCAVATI ON MB 34. 000 7.750
21001 STRUCTURE BACKFI LL M3 90. 000 7.750
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 350. 000 12. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 65. 000 3. 500
40301 QWP, ASPHALTI C M XTURE MG 135. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M MG 8. 000 215. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 135. 000 61. 340
40728 DENSI TY | NCENTI VE, ASPHALTI C C DCOL 35. 000 1. 000
50201 CONCRETE MASONRY, BRI DGES MB 35. 000 900. 000
50265 PROTECTI VE SURFACE TREATNMENT \V/4 82. 000 3. 000
50310 PRESTRESSED G RDER, BOX TYPE, M 61. 000 575. 000
50504 HI GH STRENGTH BAR STEEL REI NF. KG 2150. 000 1. 850
50511 COATED HI GH STR BAR STL REINF, KG 330. 000 2.180
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 14. 000 55. 000
50925 CONCRETE MASONRY, OVERLAY, DEC M3 3. 600 1200. 000
51121 STL PILE DEL & DRI VEN, HP 250M M 132. 000 65. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000
B-71-110
51605 RUBBERI ZED MEMBRANE WATERPROCF M2 8. 000 30. 000
52003 CULVERT PIPE, CLASS IIl, 450 MM 20. 000 80. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 150. 000
60602 HEAVY RI PRAP M3 60. 000 45. 000
61407 STEEL THRI E BEAM STRUCTURE APP M 40. 400 101. 700
61408 STEEL PLATE BEAM GUARD, CLASS M 20. 000 33. 130

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

263.

4200.
227.
135.

1720.

8280.

31500.
246.
35075.
3977.
719.
770.
4320.
8580.
6000.

240.
1600.
600.
2700.
4108.
662.

Bl DDER NO 5

UNI'T

BI D PRI CE

cee
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000

000
000
000
000
000
000

AMOUNT
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508031

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 399. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1818. 000
61910 MOBI LI ZATI ON LS 1. 000 14000. 000
62505 SALVAGED TOPSO L M 2000. 000 1. 500
62702 MJILCH NG M 2000. 000 0. 210
62811 EROCSI ON BALES, DELI VERED EACH 20. 000 5. 000
62812 EROCSI ON BALES, | NSTALLED EACH 20. 000 5. 000
62815 SILT FENCE, DELI VERED M 160. 000 3. 000
62816 SILT FENCE, | NSTALLED M 160. 000 3. 000
62817 SILT FENCE MAI NTENANCE M 320. 000 0. 500
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 250. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 250. 000
62824 EROCSI ON MAT, DELIVERED, CLASS M2 1800. 000 0. 750
62825 EROCSI ON MAT, | NSTALLED, CLASS M2 1800. 000 0.720
62860 TURBI DI TY BARRI ERS M 50. 000 26. 260
62905 FERTI LI ZER, TYPE B KG 80. 000 1. 000
63003 SEEDI NG, TEMPORARY KG 20. 000 8. 820
63008 SEEDI NG M XTURE NO 10 KG 25. 000 13.710
63015 SEEDI NG BORROW PI'T M XTURE KG 1. 000 100. 000
63402 WOOD PCOSTS, 100 X 100 MM X 3.7 EACH 4.000 38. 000
63702 SIGNS, TYPE ||, REFLECTIVE M 1.080 185. 000
63827 REMOVI NG SI GNS, TYPE || EACH 2.000 50. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 2. 000 50. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 610. 650
64301 TRAFFI C CONTROL LS 1. 000 500. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 840. 000 0. 500
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1200. 000 0. 250
64326 TRAFFI C CONTROL, SIGNS DAYS 960. 000 0. 500
64506 GEOTEXTILE FABRIC, TYPE HR M 170. 000 2.500
66501 SAW NG EXI STI NG PAVEMENT M 12. 000 6. 500

PROPCSAL TOTAL

80.
176.
342.
100.
152.
199.
100.
100.
610.
500.
420.
300.
480.
425.

78.

176608.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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UNI'T
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508032

STATE PROJECT(S):

7660-03-74
7660-03-76

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 29/ JUNEAU

PAGE: 98

LETTI NG DATE: 05/08/01

R NO 1: TR ERVEILER CONSTRUCTI ON & SUPPLY COVPAN
R NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
R NO 3: JAMES PETERSON SONS, | NC.
R NO 4: CH PPEWA CONCRETE SERVI CES, | NC.
R NO 5: MJSSON BRCS., INC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE

CLEARI NG STA. 6. 000 300. 000
CLEARI NG I.D. 60. 000 20. 000
GRUBBI NG STA 6. 000 300. 000
GRUBBI NG I.D. 60. 000 20. 000
REMOVI NG PAVEMENT S Y. 120. 000 20. 000
REMOVI NG CURB AND GUTTER L. F. 9757. 000 2.000
REMOVI NG CONCRETE SI DEWALK S.Y. 5674. 000 2.000
REMOVI NG FENCE L.F. 118. 000 1. 000
REMOVI NG | NLETS EACH 8. 000 100. 000
SEALI NG PI PES EACH 15. 000 150. 000
COMMON EXCAVATI ON CY. 15614. 000 3. 500
PREP OF FOUNDATI ON FOR ASPHALT STA. 158. 500 15. 820
FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000 2000. 000
7660-03- 74

CRUSHED AGGREGATE BASE COURSE TON 12418. 000 10. 730
SALVAGED ASPHALTI C PAVEMENT, B TON 11679. 000 3. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 5466. 000 1.080
QWP, ASPHALTI C M XTURE TON 23936. 000 0. 540
ASPHALTI C MATERI AL FOR PLANT M TON 1437. 000 190. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 23936. 000 26. 790
DENSI TY | NCENTI VE, ASPHALTI C C DOL 15320. 000 1. 000
SALVAGED ASPHALTI C PAVEMENT S.Y. 31526. 000 1.220
SALVAGED ASPHALTI C PAVEMENT, M TON 4282. 000 7.950
CONCRETE PAVEMENT, 9-1 NCH S Y. 16754. 000 22. 400
CONCRETE DRI VEWAY, 6-1 NCH S Y. 1100. 000 25. 680
H E. S. CONCRETE DRI VEWAY 6-1NC S. Y 471. 000 26. 460

133245.
35037.
5903.
12925
273030
641245.
15320
38461.
34041.
375289
28248.
12462

COUNTY
MAI'N ST, VI L NECEDAH
STH 80
JUNEAU COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI' T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
120. 000 720. 00 250. 000 1500. 00
8. 000 480. 00 5. 000 300. 00
120. 000 720. 00 250. 000 1500. 00
8. 000 480. 00 5. 000 300. 00
12. 000 1440. 00 5. 000 600. 00
2.000 19514. 00 1.500 14635. 50
2.000 11348. 00 2.500 14185. 00
2.000 236. 00 2.000 236. 00
200. 000 1600. 00 200. 000 1600. 00
200. 000 3000. 00 150. 000 2250. 00
5. 050 78850. 70 5. 890 91966. 46
15. 820 2507. 47 15. 820 2507. 47
1600. 000 1600. 00 5000. 000 5000. 00
8. 750 108657. 50 11. 250 139702. 50
4.750 55475. 25 2. 250 26277.75
1.080 5903. 28 1.080 5903. 28
0. 540 12925. 44 0. 540 12925. 44
190. 000 273030. 00 190. 000 273030. 00
26. 790 641245. 44 26. 790 641245. 44
1. 000 15320. 00 1. 000 15320. 00
1.220 38461. 72 1.220 38461. 72
7.950 34041. 90 7. 950 34041. 90
22. 400 375289. 60 22.500 376965. 00
25. 680 28248. 00 24.750 27225. 00
26. 460 12462. 66 25.500 12010. 50



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508032

| TEM
NUMBER

| TEM DESCRI PTI ON

DOVEL BARS

CONCRETE PAVEMENT GAPS
CULVERT PIPE, CLASS |11,
APRON ENDWALLS FOR CULVERT PI P
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1NCH
RCCP, APRON ENDWALLS, 36-1NCH
CONCRETE CURB AND GUTTER,
CONCRETE CURB AND GUTTER,
CONCRETE CURB AND GUTTER,
CONCRETE CURB AND GUTTER,
CONCRETE S| DEWALK, 4-1 NCH

Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
REI NF CONC PI PE,
MANHOLES, TYPE 1
MANHOLES, TYPE 3
I NLETS, TYPE 3

I NLETS, TYPE 8

RECONSTRUCTI NG MANHOLES

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

MANHOLE COVERS, TYPE J
INLET COVERS, TYPE H

I NLET COVERS, TYPE MS
ADJUSTI NG MANHOLE COVERS
MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON

24-1N

30-1
30-1
30-1
36- 1

LANDVARK REFERENCE MONUMENTS

ASPHALTI C FLUMES
WATER

TOPSO L

SALVAGED TOPSO L

CONTRACT AND ESTI MATE ENG NEER

DEEET
20282

rrrrErCrooO0reErrr
QTTTTTTTTKKTTTTTQ

@

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1174,

. 000
. 000
. 000
. 000
12500.
44000.

000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

10.
1000.
31.
273.
543.
573.
756.

. 200

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

-000

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

12.
1500.
20.
115.
566.
606.
851.
8.
14.
15.
18.

. 860



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 100
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508032
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62702 MJLCH NG S.Y. 44000. 000 0.110 4840. 00 0.110 4840. 00 0.110 4840. 00
62811 EROSI ON BALES, DELI VERED EACH 50. 000 6. 000 300. 00 6. 000 300. 00 6. 000 300. 00
62812 EROCSI ON BALES, | NSTALLED EACH 50. 000 6. 000 300. 00 6. 000 300. 00 6. 000 300. 00
62815 SILT FENCE, DELI VERED L.F. 1050. 000 1. 000 1050. 00 1.220 1281. 00 1. 000 1050. 00
62816 SILT FENCE, | NSTALLED L. F. 1050. 000 1. 000 1050. 00 1.220 1281. 00 1.100 1155. 00
62817 SILT FENCE MAI NTENANCE L. F. 2100. 000 0. 150 315. 00 0.010 21.00 0. 150 315. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 4.000 150. 000 600. 00 150. 000 600. 00 150. 000 600. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 8. 000 150. 000 1200. 00 250. 000 2000. 00 250. 000 2000. 00
62826 EROSI ON MAT, DELIVERED, CLASS S.Y. 10500. 000 0. 780 8190. 00 0. 900 9450. 00 0. 900 9450. 00
62827 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 10500. 000 0. 650 6825. 00 0. 650 6825. 00 0. 650 6825. 00
62860 TURBI DI TY BARRI ERS S Y. 36. 000 23. 000 828. 00 23. 000 828. 00 23. 000 828. 00
62870 | NLET PROTECTION, TYPE A EACH 61. 000 80. 000 4880. 00 50. 000 3050. 00 50. 000 3050. 00
62872 | NLET PROTECTION, TYPE C EACH 61. 000 40. 000 2440. 00 50. 000 3050. 00 25. 000 1525. 00
62905 FERTILIZER, TYPE B CWrI. 35.700 30. 000 1071. 00 30. 000 1071. 00 30. 000 1071. 00
63003 SEEDI NG, TEMPORARY LB. 1500. 000 2.000 3000. 00 2.000 3000. 00 2.000 3000. 00
63010 SEEDING M XTURE NO 30 LB. 800. 000 4.250 3400. 00 4.250 3400. 00 4.250 3400. 00
63011 SEEDING M XTURE NO 40 LB. 230. 000 6. 000 1380. 00 6. 000 1380. 00 6. 000 1380. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 275.570 17.500 4822. 48 17.500 4822. 48 17.500 4822. 48
63822 MOVING SIGNS, TYPE I EACH 12. 000 60. 000 720. 00 35. 000 420. 00 35. 000 420. 00
63827 REMOVI NG SI GNS, TYPE || EACH 56. 000 30. 000 1680. 00 15. 000 840. 00 15. 000 840. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 30. 000 25. 000 750. 00 15. 000 450. 00 15. 000 450. 00
64210 FIELD LABORATORY LS 1. 000 6000. 000 6000. 00 1000. 000 1000. 00 1500. 000 1500. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 5000. 000 5000. 00 6000. 000 6000. 00 5000. 000 5000. 00
64301 TRAFFI C CONTROL LS 1. 000 3677. 700 3677.70 3677. 700 3677.70 3677. 500 3677.50
64313 TRAFFI C CONTROL, DRUMS DAYS  19000. 000 0. 250 4750. 00 0. 250 4750. 00 0. 250 4750. 00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 2100. 000 0. 250 525. 00 0. 250 525. 00 0. 250 525. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2790. 000 0. 750 2092. 50 0. 750 2092. 50 0. 750 2092. 50
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 7620. 000 0. 100 762. 00 0. 100 762. 00 0. 100 762. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1080. 000 0. 100 108. 00 0. 100 108. 00 0. 100 108. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 6212. 000 0. 400 2484. 80 0. 400 2484. 80 0. 400 2484. 80
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41. 000 18. 000 738. 00 18. 000 738. 00 18. 000 738. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41. 000 5. 000 205. 00 5. 000 205. 00 5. 000 205. 00
64505 GEOTEXTILE FABRIC, TYPE R S Y. 36. 000 10. 000 360. 00 3. 000 108. 00 3. 000 108. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 52. 000 10. 000 520. 00 4. 000 208. 00 3. 000 156. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 39790. 000 0. 250 9947. 50 0. 240 9549. 60 0. 250 9947. 50
64618 PVMI' MRKNG, CHANNELI ZING 8-IN L. F 1420. 000 0.700 994. 00 0. 550 781. 00 0.700 994. 00
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F 23009. 000 0. 450 10354. 05 0. 260 5982. 34 0. 450 10354. 05
64636 LOCATI NG NO- PASSI NG ZONES M 3. 000 180. 000 540. 00 100. 000 300. 00 180. 000 540. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508032

| TEM
NUMBER

| TEM DESCRI PTI ON

REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, RAI LROAD CROSSI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, PARKI NG STAL
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, RESURFAC
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 12X36-1NCH
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 11

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, PERPETUATE AND REMONUM
EXI STI NG PROPERTY CORNERS

M SC

90005B, CORPORATI ON CURB STOP,
RECONNECTI ON

M SC

90005C, WATER VALVE AND BOX, 6
CUT-1N

M SC

90005D, ADJUSTI NG EXI STI NG VAL

CONTRACT AND ESTI MATE ENG NEER

prooooorrrrorrromrrrrrmmrrrme
9.'"'.""9999.'”TTTTTTTQTTTTT‘QQT‘T‘TQT‘"

@
2

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

310.
320.
325.
310.

100.
268.
1097.

150.

WWRPROPOOOOOOUTW(

310

000

1340.

6583.

1200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

86

00

Bl DDER NO 2

UNI'T
BI D PRI CE

320.
350.
610.
440.
. 750

45.

177.

1061.

200.

OPRPONOOOOOOWMWI

000

000

000

000

885.

6366.

1600.
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LETTI NG DATE: 05/08/01

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

320.
350.
610.
440.

45.
400.
600.

200.

ohrPpONMOOCOCOOOOTW

000

000

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508032

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90033

90033

90033

90338

90339

M SC
90005E,
M SC
90005F,
M SC
90005G,
M SC
90005H,
M SC
900057,
M SC
90005K,
M SC
90030A,
M SC
900308,
M SC
90030C,
M SC
90030D,
6- 1 NCH
M SC
90030E,
M SC
90030F,
M SC
90030G,
30- 1 NCH,
M SC
90033A,
M SC
90033B,
M SC
90033C,
9-1 NCH
GRADI NG,

TEM DESCRI PTI ON

FI RE HYDRANTS

REMOVE AND SALVAGE FIR
HANDI CAPPED RAMP
TUBULAR STEEL SI GN PGS
TUBULAR STEEL SI GN PGS
TUBULAR STEEL SI GN PGS
REMOVI NG STORM SEVER P
DUCTI LE | RON WATERVAI N
WATER SERVI CE, 1-1 NCH,

DUCTI LE | RON HYDRANT L

PVC SANI TARY SEVER, 8-
SAFETY RAIL

HES CONCRETE CURB AND
TYPE A

PREPARATI ON FOR LAWN T
TEMPORARY WALKWAY ACCE
S.H E. S. CONCRETE PAVE

SHAPI NG & FI NI SHI NG

STH 80\ STH 58

GRADI NG,

SHAPI NG & FI NI SHI NG

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

37.

12.

161.

45.

213.

80.

77.

123.

865.

8100.

114.

400.

000

000

. 000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

1712.

800.

2000.

75.

80.

100.

12.

67.

20.

81.

51.

97.

8.

0.

20.

46.

3350.

3025.

360

000

000

000

000

000

000

330

100

400

250

000

350

700

000

500

000

000

100.

1932.

3029.

4281.

6512.

3946.

11931.

7222.

5670.
2280.

18600.

3350.

3025.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

.00

00

00

85

30

00

25

00

75

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1800.

500.

2000.

75.

80.

100.

10.

20.

14.

20.

36.

97.

10.

46.

2900.

3400.

000

000

000

000

000

000

000

000

000

000

000

000

. 350

. 700

000

500

000

000

100.

1610.

900.

2982.

1600.

2772.

11931.

7222.

5670.

1140.

18600.

2900.

3400.

PAGE:

LETTI NG DATE: 05/08/01

.00

.00

00

00

00

00

00

00

00

75

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

1900.

1250.

2800.

75.

80.

100.

10.

68.

36.

53.

64.

97.

10.

0.

10.

49.

3350.

3025.

000

000

000

000

000

000

000

160

650

310

500

000

000

500

000

500

000

000

100.

1610.

3067.

7806.

4264.

4966.

11931.

8650.

4050.

1140.

19800.

3350.

3025.

.00

.00

00

00

20

45

80

50

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508032

27TH STREET

90340 GRADI NG, SHAPING & FINISHING LS
CAMDEN DRI VE

90341 GRADING SHAPING & FINISHING LS
25TH STREET

90365 QWP, BASE COURSES TON
90394 PROFI LOGRAPH LS

90400 CONCRETE RUMBLE STRIPS, AT INT S.Y.
90401 QWP, PLACEMENT OF CONCRETE DAY

90421 QWP, AGGREGATE FOR CONCRETE PA S. Y.
90480 PI PE RAI LI NG L. F.
90590 PI PE GRATES EACH
90591 TEMPORARY COVER PLATES EACH

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH
90904 POLYSTYRENE | NSULATI ON BOARD, S. F.
90905 POLYSTYRENE | NSULATI ON BOARD, S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1.

1.

24097.
1.

100.
17.
16754.
58.

5.

27.

12.
236.
588.

PROPCSAL TOTAL

000

000

000
000
000
000
000
000
000
000
000
000
000

2725.

2900.

000

000

. 350
4000.
. 900
100.
. 300

65.
1000.
. 000
. 000
. 000
. 000

000

000

000
000

2725.

2900.

8433.
4000.
7890.
1700.
5026.
3770.
5000.
9450.

300.

236.
1176.

2688421.

3000.

3400.

000

000

. 350
4000.
. 900
. 000
. 140
. 000
. 000
. 000
. 000
. 000
. 000

000

3000.

3400.

8433.
4000.
7890.
1700.
2345.
3770.
4500.
2700.

300.

472.
1764.

2691119.

PAGE:
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LETTI NG DATE: 05/08/01

2750.

3025.

000

000

. 350
4000.
. 000
. 000
. 300
. 000
. 000
. 000
. 000
. 500
. 000

000

2750.

3025.

8433.
4000.
6500.
12750.
5026.
3770.
4000.
5400.
480.
354.
1176.

2765283.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508032

BIDDER NO 1: TRI ERWEI LER CONSTRUCTI ON & SUPPLY COWVPAN

BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 3: JAMES PETERSON SONS, | NC

BI DDER NO 4: CH PPEWA CONCRETE SERVI CES, | NC

BI DDER NO 5: MJSSON BRCS., | NC

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 6. 000 200. 000
20102 CLEARI NG I.D. 60. 000 10. 000
20104 GRUBBI NG STA 6. 000 200. 000
20105 GRUBBI NG I.D. 60. 000 10. 000
20401 REMOVI NG PAVEMENT S Y. 120. 000 5. 000
20405 REMOVI NG CURB AND GUTTER L.F. 9757. 000 1. 500
20406 REMOVI NG CONCRETE SI DEWALK S Y. 5674. 000 2.500
20412 REMOVI NG FENCE L. F. 118. 000 1.750
20416 REMOVI NG | NLETS EACH 8. 000 200. 000
20496 SEALI NG PI PES EACH 15. 000 150. 000
20501 COWMMON EXCAVATI ON CY. 15614. 000 5.890
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 158. 500 15. 820
21302 FI NI SH NG ROADWAY, PROIJECT LS 1. 000 5000. 000
7660-03- 74

30404 CRUSHED AGGREGATE BASE COURSE TON 12418. 000 11. 250
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 11679. 000 2. 250
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 5466. 000 1.080
40301 QWP, ASPHALTI C M XTURE TON 23936. 000 0. 540
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1437. 000 190. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 23936. 000 26. 790
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 15320. 000 1. 000
41011 SALVAGED ASPHALTI C PAVEMENT S Y. 31526. 000 1.220
41020 SALVAGED ASPHALTI C PAVEMENT, M TON 4282. 000 7.950
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 16754. 000 22.500
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 1100. 000 24. 750
41635 H. E. S. CONCRETE DRI VEWAY 6-INC S. Y. 471. 000 25.500
41654 DOWEL BARS EACH 46. 000 12. 000
41665 CONCRETE PAVEMENT GAPS EACH 4.000 1500. 000
52005 CULVERT PIPE, CLASS IIl, 24-INL.F. 204. 000 20. 000
52063 APRON ENDWALLS FOR CULVERT PI P EACH 8. 000 115. 000
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 3. 000 566. 000
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000 606. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

600.
14635.
14185.

206.

1600.
2250.
91966.
2507.
5000.

139702.
26277.
59083.
12925.
273030.
641245.
15320.
38461.
34041.
376965.
27225.
12010.
552.
6000.
4080.
920.
1698.
606.

Bl DDER NO 5

UNI'T

BI D PRI CE

4000.

. 230

. 750
. 500
. 000
. 000
. 390
. 120
. 750
. 800

LETTI NG DATE: 05/08/01

AMOUNT

600.
36588.
26951.

236.

1600.
1125.
127254.
2507.
4000.

164290.
90512.
5903.
12925.
273030.
665181.
15320.
61160.
34041.
393719.
27225.
12010.
552.
6000.
5179.
1040.
2057.
740.
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Bl DDER NO 6
UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508032

| TEM
NUMBER

52267 RCCP, APRON ENDWALLS, 36-1 NCH
60123 CONCRETE CURB AND GUTTER, 30-
60133 CONCRETE CURB AND GUTTER, 30-1
60135 CONCRETE CURB AND GUTTER, 30-1
60170 CONCRETE CURB AND GUTTER, 36-
60204 CONCRETE S| DEWALK, 4-1 NCH
60601 RI PRAP

60604 MEDI UM RANDOM RI PRAP
60825 REINF CONC PI PE, CLASS
60827 REINF CONC PI PE, CLASS
60829 REINF CONC PI PE, CLASS
60831 REINF CONC PI PE, CLASS
60833 REINF CONC PI PE, CLASS
60850 REINF CONC PI PE, CLASS
60852 REINF CONC PI PE, CLASS |V, SS
60854 REINF CONC PI PE, CLASS |V, SS
61110 MANHOLES, TYPE 1

61112 MANHOLES, TYPE 3

61122 | NLETS, TYPE 3

61123 | NLETS, TYPE 8

61128 RECONSTRUCTI NG MANHOLES

61151 MANHOLE COVERS, TYPE J

61167 | NLET COVERS, TYPE H

61170 | NLET COVERS, TYPE M5

61182 ADJUSTI NG MANHOLE COVERS

61801 MAI NTENANCE AND REPAI R OF HAUL
61910 MOBI LI ZATI ON

62101 LANDMARK REFERENCE MONUMENTS
62203 ASPHALTI C FLUVES

62401 WATER

62501 TOPSO L

62505 SALVAGED TOPSO L

62702 MJILCH NG

62811 EROCSI ON BALES, DELI VERED
62812 EROCSI ON BALES, | NSTALLED
62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

EACH

rcrorrEroo00rr e

9 TmmMTmTm TN L<<TTmmmm

T

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 851. 000
7782. 000 8. 750
1268. 000 14.870
94. 000 15. 000
153. 000 18. 000
55774. 000 2.250
8. 000 50. 000
19. 000 50. 000
319. 000 26. 000
582. 000 30. 500
1174. 000 31.500
349. 000 33. 000
16. 000 58. 500
155. 000 20. 500
239. 000 28. 000
458. 000 28. 500
1. 000 788. 000
28. 000 1927. 000
38. 000 528. 000
2.000 1614. 000
1. 000 750. 000
34. 000 262. 000
59. 000 312. 000
2.000 244.000
24. 000 150. 000
1. 000 2500. 000
1. 000 83500. 000
15. 000 90. 000
21. 000 33. 000
400. 000 12.500
12500. 000 1. 440
44000. 000 0. 860
44000. 000 0. 150
50. 000 6. 000
50. 000 6. 000
1050. 000 1.100
1050. 000 1.100
2100. 000 0. 010

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

100
000
000
100
100
100

LETTI NG DATE: 05/08/01

0000000000000 000000000000000000000000

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

OO 0000000000000 00000000000000000000000



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 106
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508032
Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI T UNI' T UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 4. 000 300. 000 1200. 00 150. 000 600. 00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 8. 000 50. 000 400. 00 150. 000 1200. 00 0. 000 0.00
62826 EROSI ON MAT, DELIVERED, CLASS S.Y. 10500. 000 0.700 7350. 00 0.700 7350. 00 0. 000 0. 00
62827 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 10500. 000 0.700 7350. 00 0. 650 6825. 00 0. 000 0. 00
62860 TURBI DI TY BARRI ERS S.Y. 36. 000 30. 000 1080. 00 30. 000 1080. 00 0. 000 0.00
62870 | NLET PROTECTION, TYPE A EACH 61. 000 75. 000 4575. 00 80. 000 4880. 00 0. 000 0.00
62872 | NLET PROTECTION, TYPE C EACH 61. 000 25. 000 1525. 00 40. 000 2440. 00 0. 000 0. 00
62905 FERTI LI ZER, TYPE B CWI. 35. 700 26. 000 928. 20 24. 220 864. 65 0. 000 0. 00
63003 SEEDI NG, TEMPORARY LB. 1500. 000 2.000 3000. 00 3. 100 4650. 00 0. 000 0.00
63010 SEEDI NG, M XTURE NO. 30 LB. 800. 000 4.370 3496. 00 3.990 3192. 00 0. 000 0.00
63011 SEEDING M XTURE NO 40 LB. 230. 000 6. 000 1380. 00 4.450 1023. 50 0. 000 0. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 275.570 15. 250 4202. 44 11. 000 3031. 27 0. 000 0. 00
63822 MOING SIGNS, TYPE || EACH 12. 000 35. 000 420. 00 40. 000 480. 00 0. 000 0. 00
63827 REMOVING SIGNS, TYPE |1 EACH 56. 000 15. 000 840. 00 20. 000 1120. 00 0. 000 0.00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 30. 000 15. 000 450. 00 20. 000 600. 00 0. 000 0.00
64210 FI ELD LABORATORY LS 1. 000 5000. 000 5000. 00 3000. 000 3000. 00 0. 000 0.00
64220 FIELD OFFICE, TYPE C LS 1. 000 7500. 000 7500. 00 6000. 000 6000. 00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 3677.700 3677.70 22400. 000 22400. 00 0. 000 0.00
64313 TRAFFI C CONTROL, DRUMSB DAYS  19000. 000 0. 250 4750. 00 0. 200 3800. 00 0. 000 0.00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 2100. 000 0. 250 525. 00 0. 300 630. 00 0. 000 0.00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2790. 000 0. 750 2092. 50 0.500 1395. 00 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 7620. 000 0. 100 762. 00 0. 300 2286. 00 0. 000 0.00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1080. 000 0. 100 108. 00 0. 400 432.00 0. 000 0.00
64326 TRAFFI C CONTROL, SIGNS DAYS 6212. 000 0. 400 2484. 80 0.500 3106. 00 0. 000 0. 00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41. 000 18. 000 738. 00 20. 000 820. 00 0. 000 0. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41. 000 5. 000 205. 00 5. 000 205. 00 0. 000 0.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 36. 000 5. 000 180. 00 3. 000 108. 00 0. 000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 52. 000 6. 000 312. 00 3. 000 156. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F 39790. 000 0. 250 9947. 50 0. 240 9549. 60 0. 000 0. 00
64618 PVMI MRKNG, CHANNELI ZING 8-IN L. F 1420. 000 0. 700 994. 00 0. 550 781. 00 0. 000 0.00
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F 23009. 000 0. 450 10354. 05 0. 260 5982. 34 0. 000 0.00
64636 LOCATI NG NO- PASSI NG ZONES M. 3. 000 180. 000 540. 00 100. 000 300. 00 0. 000 0. 00
64642 REMOVI NG PAVEMENT MARKI NGS L.F. 805. 000 0. 250 201. 25 1. 000 805. 00 0. 000 0. 00
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 2.000 750. 000 1500. 00 850. 000 1700. 00 0. 000 0.00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 61. 000 7.000 427.00 3.210 195.81 0. 000 0.00
64717 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 244.000 0. 500 122.00 2.000 488. 00 0. 000 0. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 3374. 000 3. 250 10965. 50 3.700 12483. 80 0. 000 0. 00
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 2.000 130. 000 260. 00 100. 000 200. 00 0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508032

| TEM

NUMBER

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAMP, E
PAVEMENT MARKI NG, PARKI NG STAL
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, RESURFAC
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 12X36-1NCH
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 11

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, PERPETUATE AND REMONUM
EXI STI NG PROPERTY CORNERS

M SC

90005B, CORPORATI ON CURB STOP,
RECONNECTI ON

M SC

90005C, WATER VALVE AND BOX, 6
CUT-1 N

M SC

90005D, ADJUSTI NG EXI STI NG VAL
M SC

90005E, FI RE HYDRANTS

M SC

90005F, REMOVE AND SALVAGE FI R
M SC

90005G, HANDI CAPPED RAMP

EACH

grrggoororrrrrrorrrre
QTTQQQQTTTTTTTTQTTTTT

T
2

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 130. 000
795. 000 4. 000
230. 000 3. 600
272.000 5. 200
7862. 000 0. 100
10344. 000 0. 950
74.000 70. 410
7060. 000 0. 960
7060. 000 0. 730
8950. 000 0. 660
3805. 000 2. 250
18642. 000 0. 150
6448. 000 1.220
3373. 000 4.900
9861. 000 5.100
11. 000 320. 000
18. 000 350. 000
64. 000 610. 000
24.000 440. 000
6783. 000 0. 860
287. 000 4.000
98. 000 45. 000
5. 000 400. 000
6. 000 600. 000
8. 000 200. 000
5. 000 1900. 000
2.000 1250. 000
1. 000 2800. 000

3600.

1600.

9500.

2500.

2800.

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

320.
350.
610.
440.

45.

260.

1500.

150.

1680.

500.

2800.

OPPONOOOOOO WA W

000

000

000

000

000

AMOUNT

9000.

1200.

8400.

1000.

2800.

PAGE:

LETTI NG DATE: 05/08/01
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Bl DDER NO 6

UNI'T
BI D PRI

COOOOLLOOOLLO0OL000000
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. 000
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. 000
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPCSAL: 20010508032

| TEM

NUMBER

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90033

90033

90033

90338

90339

90340

90341

90365

| TEM DESCRI PTI ON
M SC
90005H, TUBULAR STEEL SI GN PCS
M SC

90005J, TUBULAR STEEL SI GN PGS
M SC
90005K, TUBULAR STEEL SI GN PCS
M SC
90030A, REMOVI NG STORM SEVEER P
M SC
90030B, DUCTI LE | RON WATERVAI N

M SC

90030C, WATER SERVI CE, 1-1NCH,

M SC

90030D, DUCTI LE | RON HYDRANT L
6- 1 NCH

M SC

90030E, PVC SANI TARY SEVEER, 8-
M SC

90030F, SAFETY RAIL

M SC

90030G HES CONCRETE CURB AND

30-1 NCH, TYPE A

M SC

90033A, PREPARATION FOR LAWN T
M SC

90033B, TEMPORARY WALKWAY ACCE
M SC

90033C, S.H E.S. CONCRETE PAVE
9-1 NCH

GRADI NG, SHAPI NG & FI NI SHI NG
STH 80\ STH 58

GRADI NG, SHAPI NG & FI NI SHI NG
27TH STREET

GRADI NG, SHAPI NG & FI NI SHI NG
CAMDEN DRI VE

GRADI NG, SHAPI NG & FI NI SHI NG
25TH STREET

QWP, BASE COURSES

ER

UNI'T

LS

LS

LS

LS

TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
37.000 75. 000
12. 000 85. 000
1. 000 105. 000
161. 000 10. 000
45. 000 68. 160
213. 000 36. 650
80. 000 53. 310
77.000 64. 500
123. 000 40. 000
865. 000 10. 000
8100. 000 0. 700
114. 000 9. 000
400. 000 49. 500
1. 000 3100. 000
1. 000 2775. 000
1. 000 2500. 000
1. 000 2775. 000
24097. 000 0. 350

1610.

3067.

7806.

4264.

4966.

4920.

8650.

5670.

1026.

19800.

3100.

2775.

2500.

2775.

8433.

00

20

45

80

50

00

00

00

00

00

00

00

00

00

95

Bl DDER NO 5

UNI'T

BI D PRI CE

110.

12.

56.

31.

31.

55.

72.

10.

10.

49.

4611.

4111.

3711.

4111.

500

750

500

000

100

350

000

. 880

000

500

000

000

000

000

. 350

2012.

2553.

6709.

2480.

4242.

8899.

8650.

7128.

1140.

19800.

4611.

4111.

3711.

4111

8433.

LETTI NG DATE: 05/08/01

AMOUNT

50

75

50

00

70

05

00

00

00

00

00

00

00

.00

95

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508032

| TEM

NUMBER

Bl DDER NO 4
ESTI MATED UNI'T

| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT

PROFI LOGRAPH LS 1. 000 4000. 000 4000. 00
CONCRETE RUMBLE STRIPS, AT INT S.Y. 100. 000 65. 000 6500. 00
QWP, PLACEMENT OF CONCRETE DAY 17. 000 750. 000 12750. 00
QWP, AGGREGATE FOR CONCRETE PA S. Y. 16754. 000 0. 300 5026. 20
Pl PE RAI LI NG L. F. 58. 000 35. 000 2030. 00
Pl PE GRATES EACH 5. 000 800. 000 4000. 00
TEMPORARY COVER PLATES EACH 27.000 200. 000 5400. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 12. 000 35. 000 420. 00
POLYSTYRENE | NSULATI ON BOARD, S. F. 236. 000 1. 500 354. 00
POLYSTYRENE | NSULATI ON BOARD, S. F. 588. 000 2.000 1176. 00
PROPCSAL TOTAL. . ..... 2786157. 59

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

3089028.

LETTI NG DATE: 05/08/01

CeLooeeooo

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

e

CeLooeeooo



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508033

STATE PROJECT(S): 1000-45-51 LOCATI ON

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 110

LETTI NG DATE: 05/08/01

62/ VERNON COUNTY
BOX CULVERT REPLACEMENTS
STH 33, 82
VERNON COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
6000. 000 6000. 00 5500. 000 5500. 00
4000. 000 4000. 00 4500. 000 4500. 00
1. 000 660. 00 1. 000 660. 00
1. 000 120. 00 1. 000 120. 00
8. 000 4960. 00 6. 000 3720. 00
14.000 700. 00 14.000 700. 00
14.000 13860. 00 14.000 13860. 00
200. 000 200. 00 1000. 000 1000. 00
9.740 11006. 20 10. 000 11300. 00
100. 000 300. 00 500. 000 1500. 00
13. 000 390. 00 13. 000 390. 00
77.000 20790. 00 77.000 20790. 00
2.000 7056. 00 3. 000 10584. 00
20. 000 640. 00 20. 000 640. 00
30. 000 960. 00 22.000 704. 00
100. 000 200. 00 110. 000 220. 00
140. 000 280. 00 135. 000 270. 00
210. 000 23520. 00 235. 000 26320. 00
1920. 000 7680. 00 2200. 000 8800. 00
198. 000 25344. 00 225. 000 28800. 00
2130. 000 8520. 00 2000. 000 8000. 00
10. 000 2150. 00 10. 000 2150. 00
8. 000 3136. 00 3. 000 1176. 00
42.000 8484. 00 30. 000 6060. 00
40. 000 600. 00 40. 000 600. 00
27000. 000 27000. 00  32000. 000 32000. 00

BI DDER NO 1 HEGG CONTRACTCRS, | NC

Bl DDER NO 2 HOFFMAN CONSTRUCTI ON COVPANI ES- A JO NT V

Bl DDER NO 3 TI MBERLI NE CONTRACTORS, | NC

Bl DDER NO 1

| TEM ESTI MATED UNI T

NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 3500. 000 3500. 00

11+00
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 3500. 000 3500. 00
10+50

20411 REMOVI NG GUARDRAI L L.F 660. 000 1. 500 990. 00
20412 REMOVI NG FENCE L. F 120. 000 1. 500 180. 00
20501 COMVON EXCAVATI ON CY 620. 000 7. 000 4340. 00
20801 BORROW EXCAVATI ON CY 50. 000 10. 000 500. 00
21001 STRUCTURE BACKFI LL CY. 990. 000 12. 000 11880. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 250. 000 250. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 1130. 000 8. 500 9605. 00
30409 SHAPI NG SHOULDERS STA. 3. 000 100. 000 300. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000 13. 000 390. 00
41101 ASPHALTI C SURFACE TON 270. 000 77.000 20790. 00
51210 TEMPORARY STEEL SHEET PI LI NG S. F. 3528. 000 6. 000 21168. 00
52003 CULVERT PIPE, CLASS IIl, 18-IN L. F. 32. 000 20. 000 640. 00
52005 CULVERT PIPE, CLASS IIl, 24-INL.F. 32. 000 24. 000 768. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 110. 000 220. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 130. 000 260. 00
52214 RCCP, CL Ill, 66-1NCH L. F. 112. 000 245. 000 27440. 00
52272 RCCP, APRON ENDWALLS, 66-1NCH EACH 4. 000 2000. 000 8000. 00
52345 RCCP HORZ ELLIP, CL HE-111, 48 L.F. 128. 000 220. 000 28160. 00
52370 RCCP HORZ ELLI P, ENDWALLS, 48X EACH 4. 000 2180. 000 8720. 00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 215. 000 11. 000 2365. 00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 392. 000 3. 000 1176. 00
60602 HEAVY RI PRAP CY. 202. 000 30. 000 6060. 00
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 15. 000 27. 000 405. 00
61910 MOBI LI ZATI ON LS 1. 000 17000. 000 17000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508033

| TEM
NUMBER

| TEM DESCRI PTI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
POLYETHYLENE SHEETI NG
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 30
REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFICE, TYPE C
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 4-1NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG STCOP LNE 24IN R
SAW NG EXI STI NG PAVEMENT

M SC

90004A TEMPORARY TRAFFI C SI GNA
M SC

90008A GENERATOR

M SC

90030A FENCI NG

MARKER POSTS, FLEXI BLE, FOR CU

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1065.

2010.
1000.
3215,

410.
-000

30

225.

000

000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

9000.

70

50

CWIOORLRNNMNNRPROORO

1065.

3015.
3054.

205.
1230.
9000.
2100.

450.

200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
2.000 1780. 00
0.120 186. 00
4.000 264. 00
4.000 264. 00
1. 000 760. 00
1. 000 760. 00
0. 010 15. 20
400. 000 800. 00
25.000 50. 00
5. 000 240. 00
30. 000 60. 00
5. 000 225.00
5. 000 150. 00
50. 000 450. 00
50. 000 450. 00
3000. 000 3000. 00
1500. 000 1500. 00
0. 500 360. 00
1. 000 360. 00
0. 100 60. 00
0. 100 72.00
0. 500 532.50
5. 000 400. 00
3. 000 1380. 00
3. 000 1290. 00
1.500 3015. 00
0. 400 400. 00
0. 950 3054. 25
6. 000 216. 00
2.000 820. 00
10000. 000 10000. 00
100. 000 3000. 00
3. 000 675. 00
25. 000 100. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

9000.

70

35.

CWIOORPPNNRPOOROC

1065.

3015.
3054.

205.
1230.
9000.
2100.

900.

140.



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 112
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508033

PROPCSAL TOTAL....... 212361. 65 215245. 15 222401. 65



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508034

STATE PRQJECT(S): 1023- 02- 66

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: ZENTH TECH., INC
R NO 3 EDWARD KRAEMER & SONS, | NC.

| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD BRI DGE, STATION LS
2934+00
REMOVI NG PAVEMENT S.Y
REMOVI NG SURFACE DRAI NS EACH

REMOVI NG GUARDRAI L L.F
REMOVI NG ASPHALTI C SURFACE, M S. Y
COVMMON  EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-41-33

BORROW EXCAVATI ON CY
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL

CONCRETE PAVEMENT, 9-1 NCH S.Y.
CONCRETE SURFACE DRAI NS CY
CONCRETE PAVEMENT APPROACH SLA S.Y.
CONCRETE MASONRY, BRI DGES CY
EXPANSI ON DEVI CE, STRUCTURE LS

B-41-33
CONC MASONRY ANCHORS, TYPE S, EACH

PROTECTI VE SURFACE TREATMENT S.Y
COATED HI GH STR BAR STL REINF, LB.
CONCRETE SURFACE REPAI R S.F
RUBBERI ZED MEMBRANE WATERPROCF S.'Y
CORRUGATED STEEL CULVERT PIPE, L.F

ESTI MATED
QUANTI TY

406. 000

1. 000

3617. 000
11255. 000
626. 000
3393. 000
203. 000
3393. 000
2180. 000
62. 000
2. 400
120. 000
286. 000
1. 000

236. 000
1043. 000
63025. 000
20. 000
12. 000
279. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 000

. 000

. 750
. 490
. 050
. 330
. 000
. 710
. 000
. 950
. 000
. 950
. 000
5000

000

. 000
. 000
. 500
. 000
. 000
. 500

LOCATI ON 41/ MONRCE
TOVAH

USH 12 -
I 94

MONRCE COUNTY

Bl DDER NO 2

UNI'T
Bl D PRI CE

O 0

. 000

. 000

. 000
. 490
. 050
. 330
. 000
. 710
. 000
. 950
. 000
. 950
. 000
9000

000

. 500
. 500
. 600
50
. 000
17.

000

000

COUNTY

PAGE:

113

LETTI NG DATE: 05/08/01

.00

.00
.00
.00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
45000. 000 45000. 00
8. 000 3248. 00
250. 000 250. 00
1.200 1819. 20
3.070 1639. 38
5. 500 15999. 50
3200. 000 3200. 00
6. 750 24414.75
10. 490 118064. 95
2.050 1283. 30
1.330 4512. 69
195. 000 39585. 00
38. 710 131343. 03
1. 000 2180. 00
53. 950 3344. 90
500. 000 1200. 00
134. 950 16194. 00
466. 000 133276. 00
12000. 000 12000. 00
20. 000 4720. 00
2.500 2607. 50
0. 630 39705. 75
100. 000 2000. 00
35. 000 420. 00
19. 500 5440. 50



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508034

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

STL APRON ENDW. FOR CLVRT Pl PE EACH
TEMP PRECAST CONC BARR, CONTR L. F.
TEMP PRECAST CONC BARR, CONTR L. F.

I NLETS, TYPE 8 EACH
RECONSTRUCTI NG | NLETS EACH
I NLET COVERS, TYPE MS EACH

STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH
PORTABLE CRASH CUSHI ONS, DELIV EACH
PORTABLE CRASH CUSHI ONS, | NSTA EACH
TEMPORARY STEEL PLATE BEAM GUA L. F.
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NT AND REPAI R OF HAUL ROADS LS

1023-02- 66

MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
SALVAGED TOPSO L SY.
MULCHI NG S Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
I NLET PROTECTI ON, TYPE A EACH
FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB.
SEEDI NG M XTURE NO. 30 LB.
TEMPORARY DELI NEATORS EACH
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

206. 000
31595. 000
2322. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

orPrGOOOOR

. 000
. 000
. 850

100
000
000
000
000

.010
300.
100.
. 000
. 000
100.

40.
. 000
. 250

12.
500.

10.
. 250
. 700

000
000

000
000

000
000
000

Bl DDER NO 2

UNI'T
BI D PRI CE

5500.
400.

175.
1750.
700.

71000.

[y
o
o

orkrh~hoonN

000
310
800
100
000
000
000
000

.010
. 000
100.
. 000
. 000
150.
25.
. 750
. 890
12.
2500.
10.

. 250
. 700

000

000
000

000
000
000

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

55000.

= [
N O oo
aoRrrOO

w
=R
coooNnOw

orkrhA~hrooNnN

. 700



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20010508034

| TEM
NUMBER

90004

90307

90329
90365
90501
90502
90520

90591
64311

| TEM DESCRI PTI ON

TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR
TRAFF CNTRL, FLEXBLE TUBULAR
PAVEMENT MARKI NG, 4-1NCH, PAI
REMOVI NG PAVEMENT MARKI NGS
TEMPORARY PAVEMENT MARKI NG 4

TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- | N REMOV

TEMP PVMI MRKNG, RAI SED MARKEI
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FUL
M SC

EER

M EACH
M EACH
N

pgrorrr

.'"'.'"'9.'"'.'"'.'"'.'"'.'"'

R

L

il
(9]

90004A PREPARATI ON AND COATI NG

FLANGE

M SC

90004B PAVEMENT SENSOR, B-41-
DEBRI S CONTAI NMENT, STRUCTURE
B-41-33

GRADE, SHAPE & FI NI SH FOR BEAI
QWP, BASE COURSES

QW READY M XED CONC MASONRY

—
(7]

3
LS

M EACH
TON
FCY.

QWP, BRDG STRGTH | NCENTI VE CON DOL

CONTAI N & COLLECT WASTE MATER
B-41-33

TEMPORARY COVER PLATES

TRAFFI C CONTROL, SURVEI LLANCE

I LS

EACH
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000
1. 000

6. 000
11255. 000
286. 000
2860. 000
1. 000

1. 000
93. 000

PROPCSAL TOTAL.......

Bl DDER NO 1

UNI'T
BI D PRI CE
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

550

2500.

2500.

1000.
. 450
. 000
. 000
450.

100.
160.

CUONLROO0OOXNOOO

. 000

000

000

000

000

000
000

240.
5500.

2500.
2500.
6000.
5064.

286.
2860.

450.

100.
14880.

812697.

Bl DDER NO 2

UNI'T
BI D PRI CE

968

3000.

2000.

275.
. 450
12.
. 000
745.

100.
160.

GUOoONkrOO0O0O0OXNOOO

. 000

000

000

000

000

000

000
000

240.
9685.

3000.
2000.
1650.
5064.
3432.
2860.

745.

100.
14880.

815483.

PAGE:

115

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

5850.

9000.

1000.
. 450
15.
. 000
450.

100.
160.

. 000

000

000

000

000

000

000
000

108.
5500

5850.
9000.
6000.
5064.
4290.
2860.

450.

100.
14880.

865355.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508035

STATE PRQJECT(S): 1023-03-61
1023- 03- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

THE KRAEMER CO., LLC

R NO 1:
R NO 2: ZENTH TECH., INC
R NO 3

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD BRI DGE, STATION LS
STA. 963+35
REMOVI NG PAVEMENT S.Y
REMOVI NG SURFACE DRAI NS EACH

REMOVI NG GUARDRAI L L.F
REMOVI NG FENCE L.F
REMOVI NG ASPHALTI C SURFACE, M S. Y
COMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-21

BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI' NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
H E. S. CONCRETE PAVEMENT, 12-1 S.Y
H E. S. CONCRETE SURFACE DRAINS C. Y
H E. S. CONCRETE PAVEMENT APPRO S.Y
CONCRETE MASONRY, BRI DGES CY
CONC MASONRY ANCHORS, TYPE L, EA
CONC MASONRY ANCHORS, TYPE L, EA
PROTECTI VE SURFACE TREATMENT S

<@g

ESTI MATED
QUANTI TY

. 000

. 000

. 000
. 000
. 000
. 000
. 690
. 000
10266
606.
6364
3680
6570
17.

. 000
231.
477.
175.
. 000
915.

000
000
000
000
240
000

000
000
000

000

Bl DDER NO 1
UNI'T
Bl D PRI CE

10. 830

3500. 000

5. 200
20. 000
1250. 000
9. 500
5. 000
2.350
0. 960
190. 000
34. 270
35.760
1. 000
110. 000
400. 000
110. 000
330. 000
20. 000
20. 000
1. 500

LOCATI ON

PAGE:

116

LETTI NG DATE: 05/08/01

27/ JACKSON COUNTY

HI XTON - BLACK RI VER FALLS
I 94

JACKSON COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
30000. 000 30000. 00
4.000 1012. 00
200. 000 800. 00
1. 000 1323. 00
2.000 80. 00
1. 800 72603. 00
4. 000 10980. 00
5500. 000 5500. 00
8. 000 27000. 00
75. 000 1950. 00
1400. 000 1400. 00
11. 360 174648. 64
25.930 7200. 50
2. 350 1553. 35
0. 960 9855. 36

190. 000 115140. 00
34. 270 218094. 28
35.760 131596. 80

1. 000 6570. 24
85. 000 1445. 00
475. 000 1900. 00
146. 540 33850. 74
325. 000 155025. 00
8. 500 1487. 50
30. 000 1440. 00
1.142 1044. 93

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
36000. 000 36000. 00
3. 500 885. 50
500. 000 2000. 00
1. 000 1323. 00
2.000 80. 00
1. 800 72603. 00
7.000 19215. 00
3500. 000 3500. 00
7.000 23625. 00
20. 000 520. 00
4000. 000 4000. 00
11. 360 174648. 64
25.930 7200. 50
2. 350 1553. 35
0. 960 9855. 36
190. 000 115140. 00
34. 270 218094. 28
35.760 131596. 80
1. 000 6570. 24
85. 000 1445. 00
475. 000 1900. 00
146. 540 33850. 74
330. 000 157410. 00
20. 000 3500. 00
20. 000 960. 00
1. 500 1372. 50



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508035

| TEM
NUMBER

| TEM DESCRI PTI ON

HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT Pl PE
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

TEMPORARY DELI NEATORS

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG 4-1NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS

CONTRACT AND ESTI MATE ENG NEER

LB.

%)

pgorroroor
9 9 mmmm 9 n<

EACH

% % mTmm<<m

9999295150
nunumunnmwm 9 .

EACH
EACH
L. F.
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

91222. 000
7389. 000
12976. 000
9760. 000
10555. 000

342. 000

342. 000
37197. 000
56880. 000
94490. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
0. 400 2962. 00
0. 480 43466. 40
18. 000 360. 00
13.750 1787. 50
110. 000 220. 00
9. 000 7200. 00
1.750 1400. 00

50. 000 850. 00
1690. 000 28730. 00
5. 000 200. 00
100. 000 100. 00
96100. 000 96100. 00
0. 100 5060. 30

0. 640 10784. 00
0.110 299. 20

1. 000 1250. 00

0. 900 1125. 00

0. 010 12.50
300. 000 300. 00
50. 000 50. 00
50. 000 85. 00
2. 000 146. 00
15. 000 840. 00
6000. 000 6000. 00
18. 000 7992. 00
0. 200 18244. 40

0. 700 5172. 30

0. 100 1297. 60

0. 100 976. 00

0. 600 6333. 00
20. 000 6840. 00
8. 000 2736. 00

0. 150 5579. 55

0. 380 21614. 40

0. 280 26457. 20

PAGE:

117

LETTI NG DATE: 05/08/01

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 500 3702. 50
0. 500 45277.50
30. 000 600. 00
16. 000 2080. 00
80. 000 160. 00
7.000 5600. 00
4.000 3200. 00
29. 500 12655. 50
9. 130 25235. 32
5900. 000 11800. 00
50. 000 850. 00
1690. 000 28730. 00
5. 000 200. 00
500. 000 500. 00
98000. 000 98000. 00
0. 100 5060. 30
0. 600 10110. 00
0.110 299. 20
1. 000 1250. 00
0. 900 1125. 00
0. 010 12.50
300. 000 300. 00
50. 000 50. 00
50. 000 85. 00
2.000 146. 00
15. 000 840. 00
2500. 000 2500. 00
18. 000 7992. 00
0. 200 18244. 40
0. 700 5172. 30
0. 100 1297. 60
0. 100 976. 00
0. 600 6333. 00
20. 000 6840. 00
8. 000 2736. 00
0. 150 5579. 55
0. 250 14220. 00
0. 280 26457. 20

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000
. 000
. 000
. 000
. 200

0. 700

coowoooo

. 100

100
600
000
000
150
250

. 280



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508035

| TEM
NUMBER

90005
90005
90008
90365

90621
64311

| TEM DESCRI PTI ON UNI'T

TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F
TEMP PVMI' MRKG CHAN 8-IN REMV L. F
TEMP PVMI' MRKNG, RAlI SED MARKER EACH
SAW NG EXI STI NG PAVEMENT L.F
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC EACH

90005A PAVEMENT TERM NAL UNI TS

M SC EACH
90005B EMERGENCY TRAFFI C PULLO

M SC EACH
90005C REMOVI NG DELI NEATOR PGS

M SC EACH
90005D DELI NEATOR POSTS, FLEX

M SC EACH
90005E, TEMPORARY LARGE STATI O

M SC DAY

90008A ADVI SORY Sl GN, SPECI AL

QWP, BASE COURSES TON

REMOVE AND RESET STEEL PLATE B L. F
TRAFFI C CONTROL, SURVEI LLANCE DAYS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

689.

12680
2774

111

PROPCSAL TOTAL

. 000
. 000
. 000
000
000

000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
0. 950 12521. 00
2.000 400. 00
5. 000 520. 00
2.000 120. 00
4. 000 864. 00
1150. 000 2300. 00
1100. 000 37400. 00
10. 000 770. 00
22.000 1628. 00
800. 000 2400. 00
2. 000 1378. 00
0. 250 3170. 00
8. 100 22469. 40
270. 000 29970. 00
1418170. 04

Bl DDER NO 2

UNI'T
BI D PRI CE

800.

. 000

. 000

000

. 000

. 420
. 100
270.

000

1850
2400
1378.
5325.
22469.
29970

1493305.

PAGE:

118

LETTI NG DATE: 05/08/01

.00

00

00

00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 950 12521. 00
2.000 400. 00
5. 000 520. 00
2. 000 120. 00
4.000 864. 00
10000. 000 20000. 00
1800. 000 61200. 00
10. 000 770. 00
22.000 1628. 00
800. 000 2400. 00
2.000 1378. 00
0. 420 5325. 60
8. 100 22469. 40
270. 000 29970. 00
1617590. 18



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 119
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508036
STATE PROJECT(S): 1077-04-91 LOCATI ON 27/ JACKSON COUNTY
I 90, 94 PAVEMENT MARKI NG
I 90, 94

JACKSON, LA CROSSE, MONRCE COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: SWANSTON EQUI PMENT COVPANY

BI DDER NO 2: BERGVAN COVPANI ES, | NC

BI DDER NO 3: OGLESBY CONSTRUCTI ON, | NC.

BI DDER NO 4: GUI DE LI NES PAVEMENT MARKI NG, LLC

BI DDER NO 5: TRAFFIC SIGNI NG & MARKI NG

BI DDER NO 6: CENTURY FENCE CO

BI DDER NO 7: BRI CKLINE, |NC

BI DDER NO 8: AAA STRI PI NG SERVI CES, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT  BID PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 1860. 000 1860. 00 4000. 000 4000. 00 3000. 000 3000. 00
64301 TRAFFI C CONTROL LS 1. 000 2000. 000 2000. 00 4000. 000 4000. 00 2200. 000 2200. 00
64601 PAVEMENT MARKI NG, 4-1NCH PAIN L.F. 1157946. 000 0. 033 38212. 22 0. 037 43422.98 0. 045 52107. 57
64617 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 14550. 000 0. 200 2910. 00 0. 150 2182. 50 0. 250 3637. 50

PROPCSAL TOTAL. . ..... 44982. 22 53605. 48 60945. 07



DATE 08/ 25/ 03

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508036

PAGE: 120

LETTI NG DATE: 05/08/01

BI DDER NO 1: SWANSTON EQUI PMENT COVPANY

BI DDER NO 2: BERGVAN COWVPANI ES, | NC.

BI DDER NO 3: OGLESBY CONSTRUCTI ON, | NC.

BI DDER NO 4: GUI DE LI NES PAVEMENT MARKING LLC

BI DDER NO 5: TRAFFIC SI GNI NG & MARKI NG

BI DDER NO 6: CENTURY FENCE CO

BIDDER NO 7: BRICKLINE, |INC

BI DDER NO 8: AAA STRI PI NG SERVI CES, | NC

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 2500. 000 2500. 00
64301 TRAFFI C CONTROL LS 1. 000 3200. 000 3200. 00
64601 PAVEMENT MARKI NG 4-1NCH PAIN L.F. 1157946. 000 0. 050 57897. 30
64617 PVMI MRKNG, CHANNELI ZING 8-IN L. F 14550. 000 0.120 1746. 00
PROPCSAL TOTAL....... 65343. 30

Bl DDER NO 5 Bl DDER NO 6
UNI'T UNI'T
BI D PRI CE AMOUNT BI D PRI CE AMOUNT

5000. 000 5000. 00 3500. 000 3500. 00
5000. 000 5000. 00 3500. 000 3500. 00
0. 048 55581. 41 0. 048 55581. 41
0. 065 945. 75 0. 320 4656. 00
66527. 16 67237. 41



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508036

PAGE: 121

LETTI NG DATE: 05/08/01

BI DDER NO 1: SWANSTON EQUI PMENT COVPANY
Bl DDER NO 2: BERGVAN COWVPAN ES, | NC.
BI DDER NO 3: OGLESBY CONSTRUCTI ON, | NC.
BI DDER NO 4: GUI DE LI NES PAVEMENT MARKING LLC
BI DDER NO 5: TRAFFIC SI GNI NG & MARKI NG
BI DDER NO 6: CENTURY FENCE CO
BIDDER NO 7: BRI CKLINE, |INC
BI DDER NO 8: AAA STRI PI NG SERVI CES, | NC

Bl DDER NO 7
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 4650. 000
64301 TRAFFI C CONTROL LS 1. 000 4650. 000
64601 PAVEMENT MARKI NG 4-1NCH PAIN L.F. 1157946. 000 0.120
64617 PVMI MRKNG, CHANNELI ZING 8-IN L. F 14550. 000 0. 260

PROPCSAL TOTAL.......

4650. 00
4650. 00
138953. 52
3783. 00

152036. 52

Bl DDER NO 8 BI DDER NO 9
UNI'T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT
7500. 000 7500. 00 0. 000 0.00
9999999. 000  9999999. 00 0. 000 0. 00
0. 050 57897. 30 0. 000 0. 00
0. 400 5820. 00 0. 000 0. 00
10071216. 30 0. 000



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20010508037

STATE PROQJECT(S): 5160-08-70

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1
UNI'T
BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 122

LETTI NG DATE: 05/08/01

LOCATI ON 12/ CRAWFORD COUNTY

STH 35/ CTH K | NTERSECTI ON
STH 35
CRAWFORD COUNTY

Bl DDER NO 3
UNI'T
Bl D PRI CE

R NO 1: HEGG CONTRACTCRS, | NC
R NO 2: ACME CONSTRCTI ON COVPANY
R NO 3: HOFFMAN CONSTRUCTI ON COWMPANI ES-A JO NT V
R NO 4: THE KRAEMER CO., LLC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 1. 000
GRUBBI NG STA. 1. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
REMOVI NG GUARDRAI L L. F. 275. 000
COVMMON EXCAVATI ON CY. 3250. 000
STRUCTURE BACKFI LL CY. 750. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 4200. 000
SALVAGED ASPHALTI C PAVEMENT, B TON 600. 000
BREAKER RUN STONE TON 5000. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 220. 000
ASPHALTI C MATERI AL FOR PLANT M TON 80. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 1300. 000
DENSI TY | NCENTI VE, ASPHALTI C C DOL 840. 000
SALVAGED ASPHALTI C PAVEMENT S.Y. 3550. 000
CONCRETE SURFACE DRAI NS CY. 1. 500
TEMPORARY STEEL SHEET PILING S.F. 3360. 000
RCCP, APRON ENDWALLS, 72-1NCH EACH 2.000
REI NFORCED CONCRETE PI PE CATTL L. F. 90. 000
CONCRETE CURB AND GUTTER, 36-1 L.F. 205. 000
TEMP PRECAST CONC BARR, CONTR L. F. 300. 000
TEMP PRECAST CONC BARR, CONTR L. F. 600. 000
HEAVY RI PRAP CY. 105. 000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSQO L S Y. 3750. 000
MULCHI NG S Y. 7450. 000
ERCSI ON BALES, DELI VERED EACH 35. 000

17000. 000

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
250. 000 250. 00
250. 000 250. 00
10000. 000 10000. 00
1.250 343.75
4.250 13812. 50
10. 000 7500. 00
1000. 000 1000. 00
7.780 32676. 00
3. 000 1800. 00
7.780 38900. 00
5. 000 1100. 00
185. 000 14800. 00
44. 450 57785. 00
1. 000 840. 00
2.100 7455. 00
1000. 000 1500. 00
3. 000 10080. 00
3000. 000 6000. 00
280. 000 25200. 00
14.000 2870. 00
6. 000 1800. 00
3. 000 1800. 00
35. 000 3675. 00
36160. 000 36160. 00
0. 800 3000. 00
0. 200 1490. 00
5. 000 175.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 123
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508037
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62812 EROSI ON BALES, | NSTALLED EACH 35. 000 5. 000 175. 00 5. 000 175. 00 6. 000 210. 00
62815 SILT FENCE, DELIVERED L. F. 600. 000 1. 000 600. 00 1.200 720. 00 1.200 720. 00
62816 SILT FENCE, | NSTALLED L.F. 600. 000 1. 000 600. 00 1. 200 720. 00 1. 000 600. 00
62817 SI LT FENCE MAI NTENANCE L.F. 1200. 000 0. 010 12.00 0. 100 120. 00 0. 010 12.00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 100. 000 100. 00 200. 000 200. 00 150. 000 150. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000 100. 00 200. 000 200. 00 200. 000 200. 00
62905 FERTI LI ZER, TYPE B CWI. 5. 000 40. 000 200. 00 60. 000 300. 00 25. 000 125.00
63003 SEEDI NG, TEMPORARY LB. 200. 000 5. 000 1000. 00 4.000 800. 00 3. 000 600. 00
63008 SEEDI NG, M XTURE NO. 10 LB. 135. 000 4. 000 540. 00 7.000 945. 00 4.190 565. 65
63827 REMOVING SIGNS, TYPE |1 EACH 9. 000 20. 000 180. 00 40. 000 360. 00 40. 000 360. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 10. 000 20. 000 200. 00 40. 000 400. 00 40. 000 400. 00
64210 FIELD LABORATORY LS 1. 000 1500. 000 1500. 00 1000. 000 1000. 00 1000. 000 1000. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00 4000. 000 4000. 00
64301 TRAFFI C CONTROL LS 1. 000 4000. 000 4000. 00 4000. 000 4000. 00 700. 000 700. 00
64313 TRAFFI C CONTROL, DRUMSB DAYS 276. 000 0. 600 165. 60 0. 600 165. 60 0. 400 110. 40
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 598. 000 1. 000 598. 00 1. 000 598. 00 0.700 418. 60
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 644. 000 0. 200 128. 80 0. 200 128. 80 0. 100 64. 40
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 276. 000 0. 250 69. 00 0. 250 69. 00 0. 200 55. 20
64326 TRAFFI C CONTROL, SIGNS DAYS 989. 000 1. 000 989. 00 1. 000 989. 00 0. 500 494. 50
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 295. 000 2.500 737.50 2. 000 590. 00 3. 000 885. 00
64507 GEOTEXTILE FABRIC, TYPE C S Y. 150. 000 2.500 375. 00 2. 000 300. 00 3. 000 450. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 3630. 000 0. 560 2032. 80 0. 700 2541. 00 0. 700 2541. 00
64618 PVMI MRKNG, CHANNELIZING 8-IN L. F. 340. 000 1.300 442.00 0. 800 272.00 0. 800 272.00
64642 REMOVI NG PAVEMENT MARKI NGS L.F. 450. 000 1. 000 450. 00 1. 000 450. 00 0.500 225.00
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 1. 000 780. 000 780. 00 400. 000 400. 00 400. 000 400. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 25. 000 5. 500 137.50 4. 000 100. 00 4.000 100. 00
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F. 3400. 000 0. 950 3230. 00 0. 950 3230. 00 0. 850 2890. 00
64914 TEMP PVMI' MRKG STOP LNE 24IN R L. F. 24. 000 5.700 136. 80 5.700 136. 80 6. 000 144.00
66501 SAW NG EXI STI NG PAVEMENT L.F. 65. 000 4.000 260. 00 5. 000 325. 00 4.000 260. 00
90004 M SC LS 1. 000 9000. 000 9000. 00 9000. 000 9000. 00 10000. 000 10000. 00

90004A TEMPORARY TRAFFI C SI GNA
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 2.000 50. 000 100. 00 60. 000 120. 00 20. 000 40. 00

PROPCSAL TOTAL....... 302230. 00 314117. 45 327651. 75



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508037

BI DDER NO 1: HEGG CONTRACTORS, | NC.

BI DDER NO 2: ACME CONSTRCTI ON COVPANY

BI DDER NO 3: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 4: THE KRAEMER CO., LLC

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 1. 000 250. 000
20104 GRUBBI NG STA. 1. 000 250. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 7500. 000
20411 REMOVI NG GUARDRAI L L. F. 275. 000 1. 500
20501 COVMMON EXCAVATI ON CY. 3250. 000 5. 450
21001 STRUCTURE BACKFI LL CY. 750. 000 12. 950
21301 FI NI SHI NG ROADWAY LS 1. 000 1750. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 4200. 000 9. 520
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 600. 000 7.500
30426 BREAKER RUN STONE TON 5000. 000 6. 980
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 220. 000 5. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 80. 000 185. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 1300. 000 44. 450
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 840. 000 1. 000
41011 SALVAGED ASPHALTI C PAVEMENT S Y. 3550. 000 7.500
41620 CONCRETE SURFACE DRAI NS CY. 1. 500 200. 000
51210 TEMPORARY STEEL SHEET PILING S F. 3360. 000 6. 000
52273 RCCP, APRON ENDWALLS, 72-1NCH EACH 2.000 2000. 000
52275 REI NFORCED CONCRETE PI PE CATTL L. F. 90. 000 240. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 205. 000 25. 250
60305 TEMP PRECAST CONC BARR, CONTR L.F. 300. 000 11.110
60308 TEMP PRECAST CONC BARR, CONTR L.F. 600. 000 3.030
60602 HEAVY RI PRAP CY. 105. 000 50. 000
61910 MOBI LI ZATI ON LS 1. 000 51250. 000
62505 SALVAGED TOPSO L SY. 3750. 000 2.750
62702 MJILCH NG S Y. 7450. 000 0. 100
62811 EROCSI ON BALES, DELI VERED EACH 35. 000 6. 000
62812 EROCSI ON BALES, | NSTALLED EACH 35. 000 6. 000
62815 SILT FENCE, DELI VERED L. F. 600. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 600. 000 1. 500
62817 SILT FENCE MAI NTENANCE L.F. 1200. 000 0. 100
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 200. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

BI D PRI CE

COOOOOOLLO0LLO00LO000L0000C000000

COOOOOOLOO0LLO0OLO000O0000C000000

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
BI D PRI

COLOOOOLLOOLLO0OLO000O00000000000

CE

COLOOOOLOO0LLO00LO000O0000C000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508037

| TEM
NUMBER | TEM DESCRI PTI ON

62905 FERTI LI ZER, TYPE B

63003 SEEDI NG, TEMPORARY

63008 SEEDING M XTURE NO 10
63827 REMOVI NG SI GNS, TYPE ||
63830 REMOVI NG SMALL SI GN SUPPORT
64210 FI ELD LABORATORY

64220 FIELD OFFICE, TYPE C

64301 TRAFFI C CONTROL

64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES,
64321 TRAFFI C CONTROL, WARNI NG LI
64323 TRAFFI C CONTROL, WARNI NG LI
64326 TRAFFI C CONTROL, SI GNS
64506 GEOTEXTILE FABRIC, TYPE HR
64507 GEOTEXTILE FABRIC, TYPE C
64602 PAVEMENT MARKI NG, 4-1NCH, E
64618 PVMI MRKNG, CHANNELI ZI NG 8
64642 REMOVI NG PAVEMENT MARKI NGS
64702 PVMI MRKNG, RAI LROAD CROCSSI
64710 PVMI MRKNG, STOP LINE, 18-

64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA

64914 TEMP PVMI MRKG STOP LNE 24
66501 SAW NG EXI STI NG PAVEMENT
90004 M SC

90004A TEMPORARY TRAFFI C Sl

S EACH

, T DAYS
GHT
GHT

S.Y

POX
-IN

rrro

T‘T‘T‘T‘% mmm<

NGS
NCH

N R

rialaiale

(7]

GNA

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
5. 000 25.000
200. 000 3. 000
135. 000 4.190
9. 000 60. 000
10. 000 60. 000
1. 000 1000. 000
1. 000 3500. 000
1. 000 4000. 000
276. 000 0. 600
598. 000 1. 000
644. 000 0. 200
276. 000 0. 250
989. 000 1. 000
295. 000 2.000
150. 000 2.500
3630. 000 0.700
340. 000 0. 800
450. 000 1. 000
1. 000 400. 000
25. 000 4.000
3400. 000 0. 950
24.000 5.700
65. 000 10. 000
1. 000 9000. 000
2.000 50. 000

2541,

100.
3230
136.
650.
9000

100.

375182

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

o

COLOOLLLOOLLL0OLOO00R000

e e e e e e e e e R e e =

o

=

PAGE:
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Bl DDER NO 6

UNI'T
Bl D PRI
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o

=
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508038

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 5325-07-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 126

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

STL PILING DELIV & DRI VEN, HP
TUBULAR RAILING TYPE F, STRUC
B-12- 143

RUBBERI ZED MEMBRANE WATERPROOF
HEAVY RI PRAP

MARKER POSTS FOR RI GHT- OF- WAY
MOBI LI ZATI ON

SALVAGED TOPSQO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

R NO 1 ACME CONSTRCTI ON COVPANY
R NO 2 EDWARD KRAEMER & SONS, | NC.
R NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
GRUBBI NG STA
REMOVI NG OLD BRI DGE, STATI ON LS
11+48
COWWON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 12- 143
STRUCTURE BACKFI LL C.Y.
FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE C. Y
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES C.Y.
PROTECTI VE SURFACE TREATMENT S.Y.
H GH STRENGTH BAR STEEL REI NF. LB
COATED H GH STR BAR STL REINF, LB

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

7.000
600. 000
11.910
84. 200
300. 000
3. 000

0. 500
0.700
25. 000
4000. 000

30. 000
30. 000
60. 000
13838. 000
0. 800
0. 300
5. 000
5. 000
1.200
1.250

LETTI NG DATE: 05/08/01

LOCATI ON 12/ CRAWFORD COUNTY

910.

6193.
14735
28500

285.

4585.

1372.

4200

4000

360.
3300
420.
13838
1440
825.
150.
150.
1044
1087.

ORCHARD VI EW RD, TWN CLAYTON
TOM RD
CRAWFORD COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
125. 000 125.00 500. 000 500. 00
125. 000 125.00 500. 000 500. 00
2500. 000 2500. 00 10000. 000 10000. 00
5. 000 3750. 00 8. 000 6000. 00
5000. 000 5000. 00 3500. 000 3500. 00
10. 000 1300. 00 12.000 1560. 00
800. 000 800. 00 500. 000 500. 00
11. 000 5720. 00 9. 250 4810. 00
84. 200 14735. 00 84. 200 14735. 00
321. 000 30495. 00 405. 000 38475. 00
2.500 237.50 2.000 190. 00
0. 560 5135. 20 0. 400 3668. 00
0.740 1450. 40 0. 600 1176. 00
30. 500 5124. 00 18. 000 3024. 00
5175. 000 5175. 00 3500. 000 3500. 00
35. 000 420. 00 25. 000 300. 00
33. 330 3666. 30 35. 000 3850. 00
55. 000 385. 00 50. 000 350. 00
16000. 000 16000. 00  24828. 750 24828. 75
1. 000 1800. 00 1. 500 2700. 00
0. 250 687. 50 0. 180 495. 00
4. 000 120. 00 6. 000 180. 00
4.000 120. 00 6. 000 180. 00
1. 000 870. 00 1. 250 1087. 50
1.100 957. 00 1. 250 1087. 50



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 127
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508038
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62817 SILT FENCE MAI NTENANCE L. F. 1740. 000 0. 100 174.00 0.010 17. 40 0.010 17. 40
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 100. 000 100. 00 1. 000 1.00 300. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000 50. 00 1. 000 1.00 50. 000 50. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 70. 000 1. 400 98. 00 1. 000 70. 00 2.000 140. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 70. 000 1. 400 98. 00 1.500 105. 00 1. 000 70. 00
62905 FERTILIZER, TYPE B CWrI. 2.000 100. 000 200. 00 10. 000 20. 00 50. 000 100. 00
63003 SEEDI NG, TEMPORARY LB. 80. 000 5. 000 400. 00 5. 000 400. 00 4.000 320. 00
63010 SEEDING M XTURE NO 30 LB. 50. 000 9. 000 450. 00 8. 000 400. 00 6. 000 300. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 40. 000 160. 00 55. 000 220. 00 40. 000 160. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 12. 000 21.000 252.00 20. 000 240. 00 25.000 300. 00
63827 REMOVI NG SI GNS, TYPE || EACH 5. 000 20. 000 100. 00 20. 000 100. 00 50. 000 250. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 9. 000 20. 000 180. 00 10. 000 90. 00 100. 000 900. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 750. 000 750. 00 250. 000 250. 00 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 1735. 000 1735. 00 1735. 000 1735. 00 1735. 000 1735. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 200. 000 2.000 400. 00 2.500 500. 00 2. 250 450. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 250. 000 1. 000 250. 00 3. 000 750. 00 1. 500 375. 00

PROPCSAL TOTAL....... 107554. 20 111597. 30 133164. 15



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508039

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 5389-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1: ACME CONSTRCTI ON COVPANY
R NO 2: EDWARD KRAEMER & SONS, | NC
R NO 3: RUZIC CONSTRUCTION CO., INC
R NO 4 LUNDA CONSTRUCTI ON COMPANY
| TEM DESCRI PTI ON UNI'T

CLEARI NG STA
GRUBBI NG STA.
REMOVI NG OLD CULVERTS EACH
REMOVI NG OLD BRI DGE, STATION LS
14+36

COVMMON  EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 62- 206

BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI' NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C. Y.
BREAKER RUN STONE CY
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT S.Y
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB,
STL PILING DELIV & DRIVEN, HP L. F
TUBULAR RAILING TYPE F, STRUC LS
B- 62- 206

RUBBERI ZED MEMBRANE WATERPROCF S.'Y
CULVERT PIPE, CLASS IIl, 24-INL.F
APRON ENDWALLS FOR CULVERT PI P EACH
HEAVY RI PRAP cCY
MARKER POSTS FOR RI GHT- OF- WAY  EACH
MOBI LI ZATI ON LS

ESTI MATED
QUANTI TY

75.
130.
. 000

540.
520.
250.
160.
185.
13910
6850
775.
. 000

000
000

000
000
000
000
000
000
000
000

. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

9. 000
7.000
1080. 000
12. 000
11. 800
64. 000
300. 000
3. 000
0. 500
0.700
21.000
6000. 000

10. 000
30. 000
130. 000
32. 000
60. 000
22120. 000

LOCATI ON

675.

1080
6480
6136.
16000
48000.
555.
6955.
4795.
16275
6000

220.
1080
260.
7360
720.
22120

62/ VERNON

COUNTY

MUNYON LN, TWN HARMONY

TOM RD
VERNON COUNTY

Bl DDER NO 2
UNI'T
Bl D PRI CE

10. 350
10. 350
800. 000
14.850
14. 850
64. 000
397. 000
2.670
0.590
0.760
20. 750
8000. 000

36. 000
31. 000
170. 000
31. 000
50. 000
19775. 000

PAGE:

128

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
200. 000 600. 00
200. 000 600. 00
300. 000 300. 00
3500. 000 3500. 00
5. 250 13387. 50
1200. 000 1200. 00
10. 350 776. 25
10. 350 1345. 50
800. 000 800. 00
14.850 8019. 00
14. 850 7722.00
64. 000 16000. 00
444,000 71040. 00
3. 000 555. 00
0. 640 8902. 40
0.910 6233. 50
22.000 17050. 00
10000. 000 10000. 00
25. 000 550. 00
31. 000 1116. 00
170. 000 340. 00
31. 000 7130. 00
50. 000 600. 00
14000. 000 14000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508039

| TEM
NUMBER

| TEM DESCRI PTI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 30

SEEDI NG M XTURE NO. 60

SEEDI NG BORROW PI T M XTURE
WOCD PCSTS, 4X4-1NCH X 10- FT.
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR

M SC

90033A SALVAGED TOPSO L, WVETLA
QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON

CONTRACT AND ESTI MATE ENG NEER

DAYS
DAYS
S.Y.
S Y.

CY.
DL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

2340.
780.
936.

2340.

1560.
385.

1600.

160.
1600.

PROPCSAL TOTAL

000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

468.
546.
93.
234.
780.
770.
4160.

4800.
1600.

197758.

Bl DDER NO 2

UNI'T
BI D PRI CE

-000

.310
. 000

41.
150.
250.
106.
472.
365.
310.
100.
220.
240.
160.
160.
300.

1200.
468.
546.

93.
234.
780.
962.
400.

3089.
1600.

206690.

PAGE:

129

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

-000
- 000
- 200

700
100
100
500
500
250

. 000
. 000

41.
150.
250.
106.
472.
365.
310.
100.
220.
240.
160.
160.

1500.
1200.
468.
546.

93.
234.
780.
962.
400.

8800.
1600.

216156.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508039

BI DDER NO 1: ACME CONSTRCTI ON COVPANY
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3: RUZI C CONSTRUCTION CO., I NC
BI DDER NO 4: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 3. 000 400. 000
20104 GRUBBI NG STA. 3. 000 400. 000
20330 REMOVI NG OLD CULVERTS EACH 1. 000 300. 000
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 10000. 000
14+36
20501 COVMMON EXCAVATI ON CY. 2550. 000 7.800
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3500. 000
B- 62- 206
20801 BORROW EXCAVATI ON CY. 75. 000 12. 500
21001 STRUCTURE BACKFI LL CY. 130. 000 12. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 540. 000 9. 240
30425 BREAKER RUN STONE CY. 520. 000 9. 240
41101 ASPHALTI C SURFACE TON 250. 000 64. 000
50201 CONCRETE MASONRY, BRI DGES CY. 160. 000 375. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 185. 000 2.000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 13910. 000 0. 400
50511 COATED H GH STR BAR STL REI NF, LB. 6850. 000 0. 600
51121 STL PILING DELIV & DRIVEN, HP L. F. 775. 000 16. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5500. 000
B- 62- 206
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 22.000 25. 000
52005 CULVERT PIPE, CLASS I, 24-INL.F. 36. 000 25. 000
52063 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 130. 000
60602 HEAVY RI PRAP CY. 230. 000 35. 000
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 12. 000 50. 000
61910 MOBI LI ZATI ON LS 1. 000 38712. 000
62505 SALVAGED TOPSO L S Y. 2300. 000 1. 250
62702 MJILCH NG S Y. 5400. 000 0. 100
62811 EROCSI ON BALES, DELI VERED EACH 55. 000 7.000
62812 EROCSI ON BALES, | NSTALLED EACH 55. 000 7.000
62815 SILT FENCE, DELI VERED L.F. 2090. 000 0. 600
62816 SILT FENCE, | NSTALLED L.F. 2090. 000 1. 000

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

550.

8050.
600.
38712.
2875.
540.
385.
385.
1254.
2090.

Bl DDER NO 5

UNI'T

BI D PRI CE

ee

CeLoLooeLo0oe

CeLeLLoooLL000e

000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000

ce

CeLoLooLeLo0ee

CELeLLoooLL000e

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 6

UNI'T
BI D PRI

ce

CeLLooLeLo0ee

coocoooo000000

CE

000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000

. 000

ee

CeLLooLeLo0oe

CeLeLLooeLL000e



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 131
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508039

Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6
| TEM ESTI MATED UNI T UNI' T UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
62817 SILT FENCE MAI NTENANCE L. F. 4180. 000 0.010 41. 80 0. 000 0.00 0. 000 0.00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 150. 000 150. 00 0. 000 0.00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 250. 000 250. 00 0. 000 0. 00 0. 000 0. 00
62905 FERTI LI ZER, TYPE B CWI. 4.000 26. 660 106. 64 0. 000 0. 00 0. 000 0. 00
63003 SEEDI NG, TEMPORARY LB. 150. 000 3. 150 472.50 0. 000 0.00 0. 000 0.00
63010 SEEDI NG, M XTURE NO. 30 LB. 70. 000 5.220 365. 40 0. 000 0.00 0. 000 0.00
63013 SEEDING M XTURE NO 60 LB. 25. 000 12. 410 310. 25 0. 000 0. 00 0. 000 0. 00
63015 SEEDI NG BORROWPIT M XTURE LB. 1. 000 100. 000 100. 00 0. 000 0. 00 0. 000 0. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 55. 000 220. 00 0. 000 0.00 0. 000 0.00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 12. 000 20. 000 240. 00 0. 000 0.00 0. 000 0.00
63827 REMOVI NG SI GNS, TYPE || EACH 4.000 40. 000 160. 00 0. 000 0. 00 0. 000 0. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 4.000 40. 000 160. 00 0. 000 0. 00 0. 000 0. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000 500. 00 0. 000 0. 00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 1200. 000 1200. 00 0. 000 0.00 0. 000 0.00
64313 TRAFFI C CONTROL, DRUMSB DAYS 2340. 000 0. 200 468. 00 0. 000 0.00 0. 000 0.00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 780. 000 0.700 546. 00 0. 000 0. 00 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 936. 000 0. 100 93. 60 0. 000 0. 00 0. 000 0. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2340. 000 0. 100 234.00 0. 000 0.00 0. 000 0.00
64326 TRAFFI C CONTROL, SIGNS DAYS 1560. 000 0. 500 780. 00 0. 000 0.00 0. 000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 385. 000 2. 250 866. 25 0. 000 0. 00 0. 000 0. 00
90033 M SC S Y. 1600. 000 2.000 3200. 00 0. 000 0. 00 0. 000 0. 00
90033A SALVAGED TCPSO L, WETLA

90501 QWP READY M XED CONC MASONRY F C. Y. 160. 000 1. 000 160. 00 0. 000 0.00 0. 000 0.00
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 1600. 000 1. 000 1600. 00 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL....... 221651. 34 0.00 0.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508040

STATE PROJECT(S):

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: ROSHELL ELECTRIC
| TEM
NUMBER | TEM DESCRI PTI ON
61910 MOBI LI ZATI ON
63502 H G+ STRENGTH STRUCT STEEL, Sl
63601 CONCRETE MASONRY, SI GN SUPPORT
63605 BAR STEEL REI NFORCEMENT, SI GN
63701 SIGNS, TYPE |
64301 TRAFFI C CONTROL
65216 NONMETALLI C CONDUI T, SCHEDULE
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65301 PULL BOXES, STEEL, 12X24-1NCH
65306 PULL BOXES, STEEL, 24X36-1NCH
65402 CONCRETE BASES, TYPE 2
65430 TRNSFRWVR BASE STD, 11 1/2-IN B
65601 ELECTRI CAL SERVI CE, METER SOCK
SI GN #1
65602 ELECTRI CAL SERVI CE, METER SOCK
SI GN #2
65603 ELECTRI CAL SERVI CE, METER SOCK
HAR ASSEMBLY
65802 TROVBONE ARMs, 15- FOOT
90004 M SC
90004A RESTORATI ON
90004 M SC
90004B TRAI NI NG
90004 M SC
90004C WARRANTY AND REPLACEMEN
90005 M SC
90005A TRAFFI C SI GNAL FACE, 12
YELLOW
90005 M SC

CONTRACT AND ESTI MATE ENG NEER

1020-05-92

LB.
CY.
LB.
S. F.
LS
L.
L.
L.
EACH
EACH
EACH
EACH
LS

mmm

LS

LS

EACH
LS

LS

LS

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1.
1144.
2.
136.
143.
1.
45.
205.

1.

10
2.
1.
2
2
1

000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

3993.
3993.
1211.

745.
1410.

3600.
4877.

317.

1040.

000

000

000
000

000

000

000

000

LOCATION 55/ ST CRO X

3993.

1211.

1490.
1410.

3600.

4877.

1268.

1040.

00

00

00
00

00

00

00

00

ITS, SIGNING FLASHER, RADI O

I 94

ST CRO X COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

o

COLOOLLOO0LeL000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

COUNTY

o

COOLOOLLOO0LeL000

PAGE:
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LETTI NG DATE: 05/08/01

.00

.00

.00
.00

.00

.00

.00

.00

Bl DDER NO 3
UNI'T
BI D PRI CE

o

COOLOOLLOO0LL000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

o

COLOOLLOO0LeL000

.00

.00

.00
.00

.00

.00

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 133
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508040
90005B REMOVI NG HI G-MAY ADVI SO
UNI T
90005 M SC EACH 1. 000 29681. 000 29681. 00 0. 000 0. 00 0. 000
90005C HI GAWAY ADVI SORY RADI O
90005 M SC EACH 1. 000 15185. 000 15185. 00 0. 000 0.00 0. 000
90005D COVMUNI CATI ONS SCFTWARE
90005 M SC EACH 2.000 10077. 000 20154. 00 0. 000 0. 00 0. 000
90005E HI GAWAY ADVI SORY RADI O
CONTROLLER
90005 M SC EACH 1. 000 1206. 000 1206. 00 0. 000 0.00 0. 000
90005F CONCRETE BASE, CONTROLL
90005 M SC EACH 2.000 1443. 000 2886. 00 0. 000 0. 00 0. 000

90005G POLES, 25-FOOT, SPECI AL

PROPCSAL TOTAL. . ..... 114576. 52 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508041

STATE PRQJECT(S): 1052-05- 85

TYPE OF WORK

BIDDER NO 1: ZENTH TECH., INC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3 EDWARD KRAEMER & SONS, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG 40M
20104 GRUBBI NG 40M
20501 COWMMON EXCAVATI ON VB
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 9- 209
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-9-210
20651 COFFERDAMS, STRUCTURE LS
B- 9- 209
20652 COFFERDAMS, STRUCTURE LS
B-9-210
21001 STRUCTURE BACKFI LL VB
21301 FI NI SHI NG ROADWAY LS
50201 CONCRETE MASONRY, BRI DGES VB
50211 CONCRETE MASONRY, SEAL VB
50231 CLEAR PROTECTI VE COATI NG L
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B- 9- 209
50233 EXPANSI ON DEVI CE, STRUCTURE LS
B-9-210
50265 PROTECTI VE SURFACE TREATMENT M2
50409 CONCRETE MASONRY, ENDWALLS VB

50504 H GH STRENGTH BAR STEEL REI NF. KG

50511 COATED HI GH STR BAR STL REI NF, KG

50606 H GH STRENGTH STRUCTURAL STEEL KG

50630 WELDED STUD SHEAR CONNECTORS, EACH

50650 FI XED BEARI NG ASSEMBLI ES, STRU EACH
B- 9- 209

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1730
1
3822.
230.
454.
1

1

6940

8
171800.
227790
1034500.
7914

10

. 000

. 000

000
000
000
000
000
000

000

000
000
000
000
000
000
000

LOCATI ON

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT
260. 000 2080. 00
260. 000 2080. 00

28500. 000 28500. 00

75000. 000 75000. 00

75000. 000 75000. 00

10. 000 17300. 00
1000. 000 1000. 00
300. 000 1146600. 00
125. 000 28750. 00
65. 000 29510. 00
10000. 000 10000. 00

10000. 000 10000. 00

1.750 12145. 00
641. 000 5128. 00
1. 060 182108. 00
1.210 275625.90
1.777 1838306. 50
2.500 19785. 00
1500. 000 15000. 00

PAGE: 134

LETTI NG DATE: 05/08/01

09/ CHI PPEVA COUNTY
I 94 - GREEN BAY, ELK MOUND -
STH 29

CH PPEWA COUNTY

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
200. 000 1600. 00
200. 000 1600. 00
1.840 29589. 04
21200. 000 21200. 00
21200. 000 21200. 00

105000. 000 105000. 00

105000. 000 105000. 00

13. 000 22490. 00
250. 000 250. 00
380. 000  1452360. 00
250. 000 57500. 00

35. 000 15890. 00

5500. 000 5500. 00
4000. 000 4000. 00
2.250 15615. 00
641. 000 5128. 00

0. 950 163210. 00
1.150 261958. 50
1.760 1820720. 00
1. 800 14245. 20
1250. 000 12500. 00

CH PPEVWA FALLS,

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
200. 000 1600. 00
200. 000 1600. 00
1.840 29589. 04
22100. 000 22100. 00
18100. 000 18100. 00
61200. 000 61200. 00
49300. 000 49300. 00
12. 460 21555. 80
250. 000 250. 00
401. 000 1532622.00
195. 000 44850. 00
4. 500 2043. 00
4400. 000 4400. 00
3800. 000 3800. 00
2.580 17905. 20
641. 000 5128. 00
1. 060 182108. 00
1.280 291571. 20
1.990 2058655. 00
2.150 17015. 10
1500. 000 15000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508041

| TEM
NUMBER

51707

52203
52262
60601
60602
60839
61201
61211
61408
61433
61612
61620

61801
61910
62401
62501
62702
62811
62812
62815
62816
62817
62819
62821

| TEM DESCRI PTI ON UNI'T
FI XED BEARI NG ASSEMBLI ES, STRU EACH
B-9-210
EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B- 9- 209
EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B-9-210
STL PILE DEL & DRIVEN, HP 250M M
PI LE PO NTS EACH
FLOOR DRAINS, TYPE GC EACH

RUBBERI ZED MEMBRANE WATERPROOF M
PAI NTI NG EPOXY SYSTEM STRUCT LS
B- 9- 209

PAI NTI NG EPOXY SYSTEM STRUCT LS
B-9-210

RCCP, CL 111, 450 MM M
RCCP, APRON ENDWALLS, 450 MM  EACH

Rl PRAP VB
HEAVY RI PRAP VB
REI NF CONC PIPE, CLASS |11, SS M
Pl PE UNDERDRAI N, 150 MM M
Pl PE UNDERDRAI N, UNPERFCRATED, M
STEEL PLATE BEAM GUARD, CLASS M

ANCHOR ASSEMB FOR STEEL PLATE EACH

CHAIN LINK FENCE, 1.8 M M
CHAI'N LI NK FENCE, GATES, EACH
4 M

MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
WATER KL
TOPSO L M
MULCHI NG M
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M

SI LT FENCE, | NSTALLED M

SI LT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
8. 000 1500. 000 12000. 00
15. 000 1750. 000 26250. 00
12. 000 1750. 000 21000. 00
409. 000 85. 000 34765. 00
72.000 75. 000 5400. 00
8. 000 985. 000 7880. 00
47.000 20. 000 940. 00

1. 000 67802. 540 67802. 54

1. 000 63080. 000 63080. 00

24.000 83. 000 1992. 00
1. 000 520. 000 520. 00
64. 000 28. 000 1792. 00
2327. 000 28. 000 65156. 00
120. 000 558. 000 66960. 00
91. 000 23. 000 2093. 00
103. 000 23. 000 2369. 00
60. 960 33. 990 2072.03
8. 000 60. 000 480. 00
699. 000 26. 750 18698. 25
1. 000 840. 000 840. 00

1. 000 100. 000 100. 00
1.000  250000.000  250000.00
320. 000 7.000 2240. 00
12000. 000 2.150 25800. 00
17500. 000 0. 100 1750. 00
70. 000 4.000 280. 00
70. 000 4.000 280. 00
550. 000 1.750 962. 50
550. 000 3. 350 1842. 50
550. 000 0. 010 5.50
4.000 150. 000 600. 00
4.000 150. 000 600. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

1250.

1600.

1600.

60.
100.
1500.
30.
50000.

50000.

1000.
350600.
. 000
. 000

cwrppONG

000
000
000
000
000
000
000
000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 990
. 000
. 750
. 000

000
000

100
000
000
750

. 350
.010
150.
150.

000
000

50000.

1800.
325.
1792.
88426.
69000.
1365.
1545.
2072.
600.
18698.
840.

1000.
350600.
1600.
24000.
1750.
280.
280.
962.
1842.

600.
600.

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T

BI D PRI CE

1500.

1900.

1900.

100.
120.
1100.
43.
51000.

51000.

75.
325.
. 000
. 760
. 000
. 530
. 570
. 990
. 300
. 750
. 000

1000.
294200.
. 000
. 000
. 100

oCwWRrARONW

000

000

000

000
000
000
000
000

000

000
000

000
000

000
000
750

. 350
.010
150.
150.

000
000

12000.

28500.

22800.

40900.
8640.
8800.
2021.

51000.

51000.

1800.
325.
1792.
122772.
69000.
2050.
1912.
2072.
354.
18698.
840.

1000.
294200.
960.
24000.
1750.
280.
280.
962.
1842.
5.
600.
600.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508041

| TEM
NUMBER

| TEM DESCRI PTI ON

ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
SO L STABI LI ZER, TYPE B

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SEEDI NG M XTURE NO. 30

WOOD POSTS, 100 X 150 MM X 3.7
SIGNS, TYPE ||, REFLECTIVE
FI ELD OFFI CE, TYPE C
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
B- 9- 209

CONSTRUCTI ON STAKI NG, STRUCT L
B-9-210

NONMETALLI C CONDUI T, SCHEDULE
M SC

90001A DRI LLED-I N CAlI SSONS, 12
M SC

90003A CONCRETE MASONRY, CAI SS
M SC

90004A MODULAR EXPANSI ON DEVI C
STRUCTURE B- 9- 209

M SC

90004B MODULAR EXPANSI ON DEVI C
STRUCTURE B- 9- 210

M SC

90004C STEEL PI PE RAI LI NG
STRUCTURE B- 9- 209

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
666. 000 0. 650 432.90
666. 000 0. 650 432.90
0. 019 10000. 000 190. 00
615. 000 0. 540 332.10
140. 000 6. 000 840. 00
225. 000 8.110 1824. 75
40. 000 10. 450 418. 00
12. 000 48. 000 576. 00
15.720 162. 250 2550. 57
1. 000 2500. 000 2500. 00
1. 000 1000. 000 1000. 00
15000. 000 0. 350 5250. 00
1500. 000 0. 600 900. 00
4000. 000 0. 250 1000. 00
7500. 000 0. 300 2250. 00
4500. 000 0. 600 2700. 00
213. 000 2. 000 426. 00
21.000 5. 000 105. 00
2323. 000 2.090 4855. 07
480. 000 3.720 1785. 60
1. 000 2385. 000 2385. 00
1. 000 2385. 000 2385. 00
914. 000 6. 230 5694. 22
336. 000 3080. 000 1034880. 00
393. 000 140. 000 55020. 00

1. 000 40000. 000 40000. 00

1. 000 40000. 000 40000. 00

1. 000 40000. 000 40000. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

3000.
1000

238

2385.

150.

40000.

35000.

42000.

GWNONOOOOO

000

. 230
2500.

000

000

000

000

000

840.
1824.
418.
576.
2550.
3000.
1000.
5250.
900.
1000.
2250.
2700.
426.
105.
5226.
1785.
2385.

2385.

5694.
840000.

58950.

40000.
35000.

42000.

PAGE:

136

LETTI NG DATE: 05/08/01

00

22
00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

1500
1000

2385.

2385.

154.

45000.
42900.

47100.

TWNOINOOOOO

000

. 230
2675.

000

000

000

000

000

840.
1824.
418.
576.
2550.
1500.
1000.
5250.
900.
1000.
2250.
2700.
636.
105.
6945.
1785.
2385.

2385.

5694.
898800.

60522.

45000.
42900.

47100.

00

22
00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508041

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE: 137

LETTI NG DATE: 05/08/01

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90004 M SC LS
90004D STEEL Bl KE PATH RAI LI NG
STRUCTURE B- 9- 209

90004 M SC LS
90004E TEMPORARY ACCESS ROAD,

90004 M SC LS
90004F TEMPORARY ACCESS ROAD,

90004 M SC LS
90004G TEMPORARY RI VER ACCESS

90005 M SC EACH
90005A REINF. CONC. APRON ENDW
CULVERT PI PE, SLOPED SECTI ON,

90005 M SC EACH
90005B MANHOLE, SPECI AL

90005 M SC EACH
90005C MANHOLE GRATE

90474 PREBORI NG STEEL PI LI NG M

90501 QW READY M XED CONC MASONRY F M3

90502 QWP, BRDG STRGTH | NCENTI VE CON DOL

90590 PI PE GRATES EACH

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

90710 TRAFF CNTRL, PERMANENT BARR, T EACH

PROPCSAL TOTAL. . .....

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
1. 000 85000. 000 85000. 00
1. 000 12000. 000 12000. 00
1. 000 5000. 000 5000. 00
1. 000 65000. 000 65000. 00
1. 000 576. 000 576. 00
1. 000 9250. 000 9250. 00
1. 000 2000. 000 2000. 00
57. 000 330. 000 18810. 00
4455. 000 8.760 39025. 80
66825. 000 1. 000 66825. 00
1. 000 200. 000 200. 00
1. 000 50. 000 50. 00
52. 000 210. 000 10920. 00
6096008. 42

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
78000. 000 78000. 00  93100. 000 93100. 00
14500. 000 14500. 00  14500. 000 14500. 00
16422. 000 16422.00 16422.000 16422. 00
110000. 000 110000. 00  69200. 000 69200. 00
550. 000 550. 00 550. 000 550. 00
8000. 000 8000. 00 8000. 000 8000. 00
500. 000 500. 00 500. 000 500. 00
300. 000 17100. 00 280. 000 15960. 00
9. 000 40095. 00 10. 480 46688. 40
1. 000 66825. 00 1. 000 66825. 00
200. 000 200. 00 500. 000 500. 00
50. 000 50. 00 50. 000 50. 00
210. 000 10920. 00 210. 000 10920. 00
6325706. 31 6633823. 06



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508042

STATE PRQJECT(S): 1191-08-73

TYPE OF WORK: HI GHWAY STRUCTURES

REPORT OF ALL BI DS RECEI VED

LOCATI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 138

LETTI NG DATE: 05/08/01

18/ EAU CLAIRE  COUNTY

EAU CLAI RE RI VER BRI DCE & APPS

USH 53
EAU CLAI RE COUNTY

BIDDER NO 1 ZENI TH TECH., | NC
Bl DDER NO 2 LUNDA CO